



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.kentucky.gov

Steven L. Beshear
Governor

Joseph W. Prather
Secretary

April 9, 2008

CALL NO. 102
CONTRACT ID NO. 081119
ADDENDUM # 2

Subject: Mercer County, BRZ 0703 (294)
Letting April 18, 2008

- (1) Revised - Project Identification - Page 5 of 84
- (2) Added - Special Note for Road Closure - Pages 16(a)-16(b) of 84
- (3) Revised - Certification of Bid Proposal - Last Page

Proposal revisions are available at <http://transportation.ky.gov/contract/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in black ink, appearing to read "Steve Waddle".

Steve Waddle
Director
Division of Construction Procurement

Enclosures
SW:ks



An Equal Opportunity Employer M/F/D

CONTRACT ID - 081119

ADMINISTRATIVE DISTRICT - 07

PROJECT(S) IDENTIFICATION AND DESCRIPTION:

COUNTY - MERCER
BRZ 0703 (294)

PCN - DE08419870819

TERRAPIN-KIRKWOOD ROAD (KY 1987) REPLACE BRIDGE OVER TRIBUTARY OF LYONS CREEK 0.8 MILES
NORTHEAST OF JUNCTION KY 1160, A DISTANCE OF 0.05 MILES. BRIDGE REPLACEMENT. SYP NO.
07-01108.00.

GEOGRAPHIC COORDINATES LATITUDE 37[^]54'00" LONGITUDE 84[^]55'00"

COMPLETION DATE(S):

COMPLETION DATE - August 01, 2008

APPLIES TO ENTIRE CONTRACT

45 CALENDAR DAYS

APPLIES TO ROAD CLOSURE

Special Note for Road Closure

The contractor shall notify the Resident Engineer two (2) weeks prior to actual closing of the road, from the start to the closure of the road. The contractor has forty-five (45) calendar days to open the new structure to traffic with all safety features in place. Liquidated damages at the contract rate will be assessed if the new structure is not opened to traffic at the end of forty-five (45) calendar days.

The road closure can not take place until Mercer County schools begin summer vacation.

Unless otherwise approved in writing, by the Resident Engineer, maintenance of traffic shall be accomplished as follows: the contractor shall close KY 1987 within the project limits but must provide reasonable access to all parcels at all times.

Two (2) weeks prior to closing the road, a sign shall be erected on each side of the structure advising of the closure. The sign shall be 30" x 60" and shall carry the message: "This road will be closed _____ - _____ - _____."

SPECIAL NOTES FOR LIQUIDATED DAMAGES

Contrary to the current Standard Specifications for Road and Bridge Construction, Section 108.09, if the contractor fails to reopen KY 1987 to traffic, prior to August 1, 2008, liquidated damages will be assessed at the rate of \$1,000 per day for each calendar day that the road is not opened to traffic subsequent to and including that date. All safety devices also must be completed prior to opening the roadway, and removal of the contractor's equipment. Liquidated damages for completion of all other work necessary to complete the project shall be assessed in accordance with the current Standard Specification for Road and Bridge Construction, Section 108.09.

CERTIFICATION OF BID PROPOSAL / DBE

We (I) propose to furnish all labor, equipment and materials necessary to construct and/or improve the subject project in accordance with the plans, the Transportation Cabinet's Standard Specifications for Road and Bridge Construction, current edition, special provisions, notes applicable to the project as indicated herein and all addenda issued on this project subsequent to purchase of proposal.

We (I) attach a bid proposal guaranty as provided in the special provisions in an amount not less than 5% of the total bid. We agree to execute a contract in accordance with this bid proposal within 15 calendar days after the receipt of the notice of award for the project.

We (I) have examined the site of proposed work, project plans, specifications, special provisions, and notes applicable to the project referred to herein. We understand that the quantities shown herein are estimated quantities subject to increase or decrease as provided in the specifications.

We (I) acknowledge receipt of all addendum(s) (if applicable) and have made the necessary revisions to the bid proposal. We have considered all addendum(s) in the calculation of the submitted bid and applied the updated bid items, which are included.

- Addendum # 1 – Proposal – Wage Rates – April 7, 2008
- Addendum # 2 – Proposal – Completion Date and Added Special Notes – April 9, 2008

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises (“DBE”) in the amount of _____ percent of the total value of this contract and that the DBE participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky Transportation Cabinet pertaining to the DBE Program.”

Name of Contracting Firm

BY: _____
Authorized Agent (Signature) Title

Address City State Zip Code

Telephone Number

When two or more organizations bid as a joint venture, enter names of each organization and an authorized agent for each organization must sign above.