



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Rebecca Goodman
SECRETARY

May 18, 2026

CALL NO. 103
CONTRACT ID NO. 261118
ADDENDUM # 1

Subject: Gallatin County, NHPP 0713 (070)
Letting May 21, 2026

- (1) Revised - Replaced Notes - Pages 33-34 of 185
- (2) Revised - Removed Bid Item Pages 183-185 of 185
- (3)

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures

**I-71 PAVEMENT REHABILITATION
GALLATIN COUNTY
MILEPOST 56.640 TO 59.940
ITEM NUMBER: 6-22104
GENERAL SUMMARY**

| ITEM NUMBER | ITEM | | QUANTITY | UNIT |
|-------------|---|-----|-----------|-------|
| 1 | DGA BASE | (1) | 1,000 | TON |
| 100 | ASPHALT SEAL AGGREGATE | (2) | 337 | TON |
| 103 | ASPHALT SEAL COAT | (2) | 40 | TON |
| 339 | CL3 ASPH SURF 0.38D PG64-22 | | 1,141 | TON |
| 342 | CL4 ASPH SURF 0.38A PG76-22 | | 17,128 | TON |
| 1982 | DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL WHITE | | 12 | EACH |
| 2370 | GUARDRAIL END TREATMENT TYPE 2M | | 3 | EACH |
| 2381 | REMOVE GUARDRAIL | | 237.5 | LF |
| 2383 | REMOVE & RESET GUARDRAIL | | 562.5 | LF |
| 2562 | TEMPORARY SIGNS | | 2,500 | SF |
| 2568 | MOBILIZATION | | 1 | LS |
| 2569 | DEMOBILIZATION | | 1 | LS |
| 2650 | MAINTAIN & CONTROL TRAFFIC | | 1 | LS |
| 2654 | TRUCK MOUNTED ATTENUATOR | | 2 | EACH |
| 2671 | PORTABLE CHANGEABLE MESSAGE SIGN | | 4 | EACH |
| 2676 | MOBILIZATION FOR MILL & TEXT | | 1 | LS |
| 2677 | ASPHALT PAVE MILLING & TEXTURING | | 18,269 | TON |
| 2697 | EDGE LINE RUMBLE STRIPS | (6) | 72,267 | LF |
| 6401 | FLEXIBLE DELINEATOR POST-M/W | | 342 | EACH |
| 6404 | FLEXIBLE DELINEATOR POST-M/Y | | 58 | EACH |
| 6511 | PAVE STRIPING-TEMP PAINT - 6 IN | | 103,500 | LF |
| 6542 | PAVE STRIPING THERMO - 6 IN W | | 52,179 | LF |
| 6543 | PAVE STRIPING THERMO - 6 IN Y | | 43,489 | LF |
| 6546 | PAVE STRIPING-THERMO - 12 IN W | | 834 | LF |
| 6549 | PAVE STRIPING-TEMP REM TAPE-B | (4) | 4,500 | LF |
| 6550 | PAVE STRIPING-TEMP REM TAPE-W | (4) | 5,400 | LF |
| 6551 | PAVE STRIPING-TEMP REM TAPE-Y | (5) | 36,605 | LF |
| 6568 | PAVE MARKING THERMO STOP BAR-24 IN | | 60 | LF |
| 6569 | PAVE MARKING-THERMO CROSS-HATCH | | 1,837 | SQFT |
| 6574 | PAVE MARKING-THERMO CURV ARROW | | 6 | EACH |
| 6576 | PAVE MARKING-THERMO ONLY | | 3 | EACH |
| 6578 | PAVE MARKING-THERMO MERGE ARROW | | 3 | EACH |
| 6613 | INLAID PAVEMENT MARKERS-B W/R | | 873 | EACH |
| 6614 | INLAID PAVEMENT MARKERS-B Y/R | | 38 | EACH |
| 8912 | CRASH CUSHION TY 6 CLASS T TL3 | (7) | 2 | EACH |
| 10020NS | FUEL ADJUSTMENT | | 9,591 | DOLL |
| 10030NS | ASPHALT ADJUSTMENT | | 73,989 | DOLL |
| 20071EC | JOINT ADHESIVE | | 93,615 | LF |
| 20190ES601 | CONC BARR WALL TY 9T-INSTALL | (7) | 600 | LF |
| 20366NN | REPLACE GRATE | | 2 | EACH |
| 20411ED | LAW ENFORCEMENT OFFICER | | 250 | HOURL |
| 20757ED | PAVEMENT REPAIR | (8) | 3,038 | SQYD |
| 21802EN | GUARDRAIL-STEEL W BEAM-S FACE (7 FT POST) | | 750.00 | LF |
| 22664EN | WATER BLASTING EXISTING STRIPE | | 43,125 | LF |
| 22883EN | CONCRETE WEDGE CURB | | 113 | LF |
| 23970NC | RESET GRATE | | 2 | EACH |
| 24683ED | PAVE MARKING-THERMO DOTTED LANE EXTEN | | 318 | LF |
| 24891EC | PAVE MOUNT INFRARED TEMP EQUIPMENT | | 1,601,595 | SF |
| 24970EC | ASPHALT MATERIAL FOR TACK NON-TRACKING | | 68 | TON |
| 25078ED | THRIE BEAM GUARDRAIL TRANSITION TL-3 | | 2 | EACH |
| 25079ED | THRIE BEAM GUARDRAIL TRANSITION TL-2 | | 2 | EACH |
| 26136EC | PORTABLE QUEUE WARNING ALERT SYSTEM | | 6 | MONTH |

**I-71 PAVEMENT REHABILITATION
GALLATIN COUNTY
MILEPOST 56.640 TO 59.940
ITEM NUMBER: 6-22104
GENERAL SUMMARY**

| ITEM NUMBER | ITEM | QUANTITY | UNIT |
|-------------|---|----------|-------|
| 26137EC | QUEUE WARNING PCMS | 36 | MONTH |
| 26138EC | QUEUE WARNING PORTABLE RADAR SENSORS | 36 | MONTH |
| 26233EC | MOBILIZATION FOR CONCRETE SURFACE TREATMENT | 1 | LS |
| 26237EC | CONNECTED ARROW PANELS | 6 | MONTH |
| 26248EC | ELECTRONIC DELIVERY MGMT SYSTEM-AGG | 1 | LS |

- NOTE: Quantities from all roadway summary sheets have been carried over and included in this General Summary
- (1) Includes 325 tons from the drainage summary with the remainder to be used as directed by the Engineer.
 - (2) Quantity is included for the ramp shoulders and the outside mainline shoulders.
 - (3) Not used.
 - (4) To be used for maintenance of traffic tapers on existing pavement outside the project limits.
 - (5) Includes 5400 LF to be used for maintenance of traffic tapers on existing pavement outside the project limits and 31,205 LF to be used on the inside shoulders during maintenance of traffic Phase I.
 - (6) Contrary to Section 714.02.05 of the Standard Specifications for Road and Bridge Construction, application of 6 inch and 12 inch white and yellow "long-line" thermoplastic striping will be required to be by ribbon-extrusion gun at all locations that are to be applied over milled rumble strips in lieu of an extrusion die application. Also, ribbon-extrusion gun application may be used for all other 6 inch and 12 inch white and yellow "long-line" thermoplastic striping on this project in lieu of an extrusion die application.
 - (7) To be used as directed by the Engineer in the northbound and southbound directions during construction of the crashwall in the median at the KY 465 bridge over I-71.
 - (8) An additional 20% was added to the total from the Pavement Repairs summary for continuing deterioration of the pavement prior to construction.

PROPOSAL BID ITEMS

261118

Page 1 of 3

Report Date 5/18/26

261118

Section: 0001 - PAVING

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|--|--------------|------|-----------|----|--------|
| 0010 | 00001 | | DGA BASE | 1,000.00 | TON | | \$ | |
| 0020 | 00100 | | ASPHALT SEAL AGGREGATE | 337.00 | TON | | \$ | |
| 0030 | 00103 | | ASPHALT SEAL COAT | 40.00 | TON | | \$ | |
| 0050 | 00339 | | CL3 ASPH SURF 0.38D PG64-22 | 1,141.00 | TON | | \$ | |
| 0060 | 00342 | | CL4 ASPH SURF 0.38A PG76-22 | 17,128.00 | TON | | \$ | |
| 0070 | 02676 | | MOBILIZATION FOR MILL & TEXT | 1.00 | LS | | \$ | |
| 0080 | 02677 | | ASPHALT PAVE MILLING & TEXTURING | 18,269.00 | TON | | \$ | |
| 0090 | 20071EC | | JOINT ADHESIVE | 93,615.00 | LF | | \$ | |
| 0100 | 20757ED | | PAVEMENT REPAIR | 3,038.00 | SQYD | | \$ | |
| 0110 | 24891EC | | PAVE MOUNT INFRARED TEMP EQUIPMENT | 1,601,595.00 | SF | | \$ | |
| 0120 | 24970EC | | ASPHALT MATERIAL FOR TACK NON-TRACKING | 68.00 | TON | | \$ | |

Section: 0002 - ROADWAY

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|---|------------|------|-----------|----|------------|
| 0130 | 01982 | | DELINEATOR FOR G/R MONO DIRECTIONAL WHITE | 12.00 | EACH | | \$ | |
| 0140 | 02370 | | G/R END TREATMENT TYPE 2M | 3.00 | EACH | | \$ | |
| 0150 | 02381 | | REMOVE G/R | 237.50 | LF | | \$ | |
| 0160 | 02383 | | REMOVE & RESET G/R | 562.50 | LF | | \$ | |
| 0170 | 02562 | | TEMPORARY SIGNS | 2,500.00 | SQFT | | \$ | |
| 0180 | 02650 | | MAINTAIN & CONTROL TRAFFIC | 1.00 | LS | | \$ | |
| 0190 | 02654 | | TRUCK MOUNTED ATTENUATOR | 2.00 | EACH | | \$ | |
| 0200 | 02671 | | PORTABLE CHANGEABLE MESSAGE SIGN | 4.00 | EACH | | \$ | |
| 0210 | 02697 | | EDGE LINE RUMBLE STRIPS | 72,267.00 | LF | | \$ | |
| 0220 | 06401 | | FLEXIBLE DELINEATOR POST-M/W | 342.00 | EACH | | \$ | |
| 0230 | 06404 | | FLEXIBLE DELINEATOR POST-M/Y | 58.00 | EACH | | \$ | |
| 0240 | 06511 | | PAVE STRIPING-TEMP PAINT-6 IN | 103,500.00 | LF | | \$ | |
| 0250 | 06542 | | PAVE STRIPING-THERMO-6 IN W | 52,179.00 | LF | | \$ | |
| 0260 | 06543 | | PAVE STRIPING-THERMO-6 IN Y | 43,489.00 | LF | | \$ | |
| 0270 | 06546 | | PAVE STRIPING-THERMO-12 IN W | 834.00 | LF | | \$ | |
| 0280 | 06549 | | PAVE STRIPING-TEMP REM TAPE-B | 4,500.00 | LF | | \$ | |
| 0290 | 06550 | | PAVE STRIPING-TEMP REM TAPE-W | 5,400.00 | LF | | \$ | |
| 0300 | 06551 | | PAVE STRIPING-TEMP REM TAPE-Y | 36,605.00 | LF | | \$ | |
| 0310 | 06568 | | PAVE MARKING-THERMO STOP BAR-24IN | 60.00 | LF | | \$ | |
| 0320 | 06569 | | PAVE MARKING-THERMO CROSS-HATCH | 1,837.00 | SQFT | | \$ | |
| 0330 | 06574 | | PAVE MARKING-THERMO CURV ARROW | 6.00 | EACH | | \$ | |
| 0340 | 06576 | | PAVE MARKING-THERMO ONLY | 3.00 | EACH | | \$ | |
| 0350 | 06578 | | PAVE MARKING-THERMO MERGE ARROW | 3.00 | EACH | | \$ | |
| 0360 | 06613 | | INLAID PAVEMENT MARKER-B W/R | 873.00 | EACH | | \$ | |
| 0370 | 06614 | | INLAID PAVEMENT MARKER-B Y/R | 38.00 | EACH | | \$ | |
| 0380 | 08912 | | CRASH CUSHION TY 6 CLASS T TL3 | 2.00 | EACH | | \$ | |
| 0390 | 10020NS | | FUEL ADJUSTMENT | 9,591.00 | DOLL | \$1.00 | \$ | \$9,591.00 |

PROPOSAL BID ITEMS

261118

Page 2 of 3

Report Date 5/18/26

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|------------|-----|--|-----------|------|-----------|----|-------------|
| 0400 | 10030NS | | ASPHALT ADJUSTMENT | 73,989.00 | DOLL | \$1.00 | \$ | \$73,989.00 |
| 0410 | 20190ES601 | | CONC BARR WALL TY 9T-INSTALL | 600.00 | LF | | \$ | |
| 0420 | 20366NN | | REPLACE GRATE | 2.00 | EACH | | \$ | |
| 0430 | 20411ED | | LAW ENFORCEMENT OFFICER | 250.00 | HOUR | | \$ | |
| 0440 | 21802EN | | G/R STEEL W BEAM-S FACE (7 FT POST) | 750.00 | LF | | \$ | |
| 0450 | 22664EN | | WATER BLASTING EXISTING STRIPE | 43,125.00 | LF | | \$ | |
| 0460 | 22883EN | | CONCRETE WEDGE CURB | 113.00 | LF | | \$ | |
| 0470 | 23970NC | | RESET GRATE | 2.00 | EACH | | \$ | |
| 0480 | 24683ED | | PAVE MARKING-THERMO DOTTED LANE EXTEN | 318.00 | LF | | \$ | |
| 0490 | 25078ED | | THRIE BEAM G/R TRANSITION TL-3 | 2.00 | EACH | | \$ | |
| 0500 | 25079ED | | THRIE BEAM G/R TRANSITION TL-2 | 2.00 | EACH | | \$ | |
| 0510 | 26136EC | | PORTABLE QUEUE WARNING ALERT SYSTEM | 6.00 | MONT | | \$ | |
| 0520 | 26137EC | | QUEUE WARNING PCMS | 36.00 | MONT | | \$ | |
| 0530 | 26138EC | | QUEUE WARNING PORTABLE RADAR SENSORS | 36.00 | MONT | | \$ | |
| 0540 | 26233EC | | MOBILIZATION FOR CONCRETE SURF TREATMENT | 1.00 | LS | | \$ | |
| 0550 | 26237EC | | CONNECTED ARROW PANEL | 6.00 | MONT | | \$ | |
| 0560 | 26248EC | | ELECTRONIC DELIVERY MGMT SYSTEM - AGG | 1.00 | LS | | \$ | |

Section: 0003 - STRUCTURE 039B00015N

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|---------------------|----------|------|-----------|----|--------|
| 0570 | 08100 | | CONCRETE-CLASS A | 72.80 | CUYD | | \$ | |
| 0580 | 08150 | | STEEL REINFORCEMENT | 4,390.00 | LB | | \$ | |
| 0590 | 20591EC | | REMOVE BARRIER | 78.00 | LF | | \$ | |
| 0600 | 23378EC | | CONCRETE SEALING | 900.00 | SQFT | | \$ | |

Section: 0004 - TRAFFIC LOOPS

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|------------|-----|--------------------------------|----------|------|-----------|----|--------|
| 0610 | 04793 | | CONDUIT-1 1/4 IN | 80.00 | LF | | \$ | |
| 0620 | 04795 | | CONDUIT-2 IN | 20.00 | LF | | \$ | |
| 0630 | 04820 | | TRENCHING AND BACKFILLING | 90.00 | LF | | \$ | |
| 0640 | 04829 | | PIEZOELECTRIC SENSOR | 6.00 | EACH | | \$ | |
| 0650 | 04830 | | LOOP WIRE | 2,900.00 | LF | | \$ | |
| 0660 | 04895 | | LOOP SAW SLOT AND FILL | 560.00 | LF | | \$ | |
| 0670 | 20359NN | | GALVANIZED STEEL CABINET | 2.00 | EACH | | \$ | |
| 0680 | 20360ES818 | | WOOD POST | 4.00 | EACH | | \$ | |
| 0690 | 20391NS835 | | ELECTRICAL JUNCTION BOX TYPE A | 2.00 | EACH | | \$ | |

Section: 0005 - MOBILIZATION/DEMOBILIZATION

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|-------------|----------|------|-----------|----|--------|
|------|----------|-----|-------------|----------|------|-----------|----|--------|

261118

PROPOSAL BID ITEMS

Page 3 of 3

Report Date 5/18/26

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|----------------|----------|------|-----------|----|--------|
| 0700 | 02568 | | MOBILIZATION | 1.00 | LS | | \$ | |
| 0710 | 02569 | | DEMOBILIZATION | 1.00 | LS | | \$ | |