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FED/STATE PROJECT NUMBER  NHPP 0752(105)

DESCRIPTION  I-75

WORK TYPE  ASPHALT REHAB INTERSTATE/PARKWAY

PRIMARY COMPLETION DATE  11/15/2025

LETTING DATE:  April     24,2025
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NO PLANS ASSOCIATED WITH THIS PROJECT.

DBE CERTIFICATION REQUIRED - 3%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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PART I 
 

SCOPE OF WORK 
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ADMINISTRATIVE DISTRICT - 08
CONTRACT ID - 251307

COUNTY - ROCKCASTLE

PCN - DE10200752507
NHPP 0752(105)

I-75 FROM MP 50.767 TO MP 52.100, A DISTANCE OF 01.33 MILES.ASPHALT REHAB INTERSTATE/PARKWAY SYP
NO. 08-22110.00. 
GEOGRAPHIC COORDINATES LATITUDE 37:14:50.00 LONGITUDE 84:14:45.00
ADT 39,651

NHPP 0752(105)

COMPLETION DATE(S):
COMPLETED BY 11/15/2025 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
INSURANCE 
Refer to Kentucky Standard Specifications for Road and Bridge Construction, current edition.   
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
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foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
 
For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by email to kytc.projectquestions@ky.gov.  The 
Department will attempt to answer all submitted questions.  The Department reserves the right 
not to answer if the question is not pertinent or does not aid in clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/construction-
procurement).  The answers provided shall be considered part of this Special Note and, in case of 
a discrepancy, will govern over all other bidding documents. 
 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The state agency certifies that it is in compliance with the provisions of KRS 45A.150, "Access 
to contractor's books, documents, papers, records, or other evidence directly pertinent to the 
contract."  The Contractor, as defined in KRS 45A.030, agrees that the contracting agency, the 
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Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative 
Research Commission, or their duly authorized representatives, shall have access to any books, 
documents, papers, records, or other evidence, which are directly pertinent to this agreement for 
the purpose of financial audit or program review. The Contractor also recognizes that any books, 
documents, papers, records, or other evidence, received during a financial audit or program 
review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. Records and 
other prequalification information confidentially disclosed as part of the bid process shall not be 
deemed as directly pertinent to the agreement and shall be exempt from disclosure as provided in 
KRS 61.878(1)(c). 
 
 
BOYCOTT PROVISIONS 
If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently 
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an 
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. 
Note: The term Boycott does not include actions taken for bona fide business or economic 
reasons, or actions specifically required by federal or state law.  
 
If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and 
will not for the duration of the contract engage in, in energy company boycotts as defined by 
KRS 41.472.   
 
 
LOBBYING PROHIBITIONS 
The contractor represents that they, and any subcontractor performing work under the contract, 
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) 
years, and pledges to abide by the restrictions set forth in such statute for the duration of the 
contract awarded.  
 
The contractor further represents that, pursuant to KRS 45A.328, they have not procured an 
original, subsequent, or similar contract while employing an executive agency lobbyist who was 
convicted of a crime related to the original, subsequent, or similar contract within five (5) years 
of the conviction of the lobbyist. 
 

Revised:  1/1/2025 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

1.0 BUY AMERICA REQUIREMENT. 
 

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as 
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to 
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and 
steel reinforcing bars shall occur in the United States of America, including the application of:  

• Coating,  
• Galvanizing,  
• Painting, and  
• Other coating that protects or enhances the value of steel or iron products.  
  

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material, 
and may be used regardless of source in the domestic manufacturing process for steel or iron material:  

• Pig iron,  
• Processed, pelletized, and reduced iron ore material, or  
• Processed alloys.  
  

The Contractor shall submit a certification stating that all manufacturing processes involved with the 
production of steel or iron materials occurred in the United States.  

  
Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of 
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or 
certified mill test reports are required as the basis of acceptance by the Department.  

 
Use foreign materials only under the following conditions:  

  
1) When the materials are not permanently incorporated into the project; or  
2) When the delivered cost of such materials used does not exceed 0.1 percent  
of the total Contract amount or $2,500.00, whichever is greater.  
  

The Contractor shall submit to the Engineer the origin and value of any foreign material used. 
 

2.0 – BUILD AMERICA, BUY AMERICA (BABA) 
 

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement 
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA), 
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted 
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials 
used in infrastructure projects funded by federal financial assistance to be produced in the United States. 
Comply with 2 C.F.R § 184. 
 
BABA permits FHWA participation in the Contract only if domestic steel and iron will be used on the Project. 
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must 
be produced in the United States and all manufacturing processes, including application of a coating, for 
these materials must occur in the United States. Coating includes all processes that protect or enhance the 
value of the material to which the coating is applied. This requirement does not preclude a minimal use 
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total 
contract amount under the Contract or $2,500.00 whichever is greater.  

 
BABA permits FHWA participation in the Contract only if all “construction materials” as defined in the Act 
are made in the United States. The Buy America preference applies to the following construction materials 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including 
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including 
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall.  Contractor will be 
required to use construction materials produced in the United States on this Project. The Contractor shall 
submit a certification stating that all construction materials are certified to be BABA compliant.  
 

Finally, BABA permits the continuation of FHWA’s current general applicability waivers for manufactured 
products, raw materials, and ferryboat parts, but these waivers are subject to reevaluation, specifically the 
general applicability waiver for manufactured products. 

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/ 
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format 
below. After submittal, the Contractor is bound by its original certification. 

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof 
to establish that it is in compliance. 
 
At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America 
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable 
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet. 
 
Please refer to the Federal Highway Administration’s Buy America webpage for more information.  
 
Buy America  ‐ Construction Program Guide  ‐ Contract Administration  ‐ Construction  ‐ Federal Highway 
Administration (dot.gov) 
 
 

 
 
 

 
 
 
 

October 26, 2023 Letting 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

 
 
 
 
 
 
 
        BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE 

 
 

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy 
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313, 23 C.F.R. § 635.410 and 2 C.F.R § 184. 

 
 
  Date Submitted:  
 
  

  Contractor: ______ 

  

  Signature:  

 

  Printed Name:  
 
 
 

  Title:  

 
 
 
 
 

 
NOTE:  THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT 
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL 
NOTES CONTAINED IN THE PROJECT PROPOSAL. 
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FEDERAL CONTRACT NOTES  
 
 
 

The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive and 
thus not eligible to be considered for award: 
 

102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
102.09 Proposal Guaranty 

 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Transportation Cabinet, Department of Highways, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-
4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded 
full and fair opportunity to submit bids in response to this invitation and will not be discriminated 
against on the grounds of race, color, national origin, sex, age (over 40), religion, sexual 
orientation, gender identity, veteran status, disability, income- level, or Limited English 
Proficiency (LEP)in consideration for an award. 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
SECOND TIER SUBCONTRACTS 
Second tier subcontracts are acceptable per Section 108.01 of the Standard Specifications for Road and 
Bridge Construction.   S u b - Contractors fulfilling a disadvantaged business enterprise goal on a project 
may enter into a 2nd tier subcontract with a Non-DBE Subcontractor.  However, in this instance, none of 
the work subcontracted to the Non-DBE Contractor will count toward fulfilling the established 
Disadvantaged Goal for the project. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the Cabinet 
will comply with the regulations found in 49 CFR Part 26, and the definitions and requirements 
contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include this 
provision in all its subcontracts and supply agreements pertaining to contracts with the Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the Cabinet 
deems necessary. 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals for 
this contract. 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make known 
to the Cabinet a liaison officer who is assigned the responsibility of effectively administering and 
promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to consider 
DBEs for subcontract work as well as for the supply of material and services needed to perform 
this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
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CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal has 
been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF DBE 
PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for award by 
the Cabinet and they will be returned to the bidder. 

“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the Kentucky 
Transportation Cabinet pertaining to the DBE Program.” 

The certification statement is located in the electronic bid file. All contractors must certify their DBE 
participation on that page. DBEs utilized in achieving the DBE goal must be certified and 
prequalified for the work items at the time the bid is submitted. 

DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review and 
make a recommendation. The project will not be considered for award prior to submission and 
approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 

The DBE Participation Plan shall include the following: 

1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the
proposed project;

2. Description of the work each is to perform including the work item, unit, quantity, unit price
and total amount of the work to be performed by the individual DBE. The Proposal Line
Number, Category Number, and the Project Line Number can be found in the “material listing”
on the Construction Procurement website under the specific letting;

3. The dollar value of each proposed DBE subcontract and the percentage of total project contract
value this represents. DBE participation may be counted as follows;
a) If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar

value of materials to be furnished will be counted toward the goal as follows:
 The entire expenditure paid to a DBE manufacturer;
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the

supplier is a regular dealer in the product involved. A regular dealer must be engaged
in, as its principal business and in its own name, the sale of products to the public,
maintain an inventory and own and operate distribution equipment; and

 The amount of fees or commissions charged by the DBE firms for a bona fide service,
such as professional, technical, consultant, or managerial services and assistance in the
procurement of essential personnel, facilities, equipment, materials, supplies, delivery
of materials and supplies or for furnishing bonds, or insurance, providing such fees or
commissions are determined to be reasonable and customary.

b) The dollar value of services provided by DBEs such as quality control testing, equipment
repair and maintenance, engineering, staking, etc.;
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c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the
dollar amount of the work actually performed by the DBE in the joint venture;

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose
participation is being utilized to meet the DBE goal; and

5. Written and signed confirmation from the DBE that it is participating in the contract as
provided in the prime contractor’s commitment.

AFTER PROJECT AWARD AND BEFORE NOTICE TO PROCEED/WORK ORDER IS 
ISSUED (SEE SECTION 103.06, STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 
CONSTRUCTION 
Prime Contractors awarded a federally funded project with a DBE Goal greater than zero will be 
required to submit a fully executed DBE Subcontract, along with the attached FHWA 1273 and 
Certificate of Liability Insurance for each DBE Firm submitted as part of the previously 
approved DBE Utilization Plan (TC 14-35). A signed quote or purchase order shall be attached 
when the DBE subcontractor is a material supplier or broker. 

The Certificate of Liability Insurance submitted must meet the requirements outlined in Section 
107.18 of the Standard Specifications for Road and Bridge Construction. 

Changes to APPROVED DBE Participation Plans must be approved by the Office for Civil 
Rights & Small Business Development. The Cabinet may consider extenuating circumstances 
including, but not limited to, changes in the nature or scope of the project, the inability or 
unwillingness of a DBE to perform the work in accordance with the bid, and/or other 
circumstances beyond the control of the prime contractor. 

CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS 
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor 
can show that the proposed DBE was solicited prior to the letting date. DBEs utilized in 
achieving the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set (hard copy along with an electronic copy) of this information must 
be received in the Division of Contract Procurement no later than 12:00 noon of the tenth 
calendar day after receipt of notification that they are the apparent low bidder. 

Where the information submitted includes repetitious solicitation letters it will be acceptable 
to submit a sample representative letter along with a distribution list of the firms 
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal as 
necessary to demonstrate compliance with the factors listed below which the Cabinet considers in 
judging good faith efforts. This documentation may include written subcontractors’ quotations, 
telephone log notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to inform 

DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office for Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE firms 
to meet the contract goal and upon a determination by the Good Faith Committee based upon the 
information submitted that the apparent lowest responsive bidder failed to make sufficient 
reasonable efforts to meet the contract goal, the bidder will be offered the opportunity to meet in 
person for administrative reconsideration. The bidder will be notified of the Committee’s decision 
within 24 hours of its decision. The bidder will have 24 hours to request reconsideration of the 
Committee’s decision. The reconsideration meeting will be held within two days of the receipt of 
a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will have 
the opportunity to present written documentation or argument concerning the issue of whether it 
met the goal or made an adequate good faith effort. The bidder will receive a written decision on 
the reconsideration explaining the basis for the finding that the bidder did or did not meet the goal 
or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to the 
United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to rebid 
the contract in the event that the contract is not awarded to the low bidder as the result of a failure 
to meet the good faith requirement. 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this occurs, 
the Cabinet will hold the prime contractor accountable, as would be the case with all other contract 
provisions. Therefore, the contractor’s failure to carry out the DBE contract requirements shall 
constitute a breach of contract and as such the Cabinet reserves the right to exercise all 
administrative remedies at its disposal including, but not limited to the following: 

 Suspension of Prequalification; 
 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
PROMPT PAYMENT 
The prime contractor will be required to pay the DBE and Non-DBE Subcontractors within seven 
(7) working days after he or she has received payment from the Kentucky Transportation Cabinet 
for work performed or materials furnished. 
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CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall not 
be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and notarized 
Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any monies paid to 
each DBE subcontractor or supplier utilized to meet a DBE goal. These documents must be 
completed and signed within 7 days of being paid by the Cabinet. 
 
Payment information that needs to be reported includes date the payment is sent to the DBE, check 
number, Contract ID, amount of payment and the check date. Before Final Payment is made on 
this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor Payment 
form and all copies of checks for payments listed above to the following address: 

Office for Civil Rights and Small Business Development  
6th Floor West 200 Mero Street 

Frankfort, KY 40622 

The prime contractor should notify the KYTC Office for Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Tony Youssefi. Mr. Youssefi’s current contact information is email 
address – tyousseffi@ky.gov and the telephone number is (502) 564-3601. 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If after 
exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 
PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216, 
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or 
expending financial assistance to obtain certain telecommunications and video surveillance 
services and equipment from specific producers. As a result of these regulations, contractors and 
subcontractors are prohibited, on projects with federal funding participation, from providing 
telecommunication or video surveillance equipment, services, or systems produced by: 

 Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities) 

 Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or 
Dahua Technology Company (or any subsidiary or affiliate of such entities) 

 

Revised: 2/29/2024 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO  
PREFERENCE ACT (CPA). 

(REV 12-17-15) (1-16) 
 

SECTION 7 is expanded by the following new Article: 
 

102.10 Cargo Preference Act – Use of United States-flag vessels. 
Pursuant to Title 46CFR Part 381, the Contractor agrees 

• To utilize privately owned United States-flag commercial vessels to ship at 
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, whenever shipping any equipment, material, or commodities 
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading 
for shipments originating outside the United States, a legible copy of a rated, ‘on-board’ 
commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph 
1 of this section to both the Contracting Officer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 
Development, Maritime Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts 
issued pursuant to this contract. 
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NATIONAL HIGHWAY

Be advised this project is on the NATIONAL HIGHWAY SYSTEM.

 
PROJECT TRAFFIC COORDINATOR (PTC)

Be advised this project is a significant project pursuant to section 112.03.12.

 
FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an

established Contract unit price of $1.00.  The Department will calculate actual adjustment quantities after work is completed.  If

existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional

monies with a change order.

 
ASPHALT PAVEMENT RIDE QUALITY CATEGORY A

The Department will apply Pavement Rideability Requirements on this project in accordance with Section 410, Category A.

 
OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or

greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard

Specifications.  The Department will require joint cores as described in Section 402.03.02 for surface mixtures only.  The Department

will accept compaction of all other asphalt mixtures according to OPTION B.
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UNIT QUANTITY
TON 590
TON 125
TON 15
TON 1,614
TON 4,129
TON 3,959
TON 4,645
LS 1
TON 12,733
LF 56,304
TON 55

EACH 10
LF 650
LF 550

EACH 4

EACH 145
LF 7,240

SQFT 1,000
LS 1

EACH 8
EACH 1
LF 7,240
LF 63,342
LF 18,495
LF 10,025
LF 8,100

EACH 949
EACH 90
EACH 1
HOUR 100
HOUR 200
MONT 4
MONT 4
MONT 16
MONT 16

QUEUE WARNING PCMS
QUEUE WARNING PORTABLE RADAR SENSORS

ITEM NUMBER

CRASH CUSHION TY VI CLASS C
LAW ENFORCEMENT OFFICER
QUEUE PROTECTION VEHICLE
FURNISH QUEUE PROTECTION VEHICLES
PORTABLE QUEUE WARNING ALERT SYSTEM

PAVE STRIPING TEMP REM TAPE B
PAVE STRIPING TEMP REM TAPE W
PAVE STRIPING TEMP REM TAPE Y
PAVEMENT MARKER TY IVA MW TEMP
PAVEMENT MARKER TY IVA MY TEMP

MAINTAIN & CONTROL TRAFFIC
PORTABLE CHANGEABLE MESSAGE SIGN
RELOCATE CRASH CUSHION
CONCRETE BARRIER WALL TYPE 9T
PAVE STRIPING TEMP PAINT 6 IN

DELINEATOR FOR BARRIER YELLOW
RELOCATE TEMP CONC BARRIER
TEMPORARY SIGNS

DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL WHITE
REMOVE GUARDRAIL
G/R STEEL W BEAM S FACE (7 FT POST)
THRIE BEAM GUARDRAIL TRANSITION TL 3

25117EC
26136EC
26137EC
26138EC

DGA BASE
ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT
LEVELING &WEDGING PG76 22
CL4 ASPH BASE 1.00D PG76 22
CL3 ASPH SURF 0.50D PG64 22
CL4 ASPH SURF 0.38A PG76 22
MOBILIZATION FOR MILL & TEXT
ASPHALT PAVE MILLING & TEXTURING
JOINT ADHESIVE
ASPHALT MATERIAL FOR TACK NON TRACKING

06585
06586
08904
20411ED

24970EC
SPACER
SPACER
01982
02381

25075EC

03171
06511
06549
06550
06551

02003
02562
02650
02671
02898

ITEM

I 75
ROCKASTLE COUNTY

ITEM NO. 8 22110 , PAVEMENT REHABILITIATION
MILEPOINT 50.767 TO 52.100

GENERAL SUMMARY

00312
00342
02676
02677
20071EC

00001
00100
00103
00194
00219

21802EN
25078ED
SPACER
SPACER
01985

CARRIED OVER FROM PAVING SUMMARY.
CARRIED OVER FROM GUARDRAIL SUMMARY.
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UNIT QUANTITYITEM NUMBER ITEM

I 75
ROCKASTLE COUNTY

ITEM NO. 8 22110 , PAVEMENT REHABILITIATION
MILEPOINT 50.767 TO 52.100

GENERAL SUMMARY

MONT 16
LF 35,032

EACH 109
LF 21,114
LF 14,076

EACH 352
LS 1

DOLL 22,332
DOLL 56,091
SQFT 506,736
LS 1
LS 1

02568 MOBILIZATION
02569 DEMOBILIZATION

ASPHALT ADJUSTMENT
24891EC PAVE MOUNT INFRARED TEMP EQUIPMENT

26237EC CONNECTED ARROW PANEL
02696 SHOULDER RUMBLE STRIPS
06401 FLEXIBLE DELINEATOR POST M/W
06542 PAVE STRIPING THERMO 6 IN W
06543 PAVE STRIPING THERMO 6 IN Y
06613 INLAID PAVEMENT MARKER B W/R
02726 STAKING
10020NS FUEL ADJUSTMENT
10030NS
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TOTAL TOTAL

56,304 6,256
56,304 6,256

38,709
38,709

9,278
9,278

9,384
9,384
9,384

UNIT QUANTITY
TON 590
TON 125
TON 15
TON 1,614

TON 4,129
TON 3,959
TON 4,645

LS 1
TON 12,733
LF 56,304
TON 55

4" CL4 ASPH BASE 1.00D PG76 22
4" CL4 ASPH BASE 1.00D PG76 22

PAVEMENT EDGE DROP OFFS.
TO BE USED AS DIRECTED FOR ELIMINATION OF BASED ON AN APPLICATION RATE OF 0.7 LBS/SY.

ASPHALT MATERIAL FOR TACK NON TRACKING

MOBILIZATION FOR MILL & TEXT
ASPHALT PAVE MILLING & TEXTURING
JOINT ADHESIVE

ITEM
DGA BASE

ALL ITEMS CARRIED OVER TO GENERAL SUMMARY ASPHALT MIXES CALC. BASED ON 110 LBS/SY/IN

BASED ON 2 APPLICATIONS OF 20 LBS/SY.
BASED ON COVERAGE OF 100% OF SHOULDERS AND

FOR CROSS SLOPE REVISION.

BASED ON COVERAGE OF 100% OF SHOULDERS AND

ASPHALT BASE STRIP REPAIR

I 75
ROCKASTLE COUNTY

ITEM NO. 8 22110 , PAVEMENT REHABILITIATION
MILEPOINT 50.767 TO 52.100

PAVING SUMMARY

RUMBLE STRIP ERADICATION
1.5" ASPHALT PAVE MILLING & TEXTURING
1.5" CL3 ASPH SURF 0.38D PG64 22

SHOULDERS
1.5" ASPHALT PAVE MILLING & TEXTURING
1.5" CL3 ASPH SURF 0.38D PG64 22

ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT

CL3 ASPH SURF 0.50D PG64 22
CL4 ASPH SURF 0.38A PG76 22

CL4 ASPH BASE 1.00D PG76 22

LEVELING &WEDGING PG76 22

ITEM
MAINLINE
1.5" ASPHALT PAVE MILLING & TEXTURING
1.5" CL4 ASPH SURF 0.38A PG76 22

SHOULDERS
ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT

ITEM

00194

PAVING SUMMARY
ITEM CODE

8" ASPHALT PAVE MILLING & TEXTURING

PAVING AREAS (SY)

BASED ON 2 APPLICATIONS OF 2.4 LBS/SY.

02677
20071EC
24970EC

00219
00312
00342

02676

00001
00100
00103
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TRAFFIC CONTROL PLAN 
ROCKCASTLE COUNTY 

I-75 
NHPP 0752(105) 

FD52 102 0075 050-053 
Item No. 8-22110 

  
 

THIS PROJECT IS A FULLY 
CONTROLLED ACCESS HIGHWAY 

 
TRAFFIC CONTROL GENERAL 
 
Except as provided herein, “Maintain and Control Traffic” shall be in accordance with the Standard 
Specifications and the Standard Drawings, and the Manual on Uniform Traffic Control Devices 
(MUTCD), current Edition at the time of letting. Except for the roadway and traffic control bid 
items listed, all items of work necessary to maintain and control traffic will be paid at the lump sum 
bid price to "Maintain and Control Traffic". All lane closures used on the Project will be in 
compliance with the appropriate Standard Drawings.  
 
Contrary to Section 106.01, traffic control devices used on this proje`ct may be new or used, in like 
new condition at the beginning of the work and maintained in like new condition until completion 
of the work.  Traffic control devices will conform to the current edition of the MUTCD. 
 
Reduce the speed limit in work areas to 55 miles per hour (35 miles per hour for ramps if 
applicable) and establish higher fines for work zone speeding violations. The extent of these areas 
within the project limits will be restricted to the proximity of actual work areas as determined by the 
Engineer. Notify the Engineer a minimum of 12 hours prior to using the higher fine signs.  At the 
beginning of the work zone, the “BEGIN HIGHER FINE ZONE” signs will be dual mounted.  At 
the end of the work zone, the “END HIGHER FINE ZONE” signs will be dual mounted as well.  
Remove or cover the signs or turn off flashers when the highway work zone does not have workers 
present for more than a two-hour period of time. Payment for the signs will be at the unit bid price 
for Temporary Signs.  Any relocation or covering of the signs or operation of flashers will be 
incidental to “Maintain and Control Traffic”, lump sum.  
 
Night work will be required on this project. Obtain approval from the Engineer for the method of 
lighting prior to its use. 
 
TRAFFIC PHASING OVERVIEW 
 
Construction of most items of work will be completed while maintaining two lanes of traffic.  
Shoulders will be utilized as a temporary driving surface and used to maintain two open lanes of 
traffic. Final asphalt surface on the center lane will be completed by reducing traffic to one lane per 
direction, during times of allowable reduction of traffic to one lane per direction. 
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Any request for changes to the maintenance of traffic plan and phasing must be made by the 
contractor in writing and approved by the engineer prior to implementation.  
 
PROJECT PHASING & CONSTRUCTION PROCEDURES 
 
Reduction of Traffic to 2 Lanes 
 
Lane closures which reduce traffic to 2 lanes per direction, will be allowed except during 
prohibited holiday and event dates. All lane closures will be prohibited during the following 
holiday and event dates: 
 
 Memorial Day    May 23rd, 2025 – May 26th, 2025 
 Independence Day   July 3rd, 2025 – July 7th, 2025 
 Labor Day    August 29th, 2025 – September 1st, 2025 
 Thanksgiving     November 27th, 2025 – November 30th, 2025 
 
No work requiring lane closures may begin on the project prior to May 27th, 2025. 

Daily penalties as specified in the Special Note for Project Completion and Liquidated Damages 
will be applied for each day or portion of a day that a lane closure is in place during a prohibited 
date. 

 
Reduction of Traffic to 1 Lane 
 
Lane closures that reduce traffic to one lane in a direction of travel will be prohibited during the 
same dates that reduction of traffic to two lanes are prohibited unless otherwise approved by the 
Engineer: 
 
Additionally, traffic shall not be reduced to one lane except for the activities listed and during 
times listed below: 
 
Traffic may be reduced to one lane only for work associated with implementing a new traffic 
scheme, placement of final asphalt surface and pavement markings in the center lane only, and 
emergency guardrail or shoulder repairs.  Times that traffic may be reduced to one lane will be 
limited to the following each week except as prohibited by holiday restrictions: 
 
 Northbound and Southbound Sunday 8:00 pm to Monday 7:00 am 
 Northbound and Southbound Monday 7:00 pm to Tuesday 7:00 am 
 Northbound and Southbound Tuesday 7:00 pm to Wednesday 7:00 am 
 Northbound and Southbound Wednesday 7:00 pm to Thursday 7:00 am 
 Northbound and Southbound Thursday 8:00 pm to Friday 7:00 am 
  
All hours of the week, other than the specific hours of the week listed above, are considered 
hours that reduction of traffic to one lane is prohibited. 
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Hourly penalties as specified in the Special Note for Project Completion and Liquidated 
Damages will be applied any time that a lane closure reducing traffic to 1 lane in a direction of 
travel is in place during prohibited days or prohibited times of day.   

Note:  In the event that traffic backups reach an unacceptable level, the days and hours of 
allowable single lane traffic may be modified by the Cabinet. 
 
PROJECT PHASING: Temporary barrier quantities have been established for one direction of 
travel only with a relocation item established for temporary barrier erection for the other 
direction of travel. Thus, each direction of travel will require separate phases of each of the 
following: 
 
Phase IA 
 
Reduce traffic to 2 lanes, closing the outside lane to traffic. Eradicate rumble strips from the 
outside shoulder for the length of the project and approximately 800’ in advance of and beyond 
the project limits. Reconfigure striping to shift traffic partially onto outside shoulders. Open the 
outside lane to traffic and reduce traffic to 2 lanes, closing the inside lane to traffic in advance of 
the proposed lane shift. Utilize 55:1 lane tapers to shift traffic onto the outside shoulder and 
complete the shift approximately 200’ in advance of the begin work limits to establish a 200’ 
buffer. 
 
Place temporary concrete barrier as shown in the MOT typical sections for the length of the 
asphalt base strip repair. Extend concrete barrier approximately 100’ beyond the limits of each 
end of the asphalt base strip repair. 
 
Complete milling and texturing across the inside shoulder, inside lane, and half width of the 
center lane. Complete the additional depth milling and placement of asphalt base for the asphalt 
base strip repair.  
 
Phase I 
 
Complete leveling and wedging in the cross-slope revision area across the inside shoulder, inside 
lane, and half width of the center lane. Complete final asphalt surfacing of the inside shoulder 
and inside lane. 
 
Place temporary striping configured to shift traffic partially onto the inside shoulder in the next 
phase. Eradicate rumble strips on the inside shoulder for a distance of approximately 900’ in 
advance of and beyond the project limits. 
 
Phase II and Phase IIA 
 
Remove temporary barrier and open the inside lane to traffic and reduce traffic to 2 lanes by 
closing the outside lane in advance of the proposed lane shift. Utilize 55:1 lane tapers to shift 
traffic onto the inside shoulder and complete the shift approximately 200’ in advance of the 
begin work limits to establish a 200’ buffer. 
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With traffic reduced to 2 lanes, complete milling and texturing of the remainder of the center 
lane, outside lane, and outside shoulder. Complete all milling and/or leveling and wedging for 
the cross-slope revision for the remainder of the center lane, outside lane, and outside shoulder. 
During times of allowable reduction of traffic to 1 lane, erect a double lane closure, reducing 
traffic to a single inside lane and complete final surfacing of the center lane. Restore traffic to 2 
lanes per direction at the conclusion of each work shift. 
 
With traffic reduced to 2 lanes, complete placement of the final asphalt surface in the outside 
lane and outside shoulder, and complete all DGA wedge, asphalt seal coat and guardrail 
construction. Restore striping to the original traffic configuration. Complete outside shoulder 
rumble strips. Restore traffic to the original lane configuration. 
 
Phase III 
 
With traffic reduced to 2 lanes, complete all remaining items of work. Remove all temporary 
striping from the inside shoulder. Complete all inside rumble strips and any remaining permanent 
striping and cleanup work. 

 
LANE CLOSURES 
 
Contrary to Section 112.04.17, lane closures, whether long term or short term, will not be measured 
for payment and will be incidental to the bid item “Maintain and Control Traffic”.   
 
Traffic may be reduced to one lane for specific operations only during allowable times listed in this 
plan.  When traffic is reduced to one lane, a law enforcement officer will be required approximately 
500’ in advance of the lane closure taper or resulting traffic queue.  The officer’s location should be 
adjusted continually during times of traffic backup to warn traffic of stopped traffic.  An officer will 
be required for each direction of travel that traffic is reduced to one lane. 
 
Do not reduce traffic to 2 lanes during extended periods of inactivity. If work is to be suspended for 
a period of more than 7 days, restore traffic to 3 lanes per the direction of inactivity. 
 
SHOULDER PREPARATION AND RESTORATION 
 
Traffic will be required to travel on the existing shoulders for prescribed activities and prescribed 
locations on the project. Clean any debris from the shoulders prior to beginning any work on the 
project and periodically when debris accumulates throughout the duration of the project. Monitor 
shoulder conditions and perform repairs as necessary if damage develops.  Repairs to shoulders 
are to be paid by the tons of milling measured, asphalt material for tack, and the measured tons 
of the asphalt mixture used. Use asphalt base, asphalt surface or leveling and wedging for repairs 
as directed by the engineer. No direct payment for these repairs will be made other than 
measurement and payment of established contract work items necessary to make the repairs.  No 
additional mobilization or traffic control will be considered for payment for these potential 
repairs. 
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LAW ENFORCEMENT OFFICER 

Law enforcement officers will be required to be furnished on the project at any time that traffic is 
reduced to one lane and at other times as directed by the engineer.  The contractor will be 
required to establish an agreement with a local law enforcement agency to provide an officer and 
police cruiser to be used to warn traffic of lane closures and stopped traffic ahead.  The 
contractor will be responsible for reimbursing the agency of the costs for this service.  This 
requirement is solely for the intent of warning traffic of a potential danger ahead and not for the 
purpose of the issuance of traffic violations.  The officer should however have authority to issue 
citations if necessary and at his discretion.  Patrolling for speeding and issuance of higher fine 
citations should be performed by a separate officer and the contractor will not be required to 
reimburse the agency for that operation. 

LANE WIDTHS 

The minimum clear lane width will be 11’. Make provisions for the passage of wide loads up to 
16’. Use a lane closure all times when work is performed in the lane or adjacent shoulder.   
 
SIGNS 
 
Additional traffic control signs in addition to normal lane closure signing detailed on the Standard 
Drawings may be required by the Engineer. Additional signs needed for lane closures may include, 
but are not limited to, dual mounted LEFT/RIGHT LANE CLOSED 1 MILE, LEFT/RIGHT LANE 
CLOSED 2 MILE, LEFT/RIGHT LANE CLOSED 3 MILE, SLOWED/STOPPED TRAFFIC 
AHEAD, KEEP LEFT/RIGHT.  Signage for reduced speed limits and higher fine work zones will 
be furnished, relocated, and maintained by the Contractor. 
 
Contrary to section 112, individual signs will be measured only once for payment, regardless of 
how many times they are set, reset, removed and relocated during the duration of the project. 
Replacements for damaged signs or signs directed to be replaced by the Engineer due to poor 
legibility or reflectivity will not be measured for payment.  
 
A quantity of signs has been included for “Roadwork Ahead” signs on entrance ramps, extra 
higher fine signs, keep left/keep right and speed limit signs between interchanges.  These are to 
be paid for only once regardless of how many times they are moved or relocated. 
 
SPEED LIMIT REDUCTIONS AND HIGHER FINE ZONES 
 
Install all signing for speed zone reductions in accordance with Standard Drawing TTD-130.   
 
Reduce the speed limit to 55 MPH for the duration of the project. 
 
Utilize higher fine zone signs in strict accordance with Standard Drawing TTD-120-03. 
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TYPE III BARRICADES 
 
Utilize Type III Barricades to deter traffic from entering a closed lane and at all other locations 
required by the Standard Drawings or MUTCD. During phases that temporary barrier is not 
employed, place Type III Barricades in the closed lanes at half mile intervals. Contrary to the 
specifications, no direct payment will be made for Type III Barricades and will be considered 
incidental to “Maintain and Control Traffic”.   
 
ARROW PANELS 
 
Connected Arrow Panels will be required to be used on the project. The Department WILL NOT 
take possession of the flashing arrows upon completion of the work. See Special Note for 
Connected Arrow Panels. 
  
PORTABLE CHANGEABLE MESSAGE SIGNS 
 
Provide portable changeable message signs (PCMS) in advance of and within the project at 
locations to be determined by the Engineer. PCMS being bid independently of the Queue Warning 
System shall be used as directed by the engineer. The PCMS will be in operation at all times. In the 
event of damage or mechanical/electrical failure, the contractor will repair or replace the PCMS 
immediately. PCMS will be paid for once, no matter how many times they are moved or relocated. 
The Department WILL NOT take possession of the signs upon completion of the work. 

Truck Advance Warning – Additional PCMS quantities have been established to provide advance 
warning of trucks of the 4% grade approaching the project from each direction. The engineer will 
determine the message to be displayed which is intended to advise truck operators of the downhill 
grade approaching the project and to bring awareness of the need for their ability to control their 
speed.  

TRUCK MOUNTED ATTENUATORS 
 
Furnish and install MUTCD approved truck mounted attenuators (TMA) in advance of work areas 
when workers are present less than 12 feet from traffic and not protected by temporary barrier. If 
there is less than 500 feet between work sites, only a single TMA will be required at a location 
directed by the Engineer. Locate the TMAs at the individual work sites and move them as the work 
zone moves within the project limits. All details of the TMA installations shall be approved by the 
Engineer. TMA will not be measured for payment, but are incidental to “Maintain and Control 
Traffic,” Lump Sum. The Department WILL NOT take possession of the TMAs upon completion 
of the work.  
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GUARDRAIL 

Guardrail may be removed and later reinstalled at the contractor’s expense to access the work 
areas. Reinstall guardrail that has been temporarily removed for access as soon as practical after 
completion of the activity necessitating the guardrail removal. Reinstall guardrail that has been 
removed for replacement of damaged guardrail, cross slope revision, bridge end connector 
replacement, or other scheduled removal activities as soon as possible and upon completion of 
the activity necessitating the guardrail removal. 

A lane closure or shoulder closure will be required at all times guardrail is not in place.  All blunt 
ends will be eliminated by removal of additional posts and pinning the blunt end to the ground 
and covering the end with soil or DGA.  Maintain drums at 20’ spacing in any area in which 
guardrail has been removed until such time it is replaced. 

The contractor shall be responsible for repairs to guardrail damaged by traffic during 
construction. Payment for the removal of damaged guardrail and installation of new guardrail 
and/or end treatments will be made at the contract unit price. Repairs to guardrail damaged by 
traffic during construction shall be made as soon as possible. Reduction of traffic to one lane 
during times of allowable closure to one lane will be permissible if necessary. 
 
PAVEMENT MARKINGS 
 
Remove or cover the lenses of raised pavement markers that do not conform to the traffic control 
scheme in use, or as directed by the Engineer. Replace or uncover lenses before a closed lane is 
reopened to traffic. No direct payment will be made for removing or covering and uncovering the 
lenses, but will be incidental to "Maintain and Control Traffic," lump sum.   
 
Place temporary and permanent striping in accordance with Section 112, 713, and 714, except that: 
 

1. Temporary and permanent striping will be 6" in width and see Standard Drawings 
for gore area and chevron width. 

2. Edge lines will be required for temporary striping for lane closures greater than 3 
days duration. 

3. Existing, temporary, or permanent striping will be in place before a lane is opened to 
traffic. 

4. Permanent striping will be Thermoplastic Pavement Markings on asphalt pavement. 
5. Striping removal will be performed by water blasting methods only in a non-

destructive manner.  The Contractor will be required to adjust his operations to 
ensure no damage results to ultimate pavement due to striping removal efforts.  
Temporary removable tape will be used to mask lines and for temporary striping on 
permanent pavement that is not to be replaced. 

 
Should the Contractor change the existing striping pattern, the Contractor is to restripe the roadway 
back to its original configuration at his own expense if no work is anticipated for a period of time. 
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ADJACENT LANE DROP-OFFS 
 
No vertical drop-off, two inches or greater, should occur between adjacent lanes where traffic is 
expected to cross in a lane-change maneuver.  
 

 Less than two inches—no protection required 
 

Note: Warning signs (MUTCD - Uneven Lane, W8-11) should be placed in advance of 
and at 1500 feet intervals, or as directed by the Engineer, throughout the drop-off area. 
Dual posting on both sides of the traveled way shall be required. (MUTCD - Uneven 
Lane, W8-11) 

 
 Two to four inches—plastic drums or vertical panels should be used in accordance with 

MUTCD and Kentucky Standard Drawings. Place Type III Barricades at the beginning of 
the lane or shoulder closures, and place additional Type III Barricades spaced at 2,500 
feet, or as directed by the Engineer, during the time the lane closure is in place.  

 
 Greater than four inches 

 
Channelizing devices should be used in accordance with MUTCD, Kentucky Standard 
Drawings and these notes. A 5 foot buffer between the edge of the travel lane and the 
drop-off should be provided with channelization devices. A positive separation is needed 
when the buffer cannot be achieved. In lieu of positive separation, a pavement wedge 
may be constructed with compacted cuttings from milling, DGA, or asphalt mixtures with 
a 3:1 or flatter slope when workers are not present. When the drop-off is greater than 4 
inches and within 10 feet of the traveled lane, positive separation should be considered. 
Place Type III Barricades at the beginning of the lane or shoulder closures, and place 
additional Type III Barricades spaced at 2,500 feet, or as directed by the Engineer, during 
the time the lane closure is in place, except when positive separation is in use. When 
concrete barriers are used, special reflective devices or steady-burn lights should be used 
for overnight installations. 
 

 Temporary Conditions 
 
For temporary conditions, drop-off areas greater than 4”, and less than 5’ from the edge of 
traveled way, may be protected by drums at 50’ spacing provided work is pursued 
continually until the drop-off is eliminated, with the utilization of adequate lighting to 
illuminate the area during nighttime operations. 
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PROJECT TRAFFIC COORDINATOR 
 
Designate an employee to be traffic coordinator. The designated Traffic Coordinator must meet 
the requirements of section 112.03.12 of the Standard Specifications.  The Traffic Coordinator 
will report all incidents throughout the work zone to the Engineer on the project. The Contractor 
will furnish the name and telephone number where the Traffic Coordinator can be contacted at all 
times. 
 
This project is designated a “Significant Project” and subject to the requirements of section 
112.03.12 of the Specifications for projects of that designation. 
 
COORDINATION OF WORK 
 
The Contractor is advised that other projects may be in progress within or in the near vicinity of this 
project. The traffic control of those projects may affect this project, and the traffic control of this 
project may affect those projects. The Contractor will coordinate the work on this project with the 
work of the other contractors.  In case of conflict, the Engineer will determine the relative priority to 
give to work phasing on the various projects. 
 
CONTRACTOR’S AND CONTRACTOR’S EMPLOYEES’ VEHICLES 
 
In accordance with Section 112.03.03 of the Specifications, place all construction equipment and 
materials outside the clear zone, beyond the ditch, behind guardrail or off the existing right of way 
when not in use.   
 
WIDE LOADS 
 
Wide load detours will not be established on this project.  Provide for passage of wide loads up to 
16 feet.  Wide loads may use a portion of the shoulder to allow for passage. 
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Item No. 8-22110                                                                                               

THIS PROJECT IS A FULLY 
CONTROLLED ACCESS HIGHWAY 

 

I.  DESCRIPTION 

Perform all work in accordance with the Department's 2019 Standard Specifications, 
Supplemental Specifications, Applicable Special Provisions, and Applicable Standard and Sepia 
Drawings, except as hereafter specified. Article references are to the Standard Specifications. 
Furnish all materials, labor, equipment, and incidentals for the following work: 

(1) Maintain and Control Traffic; (2) Guardrail; (3) Asphalt Pavement and Milling and 
Texturing; (4) Pavement Markers and Markings; (5) Cross Slope Revision; (6) Asphalt 
Base Strip Repairs; (7) All other work specified as part of this contract. 

II. MATERIALS 

Except as specified in these notes or on the drawings, all materials will be according to the 
Standard Specifications and applicable Special Provisions and Special Notes. The Department 
will sample and test all materials according to Department's Sampling Manual and the 
Contractor will have the materials available for sampling a sufficient time in advance of the use 
of the materials to allow for the necessary time for testing, unless otherwise specified in these 
notes. 

A. Maintain and Control Traffic. See Traffic Control Plan. 
 

B. Pavement Markings - 6 inch. Use extruded Thermoplastic Pavement Markings 
for permanent striping. 

C. Asphalt Material for Tack Non-Tracking.  See “Special Note for Non-Tracking 
Tack Coat”. 

D. Joint Adhesive. See “Special Note for Longitudinal Pavement Joint Adhesive” 

E. Guardrail.  Use 7’ posts for all guardrail installations. 

F. Portable Queue Warning Alert System.  See “Special Note for Portable Queue 
Warning Alert System”. 
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G. Queue Protection Vehicle. See “Special Note for Queue Protection Vehicle”. 

H. Asphalt Seal Aggregate. Use crushed limestone #8 or #9m meeting requirements 
of section 805 of the Specifications. 

I. Electronic Delivery Management System. See Special Note for Electronic 
Delivery Management System. 

J. Connected Arrow Panels. See Special Note for Connected Arrow Panels. 

III. CONSTRUCTION METHODS 

A. Maintain and Control Traffic. See Traffic Control Plan.  Use waterblasting 
methods only for striping removal when necessary, in lieu of abrasive or other 
methods. Placement of Temporary Striping on permanent final asphalt surfacing 
will be required for some phasing.  Monitor removal methods and modify methods 
if necessary to avoid damage to pavement. 

B. Site Preparation. Be responsible for all site preparation. Do not disturb existing 
signs. This item will include, but is not limited to, incidental excavation and 
backfilling; removal of all obstructions or any other items; disposal of materials; 
sweeping and removal of debris; shoulder preparation and restoration, temporary 
and permanent erosion and pollution control; and all incidentals. Site preparation 
will be only as approved or directed by the Engineer.  

C. Disposal of Waste. Dispose of all cuttings, debris, and other waste off the right-of-
way at approved sites obtained by the Contractor. The contractor will be 
responsible for obtaining any necessary permits for this work. Temporary openings 
in the right of way fence for direct access to waste sites off the right of way or for 
access to other public roads will not be allowed. No separate payment will be made 
for obtaining the necessary permits but will be incidental to the other items of the 
work. Disposal of existing cuttings and brush shall adhere to Section 202 of the 
current Standard Specifications. 
   

D. Final Dressing, Clean Up, and Seeding and Protection. After all work is 
completed, completely remove all debris from the job site. Perform Class A Final 
Dressing on all disturbed areas. Sow disturbed earthen areas with Seed Mixture 
No. I or Seed Mixture No. II as applicable and use erosion control blanket in lieu 
of “Seeding and Protection” in all seeding applications.   

E. Guardrail. Remove guardrail where necessary to perform cross slope revision, 
replace bridge end connectors, or other activities necessary requiring removal of 
guardrail for access.  Replace guardrail as soon as practical at the conclusion of the 
work requiring the removal of the guardrail.  
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F. Pavement Striping and Inlaid Pavement Markers. Pavement striping will be in 
accordance with Section 112 for temporary striping and Section 714 for 
Thermoplastic Markings, except that: 

(1). Striping will be 6" in width. 
(2). Permanent striping or temporary striping will be in place before a lane is 

opened to traffic. 
(3).  Pavement Markers shall be installed per Sepia 7. 

G. On-Site Inspection. In accordance with section 102.06, each Contractor 
submitting a bid for this work will make a thorough inspection of the site prior to 
submitting a bid and will thoroughly familiarize himself with existing conditions so 
that the work can be expeditiously performed after a contract is awarded. 
Submission of a bid will be considered evidence of this inspection having been 
made. Any claims resulting from site conditions will not be honored by the 
Department. 

H. Caution: Information shown on the drawings and in this proposal, and the types 
and quantities of work listed are not to be taken as an accurate or complete 
evaluation of the material and conditions to be encountered during construction.  
The bidder must draw his own conclusions as to the conditions encountered.  The 
Department does not give any guarantee as to the accuracy of the data and no claim 
will be considered for additional compensation if the conditions encountered are 
not in accordance with the information above.  

I. Utility Clearance. It is not anticipated that utility facilities will need to be 
relocated and/or adjusted; however, in the event that it is discovered that the work 
does require that utilities be relocated and/or adjusted, the utility companies will 
work concurrently with the Contractor while relocating their facilities. 

J. Asphalt Material for Tack Non-Tracking.  See “Special Note for Non-Tracking 
Tack Coat”. 

K. Joint Adhesive. See “Special Note for Longitudinal Pavement Joint Adhesive”. 

L. Portable Queue Warning Alert System.  See Special Note for Portable Queue 
Warning Alert System. 

M. Queue Protection Vehicle. See Special Note for Queue Protection Vehicle. 

N. Electronic Delivery Management System. See Special Note for Electronic 
Delivery Management System. 

O. Connected Arrow Panels. See Special Note for Connected Arrow Panels. 
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IV. METHOD OF MEASUREMENT 

A. Maintain and Control Traffic. See Traffic Control Plan.  Only the bid items 
listed will be measured for payment.  No measurement or payment for striping 
removal or removal or covering of existing pavement marker lenses will be made 
and will be considered incidental to “Maintain and Control Traffic”.    

B. Site Preparation. Other than the bid items listed, site preparation will not be 
measured for payment but will be incidental to the other items of work. 

C. Asphalt Material for Tack Non-Tracking.  See “Special Note for Non-Tracking 
Tack Coat”. 

D. Joint Adhesive. See “Special Note for Longitudinal Pavement Joint Adhesive”.  

E. Portable Queue Warning Alert System.  See Special Note for Portable Queue 
Warning Alert System. 

F. Queue Protection Vehicle. See Special Note for Queue Protection Vehicle. 

G. Electronic Delivery Management System. See Special Note for Electronic 
Delivery Management System. 

H. Connected Arrow Panels. See Special Note for Connected Arrow Panels. 

V.  BASIS OF PAYMENT 

No direct payment will be made other than for the bid items listed. All other items required to 
complete the construction will be incidental to the bid items listed. Existing signs damaged by 
the Contractor will be replaced by the Contractor at his expense.  Payment will be made in 
accordance with the KYTC Standard Specifications, current edition with supplemental 
specifications and current Standard Drawings unless otherwise specified herein. 

A. Maintain and Control Traffic. See Traffic Control Plan.   

B. Site Preparation. Other than the bid items listed, no direct payment will be 
allowed for site preparation but will be incidental to the other items of work. 

C. Pavement Marker Removal.  No direct payment will be made for the removal 
of the existing pavement markers prior to the milling operation and shall be 
considered incidental to milling and texturing.   

D. Temporary Striping.  In accordance with Section 714.04.01, the Department will 
NOT measure temporary paint used for interim markings for Thermoplastic Paint 
applications. 
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E. Lane Closures.  Contrary to Section 112, lane closures will not be measured for 
payment but will be incidental to the bid item “Maintain and Control Traffic”. 
Arrow boards, portable message boards, and signs shall be paid for one time 
regardless of how many times they are moved. 

F. Barricade Type III. Contrary to the specifications, no direct measurement or 
payment will be made for Barricade Type III. 

G. Erosion Control.  No direct measurement or payment will be made for temporary 
or permanent erosion control on the project. Any disturbance to the roadside shall 
be regraded and repaired and reseeded and mulched with Erosion Control Blanket 
at the contractor’s expense.  

H. Waterblasting Striping Removal.  Waterblasting Striping Removal will be 
required for all striping removal applications and will be considered incidental to 
“Maintain and Control Traffic”. 

I. Joint Adhesive. See “Special Note for Longitudinal Pavement Joint Adhesive”  

J. Asphalt Material for Tack Non-Tracking.  See Special Note for Non Tracking 
Tack Coat. 

K. Guardrail. The Department will only measure and pay for the removal of 
guardrail and placement of new guardrail for items of work that have an 
established contract quantity of guardrail items.  Removal of guardrail may be 
allowed for other work items for access to the work area, however the removal and 
reinstallation of guardrail for these applications will be at the contractor’s expense. 

L. Portable Queue Warning Alert System.  See Special Note for Portable Queue 
Warning Alert System. No measurement or payment for Portable Queue Warning 
Alert System, Message Boards, or Sensors will be made for months that there is no 
activity on the project or lane closures. 

M. Queue Protection Vehicle. See Special Note for Queue Protection Vehicle. No 
measurement or payment for Queue Protection Vehicle or Furnish Queue 
Protection Vehicle will be made for months that there is no activity on the project 
or lane closures. 

N. Truck Mounted Attenuator. See Traffic Control Plan.  No direct measurement or 
payment will be made for Truck Mounted Attenuator and will be considered 
incidental to Maintain and Control Traffic. 
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O. Asphalt Pave Milling & Texturing. The unit price for Asphalt Pave Milling & 
Texturing will be considered full compensation for all work required to achieve the 
depth of milling required.  Variable depth milling will be required to complete the 
cross-slope revision to the designed grades and will be considered incidental to the 
unit price for Asphalt Pave Milling & Texturing.  No additional payment will be 
made for monitoring of grades or multiple passes if required. 

P. Clearing and Grubbing. No direct measurement or payment will be made for 
Clearing and Grubbing and any cleaning, clearing, or removal of brush or sod will 
be considered to be a Site Preparation activity. 

Q. Electronic Delivery Management System. See Special Note for Electronic 
Delivery Management System. 

R. Connected Arrow Panels. See Special Note for Connected Arrow Panels. 
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This project is intended to construct a thin mill and inlay both northbound and southbound. 

1. The dimensions shown on the typical section for pavement and shoulder widths and 
thickness are nominal or typical dimensions. The actual dimensions to be constructed 
may be varied to fit existing conditions as directed or approved by the Engineer. It is 
not intended that existing pavement or shoulders be widened unless otherwise specified 
in the Proposal. Original construction was based on metric nominal lane and shoulder 
widths, thus minor adjustments to the maintenance of traffic temporary lane widths and 
locations and location of temporary barrier may be necessary to accomplish the 
proposed phasing. The contractor will be responsible for measuring and assessing the 
total width of existing pavement available and to determine and obtain approval from 
the engineer for the actual lane widths and locations. 

 
2. The contractor as part of his site visit shall inventory for existing overhead utility 

locations and conduct any operations in the vicinity of an overhead utility observing 
safe minimum clearances. 

 
CAUTION: All utilities should be avoided on this project.  If any utility is impacted, it will be 
the contractor’s responsibility to contact the affected utility and cover any costs associated with 
the impact. 

3. The contractor is advised that the planned locations of work were established by 
project mile point signs and may not match the official KYTC Mile Point Route 
Log. 

 
4. Quantities of guardrail removal and installation of new guardrail have been 

established for areas requiring removal for specific repairs.  The contractor will 
place traffic drums on 20’ spacing in the areas and pin down exposed blunt ends 
until such time that guardrail is re-established.  Either a lane closure or shoulder 
closure shall be in place at any time that a section of guardrail is not in place.  Hang 
guardrail daily on all posts driven and eliminate all blunt ends by the end of each 
day’s production shift.  The contractor shall either install end treatments on the 
leading end of each string of guardrail by the end of each day’s shift or pin the 
leading end guardrail down and cover with DGA or soil until such time that an end 
treatment can be installed. 

 
5. The Contractor shall deliver existing salvaged guardrail system materials to the 

Central Sign Shop and Recycle center at 1224 Wilkinson Blvd in Frankfort, KY.  
Contact Section Supervisor at (502) 564-8187 to schedule the delivery of material.  
Deliver the material between the hours of 8:00AM and 3:30PM, Monday through 
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Friday.  There is a Guardrail Delivery Verification Sheet which must be completed 
and signed by the Contractor, Engineer and a representative of the Central Sign 
Shop and Recycle Center.  A copy of this sheet is included elsewhere in the 
proposal. 

 
6. Flexible Delineators shall meet the requirements of Section 830 and 838 of the 

Standard Specifications and be placed in accordance with Section 3D of the 
M.U.T.C.D., current edition and current Standard Drawing. 

 
7. This project requires the use of a Material Transfer Vehicle. In accordance with 

Section A of 403.03.05. 
  

8. The speed limit on the project will be reduced to 55 mph while lane closures are in 
place. Any time work is suspended the speed limit will revert back to 70 mph. Also, 
higher fine signs are set up in the project to be installed while workers are present 
in the work zone and not protected by barrier wall. 

 
9. The contractor is to take care not to damage any existing roadway signs. Any 

roadway signs that are damaged during construction are to be replaced at the 
contractor's expense in accordance with section 105.08 of the standard 
specifications.  

 
10. Quantities of Asphalt Seal Coat and Seal Aggregate, and DGA base have been 

established to wedge and eliminate greater than 1 inch drop offs.  Due to the 
inconsistent nature of the slopes outside the paved shoulder, and due to the presence 
of existing guardrail, application of asphalt seal coat will not be practical in all 
locations.  The intent is to provide a DGA wedge to eliminate drop-off situations 
and to re-establish the typical stone shoulder width where needed and where 
practical to do so. Minor grading of existing DGA shoulders may be required to 
remove excess material, debris, or vegetation, or on wide shoulders to eliminate 
rutted and shoved material, prior to placement of the new DGA material.  Perform 
the minor grading as needed and flat roll the surface prior to placement of 
additional DGA or Asphalt Seal Coat. 
 

11. Coordinate activities of any adjacent contracts with this contract.  The engineer will 
decide the relative priority concerning phasing and maintenance of traffic when 
conflicts arise with projects in close proximity with this project.  

12. Preserve the existing edge drain system unless otherwise directed by the engineer. 
Any damage to the existing system caused by construction activities on the project 
will be required to be repaired at the contractor’s expense.  

13. Any excavation, embankment, sod removal or clearing of vegetation necessary to 
prepare the roadside outside the paved shoulder for placement of the DGA wedge in 
the cross-slope revision area will be considered site preparation and will not be 
measured for payment. Remove any existing signs that may interfere with slope 
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grading in the cross-slope revision area. Protect and store signs in a covered, dry 
building or shed, and reinstall signs at their prior installed locations at the 
conclusion of the grading operation. No direct payment will be made for removing, 
storing, and re-installation of existing roadway signs and will be considered 
incidental to Maintain and Control Traffic. 

14. A cross-slope revision is required northbound and southbound from MP 51.54 to 
MP 52.02. Cross sections have been provided for this work.  

The contractor will be required to provide as-built cross sections on 50’ spacing to 
verify the constructed pavement elevations within the cross-slope revision areas are 
within acceptable tolerances as required in Appendix A of the Specifications. 

The contractor shall match the existing gutterline grade adjacent to the existing 
concrete median barrier within the cross-slope revision area resulting in a variable 
slope across the shoulder or portion of shoulder unless otherwise directed otherwise 
by the engineer. The contractor shall match the existing outside shoulder edge of 
pavement grade northbound within the cross-slope revision area from MP 51.54 to 
MP 51.95 resulting in a variable slope across the shoulder or portion of the shoulder 
unless directed otherwise by the engineer. Other shoulders will be required to be 
constructed to the proposed grades and cross slopes. 

ATTENTION: Due to the vertical constraints of the existing concrete median 
barrier wall and shoulder grading requirements, it will be necessary in some 
locations to lower the existing pavement grades by milling at a greater depth than 
the proposed overlay. The contractor will be responsible for monitoring milling 
operations and provide survey and staking to control the milling operation and 
provide a final milled surface that will accept the proposed thickness of overlay at 
the proposed elevation. Daylight milling across the existing DGA shoulder if 
necessary to modify the DGA shoulder grade to maintain drainage. 

15. Quantities of Milling and Texturing and CL4 Asph Base 1.00D PG76-22 have been 
established to longitudinally repair a strip of asphalt base. See Typical Sections and 
see Detail D for location, width of repair, and depth of repair. 

16. A detail has been provided to decrease the size of the existing curb section on 
bridge wings that will be exposed to traffic after the existing bridge end connectors 
have been replaced by proposed thrie beam transitions. Remove the portion of the 
existing curb in accordance with the detail. Construct the thrie beam transitions in 
accordance with Standard Drawing BHS-014. Modifications of the existing wings 
will be considered incidental to construction of the thrie beam guardrail connector. 
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REFERENCES 
 
1.  Kentucky Transportation Cabinet, Department of Highways, Standard Specifications for Road and Bridge  
     Construction, Edition of 2019. 
 
2.   FHWA Manual on Uniform Traffic Control Devices – 2023 Edition. 
  
3.   Kentucky Department of Highways Standard Drawings, Current Edition, as applicable: 
 
BHS-014 THRIE-BEAM GUARDRAIL TRANSITION (TL-3) 
RBI-001-12 TYPICAL GUARDRAIL INSTALLATIONS 
RBI-002-07 TYPICAL GUARDRAIL INSTALLATIONS 
RBM-020-09 DELINEATORS FOR CONCRETE BARRIERS 
RBR-001-13 STEEL BEAM GUARDRAIL (“W’ BEAM) 
RBR-005-11 GUARDRAIL COMPONENTS  
RBR-015-06 STEEL GUARDRAIL POSTS 
RBR-018 GUARDRAIL SYSTEM TRANSITION 
RBR-055-01 DELINEATORS FOR GUARDRAIL 
RGS-002-06 SUPERELEVATION FOR MULTI-LANE PAVEMENT 
RGX-001-06 MISCELLANEOUS STANDARDS 
RPM-100-11 CURB AND GUTTER CURBS AND VALLEY GUTTER 
TPM-170-01 FLEXIBLE DELINEATOR POST ARRANGEMENTS FOR HORIZONTAL 

CURVES 
TPR-130 RUMBLE STRIP DETAILS MULTI-LANE ROADWAYS AND RAMPS 
TTC-115-04 LANE CLOSURE MULTI-LANE HIGHWAY CASE I 
TTC-120-04 LANE CLOSURE MULTI-LANE HIGHWAY CASE II 
TTC-125-04 DOUBLE LANE CLOSURE 
TTC-135-03 SHOULDER CLOSURE 
TTC-155-02 TEMPORARY PAVEMENT MARKER ARRANGEMENTS FOR 

CONSTRUCTION ZONES 
TTC-160-02 TEMPORARY PAVEMENT MARKER ARRANGEMENTS FOR LANE 

CLOSURES 
TTD-120-03 DOUBLE FINES ZONE SIGNS 
TTD-125-03 PAVEMENT CONDITION WARNING SIGNS 
TTD-130 SPEED ZONE SIGNING FOR WORK ZONES 
TTS-110-02 MOBILE OPERATION FOR PAINT STRIPING CASE III  
TTS-115-02 MOBILE OPERATION FOR PAINT STRIPING CASE IV   
TTS-120-02 MOBILE OPERATION FOR DURABLE STRIPING CASE I 
TTS-125-02 MOBILE OPERATION FOR DURABLE STRIPING CASE II 
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4.  Kentucky Transportation Cabinet, Department of Highways, Standard Specifications for Road and 
Bridge Construction, Edition of 2019, Including - Supplemental Specifications, as applicable: 

 
Special Note  Typical Section Dimensions attached 
Special Note               Portable Changeable Message Signs attached 
Special Note  Before You Dig attached 
Special Note  Fixed Completion Date and Liquidated Damages attached 
General Note               Asphalt Pavement Ride Quality (Cat A) attached 
General Note                Compaction of Asphalt Mixtures (Option A) attached 
Special Note                Asphalt Milling and Texturing attached 
Special Note  Special Note for Significant Project attached 
Special Note  Guardrail Delivery Verification Sheet attached 
Special Note  Special Note for Longitudinal Pavement Joint Adhesive attached 
Special Note  Special Note for Paver Mounted Temperature Profiles attached 
Special Note  Special Note for Non-Tracking Tack Coat attached 
Special Note  Special Note for Experimental KYCT and Hamburg Testing attached 
Special Note  Special Note for Portable Queue Warning Alert System attached 
Special Note  Special Note for Queue Protection Vehicle attached 
Special Note  Special Note for Electronic Delivery Management System (e-Ticketing) attached 
Special Note  Special Note for Connected Arrow Panels attached 
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SPECIAL NOTE FOR TYPICAL SECTION DIMENSIONS 
I-75 

ROCKCASTLE COUNTY 
ITEM NO. 8-22110 

 
 
The dimensions shown on the typical sections for pavement and shoulder widths are nominal or 
typical dimensions. The actual dimensions to be constructed may be varied to fit existing 
conditions as directed or approved by the Engineer. It is not intended that existing pavement or 
shoulders be widened or narrowed EXCEPT where specified elsewhere in the Proposal. 
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SPECIAL NOTE FOR BEFORE YOU DIG 

I-75 
ROCKCASTLE COUNTY 

ITEM NO. 8-22110 
 

 
The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for 
information on the location of existing underground utilities.  The call is to be placed a 
minimum of two (2) and no more than ten (10) business days prior to excavation.  The 
contractor should be aware that owners of underground facilities are not required to be 
members of the KY 811 one-call before-u-dig (bud) service.  The contractor must coordinate 
excavation with the utility owners, including those whom do not subscribe to KY 811.  It 
may be necessary for the contractor to contact the county court clerk to determine what 
utility companies have facilities in the area.    
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Special Note for Fixed Completion Date and 

Liquidated Damages 

I-75 
ROCKCASTLE COUNTY 

ITEM NO. 8-22110 
 
 
Liquidated Damages in the amount specified in the Standard Specifications, per calendar day, 
will be assessed for each day work remains incomplete beyond the Specified Project Completion 
Date.  This project has a Fixed Project Completion Date of November 15th, 2025.   
 
Holiday and event dates have been established in the Traffic Control Plan that prohibit all lane 
closures on the project. A penalty of $10,000 per day will be assessed for each day, or portion of 
a day, that a lane closure is in place on a date that lane closures are prohibited by the Traffic 
Control Plan. 
 
Additionally, times and dates that prohibit mainline lane closures that reduce traffic to 1 lane in a 
direction of travel have been established in the Traffic Control Plan. An hourly penalty will be 
applied to each lane closure that is in place reducing traffic to 1 lane in a direction of travel 
during a time of day or date that is prohibited in the Traffic Control Plan. A penalty of $5,000 
will be assessed for the first hour, or portion of an hour that traffic is reduced to one lane during 
a time of day or date prohibited in the Traffic Control Plan. A penalty of $10,000 will be 
assessed for the second hour or portion of an hour, and all successive hours or portion of an hour, 
that traffic is reduced to one lane during a time of day or date prohibited in the Traffic Control 
Plan until such time that traffic is restored to compliance with the Traffic Control Plan.   
 
Multiple penalties will be applied for multiple lane closures that are not in compliance with the 
Traffic Control Plan. Penalties for non-compliant lane closures will be assessed in addition to 
any other applicable Liquidated Damages, or other penalties, if applicable. 
 
All Liquidated Damages and any other applicable penalties will be applied cumulatively and 
concurrently. 
 
Also contrary to Section 108, Liquidated Damages and penalties for non-compliant lane closures 
will be charged during the months of December through March. 
 
 

ROCKCASTLE COUNTY
NHPP 0752(105)

Contract ID:  251307
Page 109 of 176



  

SPECIAL NOTE FOR 
ASPHALT MILLING AND TEXTURING 

I-75 
ROCKCASTLE COUNTY 

ITEM NO. 8-22110 
 
 
Do not allow public traffic to drive on the milled surface on mainline I-75.  
 
The Contractor will take possession and dispose of the millings at a location off the right of way. 
 
Removal of the existing pavement markers prior to the milling operation is considered incidental 
to the bid item “Asphalt Pavement Milling and Texturing”.  
 
Milling and Texturing of the cross-slope revision area is generally intended to remove the 
existing surface course and, in some cases, to remove additional thickness of paving materials to 
the design elevation prior to application of the final asphalt surfacing. The contractor shall be 
required to check the grade of the milled surface prior to application of the leveling and wedging.  
Additional passes of milling may be required to prepare the pavement for placement of a final 
asphalt surfacing in some locations.  Monitoring of grades will be considered incidental to 
“Staking”. 
 
No additional payment will be made for potential additional passes of milling other than the 
established unit price for the quantities measured and subject to section 104.02.02 of the 
Specifications. 
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Special Note for Connected Arrow Panels 

1. DECRIPTION 

Furnish, install, operate, and maintain connected arrow panels at the locations shown on 
the plans or designated by the Engineer.  Remove and retain possession of arrow panels when 
they are no longer needed on the project.  The connected arrows panels shall be capable of 
reporting real-time lane closure and location information to the Kentucky Transportation 
Operations Center as well as for third party GPS vendors (Mapping, Navigation, Connected 
Vehicles, etc).

2. MATERIALS & EQUIPMENT 
2.1. General   

Conform to the current requirements of the Standard Drawings and the MUTCD.  Mount 
on traffic-worthy carriages that meet all applicable safety standards.  Devices shall be 
compliant with current MASH standards.  Use either diesel powered, electric, or solar powered.  
A portable dynamic message sign may be used to simulate an arrow panel if it meets the 
requirements in this section.  The use of retrofit kits to modify older arrow panel equipment to 
become “connected” will be allowed as long as they are in compliance with this special note, 
meet the manufacturer's specifications and recommendations, and are approved by the 
Engineer. 

Materials installed on the project shall be provided by the Contractor in new or like-new 
condition, shall be corrosion resistant, and in strict accordance with all the details shown within 
Contractor's Plans approved by KYTC. The Contractor shall maintain an adequate inventory 
of parts and replacement units to support maintenance and repair of the arrow panels. Pre-
deployment is a condition of the system's acceptance and is based on the successful 
performance demonstration for a (5) day continuous period in accordance with this 
specification and as set forth in the plans. 

 
2.2.   Capabilities and Performance Requirements 

2.2.1. Power System:  The arrow panels power source shall be capable of maintaining 
power as well as ability to broadcast location and operations data for year-round 
deployment in a stand-alone state and without intervention.  

2.2.2. Display:   Type C Arrow panels as defined in Part 6 of the MUTCD are required 
for all applications.  The following display requirement shall apply to Connected 
Arrow Panels: 

 Minimum display size shall be 96 inches wide by 48 inches tall.  
 Minimum legibility distance is 1 mile.  
 Minimum number of elements (or pixels) is 15.  
 Elements shall be capable of at least 50% dimming from full brightness. Use 

dimmed mode for nighttime operation.  
 Color presented by elements shall be yellow.  
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2.2.3. Operating Modes: Connected Arrow Panel shall be switched between the 
following modes in accordance with the contract or as directed by the Engineer: 

 Blank – The unit is turned ON, but the display shall be blank and the connected 
arrow panel shall make transmissions to the data feed. 

 Flashing Left/Right Arrow 
 Flashing Double Arrow 
 Alternating Diamond/Flashing Caution 

2.2.4. GPS and Remote Communications: The connected arrow panels shall be 
connected to the cloud and provide a data feed compliant with latest specification of 
the U.S Department of Transportation Work Zone Data Exchange (WZDx) Device 
Feed.  Furthermore, the real time data program shall be in compliance with “Title 23 
of the Code of Federal Regulations (CFR) Chapter 1 Subchapter F Part 511.305-315 
(https://www.ecfr.gov/current/title-23/part-511/subpart-C).”  Arrow panels shall have 
the ability to receive and transmit the GPS coordinates (latitude and longitude) within 
a 30-foot diameter of its true location. Arrow panels shall transmit status and location 
as follows: a). Mode change within 2 minutes. b). Location (if moved more than 500 
feet) within 2 minutes. c). Health check every 30 minutes.    

Data shall be accessible through a website and the Contractor shall provide a 
username and password for protection. The website shall be accessible seven (7) days 
a week and twenty - four (24) hours a day. The website shall provide historical & real-
time data in graphical and numerical formats and shall have the capability of being 
integrated within the Department's Traffic Operations Center (if requested). The 
website should be compatible to most handheld devices. Data shall be saved on the 
manufacturer's network for up to (5) years from the deployment date of system and 
shall be provided at the request of the Department at any time within the (5) year 
window. The use of the website shall be included within the price of connected arrow 
panels. 
 

3. CONSTRUCTION 

The Contractor will be required to perform a trial run with the arrow panels to be utilized 
for a project at least 1 week prior to being deployed in the presence of the Engineer.  The trial 
run shall go through a series of steps and meet all the following requirements to the satisfaction 
of the Engineer to ensure the devices are communicating and responding in the provided 
WZDx Device Feed: 

 Make sure device is turned on, with a blank display, and at the start location – Make 
sure it is blank and the data feed accurately represents this.  

 Right Arrow – Turn the arrow panel to right and wait at least 5 minutes, so the data is 
archived.  

 Left Arrow – Turn the arrow panel to left and wait at least 5 minutes, so the data is 
archived.  

 Move 500’ – Blank the display.  Move the arrow panel at least 500’ (try to minimize as 
much as possible).   
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 Wait 5 minutes after 1st move – Turn on Right Arrow Display.  Wait 5 minutes to see 
if the location is refined.   

 Move 500’ again – Blank the display.  Move the arrow panel again at least 500’ (try to 
minimize as much as possible). 

 Wait 5 minutes after 2nd move – Turn on Left Arrow Display.  Wait 5 minutes to see if 
the location is refined.  

 Right Arrow again – Change to right arrow to make sure the device location and 
information is updated.  

 Wait 1 hour (if on roadway wait as long as possible) – Wait 1 hour to see how much the 
check-in occurs. 

 Turn Device Off – Turn the device off and record information. 

Once the arrow panels are approved by the Engineer, install them at the beginning of the 
lane closure taper per plan or as the Engineer directs and ensure the panels operate continuously 
when deployed on the project.  The Contractor shall have available one portable flashing arrow 
that has been approved in reserve.  Place the reserve arrow panel in operation if one is damaged 
or if there is mechanical or electrical failure.  A qualified technician will be responsible to 
correct any deficiencies in accordance with Section 112.03.15 deemed necessary by the 
Engineer.   

When the connected arrow panel is not displaying the flashing left or right arrow, the 
display shall be blank and the connected arrow panel shall make transmissions to the data feed.  
When a connected arrow panel is switched to Flashing Left Arrow mode or Flashing Right 
Arrow mode, the display shall flash accordingly, and the connected arrow panel shall transmit 
its location and its current operating mode to the data feed.  The Connected Arrow Panels 
central server shall provide real-time status change alerts to a list of designated personnel via 
text and/or email. An alert shall be sent each time a device is switched between operating 
modes (i.e., switched between ON mode and OFF mode; each time a connected arrow panel is 
switched between blank, flashing left arrow mode, flashing right arrow mode, flashing caution 
mode), each alert shall include the current operating mode, the previous operating mode, the 
date and time of the mode switch, and the location (latitude and longitude) of the device at the 
time of the mode switch. 

4. MEASUREMENT 

The Department will measure each item below in Months.  For partial months the 
Department will pay in 0.25 increments based on the number of calendar days in the below 
table.    

Partial Month Payment Schedule 
Days      Increment 
0-7 days  0.25 
8-14 days  0.50 
15-21 days  0.75 
22-31 days  1.00 
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The Department will not measure any costs associated with the required cellular 
communications (SAT communications will be required, if cellular is not available), all 
supporting field equipment, website access, and unlimited data reports accessible by the 
Engineer, but will consider them incidental to this item of work.  The Department will not 
measure the reserved flashing arrows for payment and will consider them incidental to this 
item of work.  The Department will not measure installation, maintenance, or removal for 
payment and will consider them incidental to this item of work.  Always maintain system 
components in good working condition. Repair or replace damaged or malfunctioning 
components, at no cost to the Department, as soon as possible and within (12) hours of 
notification by the Engineer. The quantity to be paid for arrow panels will be the maximum 
number of arrow panels in use at any one time on the project. 

5. PAYMENT  
Code      Pay Item       Pay Unit  
26237EC  Connected Arrow Panels   MONTH  
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Special Note for Traffic Queue Protection Vehicle 

1.0 DESCRIPTION.  Furnish, Operate, and Maintain Traffic Queue Protection Vehicle at locations and 
times described herein.  The Queue Protection Vehicle is expected to alert motorists (inside and 
outside of project limits) of all stopped traffic caused by construction activities or incidents within 
the project limits. 

2.0 MATERIALS.  The contractor shall provide a minimum of one (1) queue protection vehicle for each 
traveling direction where traffic flow is reduced or modified in a manner where a queue could occur. 
One (1) additional queue protection vehicle shall be onsite in reserve.   The Traffic Queue Protection 
Vehicle must fulfill the following minimum requirements: 

1. A truck mounted attenuators that meets or exceeds NCHRP TL-3 requirements.
2. Four (4) round yellow strobe lights (with auto-dimmers) positioned rear facing

• Two (2) mounted under rear bumper
• Two (2) mounted at cab level
• Visibility of strobe lights can not be deterred by attenuator

3. One (1) standard cab mounted light bar.
4. A truck mounted message board with a minimum of 3 Lines and 8 Characters per

line.
5. Four Hour National Traffic Incident Management (TIM) Responder Training for

Queue Truck Operators.
3.0. CONSTRUCTION.  A queue will be defined as anytime that traffic traveling through the project is 
reduced to a speed of twenty (20) miles per hour or less. The following procedures will be followed 
when a traffic queue occurs until free flow traffic conditions are present: 

• The queue protection vehicle shall be positioned no further than ½ mile
upstream from the back of the slow moving traffic.

• The queue protection vehicle shall be positioned on the shoulder and clear of
the traveled way so as not to impede traffic.

• The queue protection vehicle shall relocate as needed to maintain
approximately ½ mile distance from the back of the slow moving traffic.

• The 2nd queue protection vehicle shall be held in reserve, on site, and support
the primary vehicle if conditions prevent repositioning by reverse.  This vehicle
shall not be paid for idle time.

• Queue Protection Vehicles shall be kept in project limits during planned lane
closures and other project activities expected to cause a queue.  One Queue
Protection Vehicle shall remain on the project at all times available to respond
to incidents within the project limits in a timely manner.

• Queue length estimates and traffic conditions shall be reported to the KYTC
project engineer or designee at the following periods:

1. At 30 minute intervals
2. At significant changes
3. When free flow traffic is achieved

• The KYTC project engineer or designee will document all daily queue reports
and provide these logs to the Director of Maintenance and Director of
Construction at the end of each month.

Rev 7/2021
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The Queue Protection Vehicle  shall be mobilized by the Project Engineer or designee for planned 
construction activities.  For unplanned incidents mobilization should be initiated by the first person 
(KYTC’s or Contractor’s project  staff) receiving notification of the queue. 
 
4.  MEASUREMENT.  
 4.01 Queue Protection Vehicle.  The Department will measure the time from when the vehicle 
is in position protecting the queue until either free flow traffic is achieved or the vehicle is no longer 
protecting the queue, whichever occurs first.  Idle time will not be paid.  The Department will not 
measure mobilization, removal, maintenance, labor, fuel, or any additional items but will consider them 
all incidental to this item of work. 
 4.02 Furnish Queue Protection Vehicles.  The Department will measure the quantity by each 
month the Engineer requires to have the Contractor furnish vehicles as defined in ‘2.0 Materials’ of this 
Special Note.  The Department will not measure mobilization, removal, labor, fuel, or any additional 
items but will consider them all incidental to this item of work.  Partial Months will be calculated as 
shown in the table below. 

   Partial Month Payment Schedule 
    Days    Increment 
    0-7 days        0.25 
    8-14 days        0.50 
    15-21 days        0.75 
    22-31 days        1.00 

 
5. PAYMENT. 
 
Code  Pay Item    Pay Unit 
25075EC Queue Protection Vehicle  Hour 
25117EC Furnish Queue Protection Vehicles Month 
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Special Note for Portable Queue Warning Alert System 

1.0 Description 

This item shall consist of furnishing, installing, relocating, operating, servicing, and removing 
various components of a portable, quickly deployable, real-time automated ITS queue warning 
alert system (PQWAS), in accordance with the standard specifications and this special provision. 
The Contractor shall also provide the maintenance of the complete system for the duration of the 
project or as directed by the Project E n g i n e e r .  The Department is willing to look at different 
technologies (i.e. allow the use of crowd sourcing data to be used in lieu of the portable radar 
sensors).  Any changes to the below requirements must be submitted and approved by the 
Engineer. 

2.0 Materials 
Materials shall be in accordance as follows: 

All materials used shall meet the manufacturer's specifications and recommendations. 

All PQWAS materials installed on the project shall be provided by the Contractor in 
excellent quality condition, shall be corrosion resistant and in strict accordance with all of the 
details shown within Contractor's Plans approved by KYTC. The Contractor shall maintain an 
adequate inventory of parts and replacement units to support maintenance and repair of the 
PQWAS. Pre-deployment is a condition of the system's acceptance and is based on the successful 
performance demonstration for a (5) day continuous period in accordance to this specification 
and as set forth in the plans. Ensure compliance to all FCC and Department specifications. 

The Contractor shall maintain this system and shall be locally available to service and maintain 
system components, move portable devices as necessary and respond to emergency situations. 
The Contractor has oversight responsibility for directing placement of devices in the project area. 
The Contractor is to be accessible seven (7) days a week and twenty-four (24) hours a day while 
the system is deployed. The Contractor shall provide contact information for the system's 
coordinator and others responsible for maintenance of the system prior to installation of the 
system. Furnish a System Coordinator for monitoring the PQWAS throughout all periods of 
deployment. 

A. General Capabilities and Performance Requirements
1. Overall PQWAS capabilities and performance requirements include the following:

a. Furnish a system capable of providing advance traffic information to motorists when
there is a queueing of traffic due to congestion resulting from lane reductions,
emergency events or other conditions. The condition-responsive notification to the
motorist occurs with the use of Portable Changeable Message Signs (PCMS) in
accordance to the below capabilities and performance requirements, activated through
real-time traffic data collected downstream of the PCMS locations.  This equipment must
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be a packaged system, pre-programmed and operates as a stand-alone PQWAS meeting 
this specification. Conditions might exist that require relocation of the portable sensors 
at any given time, the sensors shall be portable and shall not require re-calibration in the 
field for fast deployments. Due to the potential need to replace damaged sensors or to 
change the position of one or more sensors at any given time, sensors must be 
interchangeable and relocatable by an unskilled laborer. The system must continue to 
function if as many as half the sensors fail to function. 
 

 
b. Provide a PQWAS that consists of the following field equipment: portable radar sensors 

and portable changeable message signs (PCMS). Provide a system capable of 
withstanding inclement weather conditions while continuing to provide adequate battery 
power. The portable radar sensor battery, in a stand-alone  state and without a solar panel 
for recharging, shall be capable of keeping power and capable of sending data for (10) 
consecutive days or longer. The system shall notify drivers of real-time queue events via 
specifically placed PCMS units up stream of the work zone. All 
predetermined/preprogrammed messages are to be approved by KYTC. The number and 
location of portable radar sensors and PCMS units shall be as directed by the Project 
Engineer. The decision to deploy or relocate field equipment is made by the Project 
Engineer and instrumented through the System Coordinator. The decision for equipment 
removal is made by the Project Engineer after work is complete. The sensors and PCMS 
units shall be identifiable via global positioning system (GPS) and shall contain an 
accelerometer to detect and alert of unauthorized movement. 

c. The portable radar sensor shall be capable of collecting traffic speed data. The processed 
data is used to remotely control PCMS units to display user definable, Engineer approved 
and locally stored messages. The message trigger state thresholds for slow and stopped 
speeds shall be user configurable and revisable in less than {1) hour from the Project 
Engineer's request. Weekly Traffic Data Reports shall be presented to the Project Engineer 
and shall include speed data per sensor location, travel times, and queue lengths in 
graphical and numerical formats. In the event the Project Engineer requires a report, other 
than a weekly report, for any reason; then the Contractor shall provide report within (48) 
hours of request. Unlimited data reports shall be included within price of system.  Sensors 
shall require no calibration adjustments in the field. Sensor should begin transmitting data 
within (30) seconds of being turned on. Satellite (SAT) communications will be required 
when cellular service does not provide continuous communications. Contractor shall 
identify the most trustworthy cellular provider within the project area. 

d. Data shall be accessible through a website and the Contractor shall provide a username 
and password for protection. The website shall be accessible seven (7) days a week and 
twenty - four (24) hours a day. The website shall provide historical & real-time data in 
graphical and numerical formats and shall have the capability of being integrated within 
the Department's Traffic Management Center (if requested). The website should be 
compatible to most hand held devices. Data shall be saved on the manufacturer's network 
for up to (5) years from the deployment date of system and shall be provided at the request 
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of the Department at any time within the (5) year window. The use of the website shall be 
included within the price of system. 

e. Warning Alerts: queue events, low battery voltage warnings, sensor movement alerts, high 
and low speed alerts shall be provided via cellular text messaging and/or via email 
messaging at the request of select Contractor personnel and KYTC officials. 

f. The PQWAS system shall have the capabilities to provide alternate route messaging on 
specifically placed portable changeable message units and/or fixed Variable Message 
Systems (VMS). The intent of this service is to provide alternate route messaging to 
motorists before entering the project limits from all directions and giving them appropriate 
time to adjust their routes. Alternative routes shall be predefined and approved by KYTC. 
Additional PCMS units may be required for alternate route messaging and will be as per 
Section 5.0 of this note. KYTC's Traffic Management Center will provide detour messages 
via fixed VMS units during the term of the project. 

 
B. Portable Radar Sensor Capabilities and Performance Requirements 

The PQWAS shall include portable radar sensors (PRD) to monitor and detect queue events. 
1. The Radar Sensor shall be FHWA accepted to meet NCHRP 350 test requirements 
2. The Radar Sensor shall be locatable at all times via an internal Global Positioning System  

(GPS) and shall be capable of Cellular or SAT Communications. 
3. The Radar Sensor shall have a dry-cell battery capable of powering the system for (10) 

consecutive days or longer 
4. The Radar sensor shall be K-Band technology and have a line of sight up to 200 linear 

feet without obstruction 
5. The Radar sensor shall have the ability to be charged in the field through adaptable solar 

recharging technology in the case the sensor is utilized for more than 10 consecutive days 
 

C. PCMS Capabilities and Performance Requirements 
The PQWAS shall include portable changeable message signs (PCMS) designated to relay 
automated messaging of queue events, alternate route messages, and caution for the work area 
defined by the project limits. PCMS placements shall meet the requirements set forth by the 
Cabinet in each direction of the National Highway System (NHS). 
1. The PCMS unit shall be a Full Matrix 24 rows x 50 columns and shall be capable of l  

line, 2line or 3 line messages 
2. The PCMS unit shall be legible from a distance over twelve hundred feet (1200') 
3. The height and size of  characters shall be 18" to  58" 
4. The PCMS shall be capable of storing up to 199 pre-programmed messages and up  to  199 

user-defined messages 
5. The PCMS shall have a weather tight control cabinet with back lit LCD handheld 

controller. 
6. The PCMS shall utilize a hydraulic lift to raise the unit to display height 
7. The PCMS unit shall include solar recharging ports to allow for recharging of the portable 

radar sensors when they are not deployed. 
8. The PCMS shall be NTCIP compliant and shall have an active Modem with active cellular 

service. 
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9. The user shall have the ability to communicate and override the PCMS remotely in the 
event of an emergency, Amber Alert, etc. 

10. The PCMS unit shall have a docking station to include safety rails that allow a commercial 
safety strap to tie down the portable radar sensors while in transport. The docking station 
shall hold-up to (4) sensors safely and securely at all times 

 
 

3.0 Construction Requirements 
All communication costs include cellular telephone services, FCC licensing, wireless data 
networks, satellite and internet subscription charges, and battery charging and maintenance. 
Additional to these requirements, the Contractor shall assume all responsibility for any and all 
damaged equipment due to crashes, vandalism, and adverse weather that may occur during the 
contract period. 
The PQWAS shall operate continuously (24 hours/ 7 Days) when deployed on the project. The 
system is in a constant "data collection" mode when deployed. The Contractor shall provide 
technical support for the PQWAS for all periods of operation. 
In the event communication is lost with any component of the PQWAS, provide a means and 
staff to manually program a PCMS message. If communication is lost for more the 10 
consecutive minutes, the system shall revert to a fail-safe ROADWORK/# MILES/AHEAD 
message displayed on the PCMS units until communication is restored. 
System Operator, local control function and remote management operation must be password 
protected. 
The PQWAS shall be capable of acquiring traffic information and selecting messages 
automatically without operator intervention after system utilization. The lag time between 
changes in threshold ranges and the posting of the appropriate PCMS message(s) shall be no 
greater than (60) seconds. The system operation and accuracy must not be appreciably degraded 
by inclement weather or degraded visibility conditions including precipitation, fog, darkness, 
excessive dust, and road debris. 
The system shall be capable of storing ad-hoc messages created by the System Coordinator and 
logging this action when overriding any default or automatic advisory message. 
The PQWAS communication system shall incorporate an error detection/correction mechanism 
to insure the integrity of all traffic conditions data and motorists information messages. Any 
required configuration of the PQWAS communication system shall be performed automatically 
during system initialization. 
The system's acceptance is based on the successful performance demonstration of PQWAS for a 
(5) day continuous period in accordance to this specification and as set forth in the plans. 
Ensure compliance to all FCC and Department specifications. 
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4.0  Equipment Maintenance. 
Maintain system components in good working condition at all times. Repair or replace damaged 
or malfunctioning components, at no cost to the Department, as soon as possible and within 
(12) hours of notification by the Engineer. Periodically clean PCMS units if necessary. 

 
5.0 Measurement.  The Department will measure each item below in Months.  For partial months the 
Department will pay in 0.25 increments based on the number of calendar days in the below table.   
       Partial Month Payment Schedule 
    Days    Increment 
    0-7 days        0.25 
    8-14 days        0.50 
    15-21 days        0.75 
    22-31 days        1.00 

5.1 Portable Queue Warning Alert System includes cellular (SAT communications will be 
required if cellular is not available), all supporting field equipment, website, and unlimited data 
reports accessible by the Engineer.  It will be measured by the number of months authorized by 
the Engineer for use on the project. 
5.2  Queue Warning PCMS will be measured by each individual unit multiplied by the number 
of months authorized by the Engineer for use on the project. 
5.3  Queue Warning Portable Radar Sensors will be measured by each individual unit 
multiplied by the number of months authorized by the Engineer for use on the project.  Queue 
Warning Portable Radar Sensors will not be measured for payment if the Contractor utilizes a 
system operating on crowd sourcing data.  Crowd sourcing data systems will only be allowed 
as approved by the engineer and will be considered incidental to Portable Queue Warning Alert 
System.  
 

6.0  Payment. 
  
 Code   Pay Item    Pay Unit 
26136EC Portable Queue Warning Alert System Month 
26137EC Queue Warning PCMS   Month 
26138EC Queue Warning Portable Radar Sensors Month 
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SPECIAL NOTE FOR PAVER MOUNTED TEMPERATURE PROFILES 

This Special Note will apply when indicated on the plans or in the proposal.  Section references herein are to the 

Department’s Standard Specifications for Road and Bridge Construction current edition. 

1.0 DESCRIPTION.  Provide a paver mounted infrared temperature equipment to continually monitor the 

temperature of the asphalt mat immediately behind all paver(s) during the placement operations for all mainline 

pavements (including ramps for Interstates and Parkways) within the project limits. Provide thermal profiles that 

include material temperature and measurement locations. 

 2.0 MATERIALS AND EQUIPMENT.  In addition to the equipment specified in Subsection 403.02 Utilize a thermal 

equipment supplier that can provide a qualified representative for on-site technical assistance during the initial setup, 

pre-construction verification, and data management and processing as needed during the Project to maintain 

equipment within specifications and requirements.  

Provide operator settings, user manuals, required viewing/export software for analysis.  Ensure the temperature 

equipment will meet the following: 

(A) A device with one or more infrared sensors that is capable of measuring in at least 1 foot intervals across

the paving width, with a minimum width of 12 feet, or extending to the recording limits of the equipment,

whichever is greater.  A Maximum of two (2) brackets are allowed in the influence area under the sensors.  A

temperature profile must be made on at least 1 foot intervals longitudinally down the road:

(B) Infrared sensor(s):

(1) Measuring from 32°F to 400°F with an accuracy of ± 2.0% of the sensor reading.

(C) Ability to measure the following:

(1) The placement distance using a Global Positioning System (GPS) or a Distance Measuring

Instrument (DMI) and a Global Positioning System (GPS). 

(2) Stationing

(D) GPS: Accuracy ± 4 feet in the X and Y Direction

(E) Latest version of software to collect, display, retain and analyze the mat temperature readings during

placement.  The software must have the ability to create and analyze:

(1) Full collected width of the thermal profiles,

(2) Paver speed and

(3) Paver stops and duration for the entire Project.

(F) Ability to export data automatically to a remote data server (“the cloud”).

 At the preconstruction meeting, provide the Cabinet with rights to allow for web access to the data file location. 

Access to the data is not to be hindered in any way. The Contractor will provide the Cabinet with any vendor 

specific software, user id, passwords, etc. needed to access the data through this service, cost of this access is 

incidental to the thermal profile bid item. The Cabinet is to have access to all data as it is being collected. If a third 

party is used for collecting and distributing the data the Cabinet is to have the same access rights and time as the 

Contractor.  

 This web-based software must also provide the Department with the ability to download the raw files and software 

and to convert them into the correct format. 

(G) The thermal profile data files must provide the following data in a neat easy to read table format.

(1) Project information including Road Name and Number, PCN, Beginning and Ending MPs.

(2) IR Bar Manufacturer and Model number

(3) Number of Temperature Sensors (N)

(4) Spacing between sensors and height of sensors above the asphalt mat

(5) Total number of individual records taken each day (DATA BLOCK)

Rev 9/2021
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(a) Date and Time reading taken 

(b) Latitude and Longitude  

(c) Distance paver has moved from last test location 

(d) Direction and speed of the paver 

(e) Surface temperature of each of the sensors  

3.0 CONSTRUCTION. Provide the Engineer with all required documentation at the pre-construction conference.  

 (A) Install and operate equipment in accordance with the manufacturer’s specifications.  

(B) Verify that the temperature sensors are within ± 2.0% using an independent temperature device on a 

material of known temperature. Collect and compare the GPS coordinates from the equipment with an 

independent measuring device.  

(1) Ensure the independent survey grade GPS measurement device is calibrated to the correct 

coordinate system (using a control point), prior to using these coordinates to validate the equipment GPS.  

(2) The comparison is considered acceptable if the coordinates are within 4 feet of each other in 

the X and Y direction. 

(C) Collect thermal profiles on all Driving Lanes during the paving operation and transfer the data to the 

“cloud” network or if automatic data transmission is not available, transfer the data to the Engineer at the 

end of daily paving.  

(D) Contact the Department immediately when System Failure occurs.  Daily Percent Coverage will be 

considered zero when the repairs are not completed within two (2) working days of System Failure.  The start 

of this two (2) working day period begins the next working day after System Failure.   

(E) Evaluate thermal profile segments, every 150 feet, and summarize the segregation of temperature 

results. Results are to be labeled as Minimal 0°-25°F, Moderate 25.1°-50°F and Severe >50°. Severe readings 

over 3 consecutive segments or over 4 or more segments in a day warrant investigation on the cause of the 

differential temperature distribution. 

 4.0 MEASUREMENT. The Department will measure the total area of the pavement lanes mapped by the infrared 

scanners. Full payment will be provided for all lanes with greater than 85% coverage. Partial payment will be made 

for all areas covered from 50% coverage to 85% coverage at the following rate Coverage area percentage X Total bid 

amount. And area with less than 50% coverage will not be measured for payment.  

 5.0 PAYMENT.  The Department will make payment for the completed and accepted quantities under the 

following: 

1. Payment is full compensation for all work associated with providing all required equipment, training, and 

documentation.  

2. Delays due to GPS satellite reception of signals or equipment breakdowns will not be considered justification 

for contract modifications or contract extensions. 

 

Code  Pay Item      Pay Unit   

24891EC  PAVE MOUNT INFRARED TEMP EQUIPMENT  SQFT 
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SPECIAL NOTE FOR NON-TRACKING TACK COAT 
 

1. DESCRIPTION AND USEAGE. This specification covers the requirements and practices 
for applying a non-tracking tack asphalt coating. Place this material on the existing 
pavement course, prior to placement of a new asphalt pavement layer. Use when expedited 
paving is necessary or when asphalt tracking would negatively impact the surrounding area. 
This material is not suitable for other uses. Ensure material can “break” within 15 minutes 
under conditions listed in 3.2. 

 
2. MATERIALS, EQUIPMENT, AND PERSONNEL. 

 
2.1 Non-Tracking Tack. Provide material conforming to Subsection 2.1.1. 

 
2.1.1 Provide a tack conforming to the following material requirements: 

 
Property Specification Test Procedure 

Viscosity, SFS, 77 ˚ F 20 – 100 AASHTO T 72 
Sieve, % 0.3 max. AASHTO T 59 
Asphalt Residue1, % 50 min. AASHTO T 59 
Oil Distillate, % 1.0 max. AASHTO T 59 
Residue Penetration, 77 ˚ F 0 - 30 AASHTO T 49 
Original Dynamic Shear (G*/sin ), 82 ˚ C 1.0 min. AASHTO T 315 
Softening Point, ˚ F 149 min. AASHTO T 53 
Solubility, % 97.5 min. AASHTO T 44 

 
1 Bring sample to 212 ˚F over a 10-15 minute period. Maintain 212 ˚F for 15-20 minutes 
or until 30-40 mL of water has distilled. Continue distillation as specified in T59. 

 
2.2.   Equipment. Provide a distributor truck capable of heating, circulating, and spraying 

the tack between 170 ˚F and 180 ˚F. Do not exceed 180 ˚F. Circulate the material 
while heating. Provide the correct nozzles that is recommend by the producer to 
ensure proper coverage of tack is obtained.  Ensure the bar can be raised to between 
14” and 18” from the roadway. 

 

2.3.  Personnel. Ensure the tack supplier has provided training to the contractor on the     
 installation procedures for this product. Make a technical representative from the  
 supplier available at the request of the Engineer. 

 

 
3. CONSTRUCTION. 

 
3.1 Surface Preparation. Prior to the application of the non-tracking tack, ensure the 
pavement surface is thoroughly dry and free from dust or any other debris that would inhibit 
adhesion. Clean the surface by scraping, sweeping, and the use of compressed air. Ensure 
this preparation process occurs shortly before application to prevent the return of debris on 
to the pavement. If rain is expected within one hour after application, do not apply material. 
Apply material only when the surface is dry, and no precipitation is expected. 
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3.2 Non-tracking Tack Application. Placement of non-tracking tack is not permitted 
from October 1st to May 15th.  When applying material, ensure the roadway temperature is 
a minimum of 40F and rising.  Prior to application, demonstrate competence in applying 
the tack according to this note to the satisfaction of the Engineer. Heat the tack in the 
distributor to between 170 – 180 ˚F. After the initial heating, between 170 – 180 ˚F, the 
material may be sprayed between 165 ˚F and 180 ˚F. Do not apply outside this temperature 
range. Apply material at a minimum rate of 0.70 pounds (0.08 gallons) per square yard. 
Ensure full coverage of the material on the pavement surface. Full coverage of this material 
is critical. Increase material application rate if needed to achieve full coverage.  Schedule 
the work so that, at the end of the day’s production, all non-tracking tack is covered with 
the asphalt mixture.  If for some reason the non-tracking tack cannot be covered by an 
asphalt mixture, ensure the non-tracking tack material is clean and reapply the non-tracking 
tack prior to placing the asphalt mixture.  Do not heat material more than twice in one day. 

 
3.3 Non-tracking Tack Certification. Furnish the tack certification to the Engineer 
stating the material conforms to all requirements herein prior to use. 

 
3.4 Sampling and Testing. The Department will require a sample of non-tracking tack 
be taken from the distributor at a rate of one sample per 15,000 tons of mix. Take two 1 
gallon samples of the heated material and forward the sample to the Division of Materials 
for testing within 7 days. Ensure the product temperature is between 170 and 180 °F at the 
time of sampling. 

 
4. MEASUREMENT. The Department will measure the quantity of non-tracking tack in tons. 

The Department will not measure for payment any extra materials, labor, methods, 
equipment, or construction techniques used to satisfy the requirements of this note. The 
Department will not measure for payment any trial applications of non-tracking tack, the 
cleaning of the pavement surface, or furnishing and placing the non-tracking tack. The 
Department will consider all such items incidental to the non-tracking tack. 

 
5. PAYMENT. The Department will pay for the non-tracking tack at the Contract unit bid 

price and apply an adjustment for each manufacturer’s lot of material based on the degree 
of compliance as defined in the following schedule.  Non-tracking tack will not be 
permitted for use from October 1st to May 15th.  During this timeframe, the department will 
allow the use of an approved asphalt emulsion in lieu of a non-tracking tack product but 
will not adjust the unit bid price of the material.  When a sample fails on two or more tests, 
the Department may add the deductions, but the total deduction will not exceed 100 
percent. 

ROCKCASTLE COUNTY
NHPP 0752(105)

Contract ID:  251307
Page 125 of 176



3 

   
   

 

Non-Tracking Tack Price Adjustment Schedule 

Test Specification 100% Pay 90% Pay 80% Pay 50% Pay 0% Pay 

Viscosity, SFS, 77 ˚ F 20 – 100 19 - 102 17 - 18 

103 - 105 

15 - 16 

106 - 107 

14 

108 - 109 

13 

 110 

Sieve, % 0.30 max. ≤ 0.40 0.41 - 0.50 0.51 - 0.60 0.61 - 0.70  0.71 

Asphalt Residue, % 50 min. ≥49.0 48.5 – 48.9 48.0 – 48.4 47.5-47.9  47.4 

Oil Distillate, % 1.0 max. ≤1.0 1.1-1.5 1.6 - 1.7 1.8-1.9 2.0 

Residue Penetration, 77 ° F. 30 max. ≤ 31 

 

   32 - 33 

 

34 - 35 

   

36 - 37 

   
 38 

   

Original Dynamic Shear (G*/sin ), 82 ˚ C 1.0 min. ≥0.95 0.92 – 0.94 0.90 – 0.91 0.85 - 0.89  0.84 

Softening Point, º F 149 min. ≥145 142 - 144 140 - 141 138 - 139  137 

Solubility, % 97.5 min.  97.0 96.8 – 96.9 96.6 – 96.7 96.4 – 96.5  96.3 

 
 

 
Code Pay Item Pay Unit 
24970EC Asphalt Material for Tack Non-Tracking Ton 

 
 

Revised: May 23, 2022 
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SPECIAL NOTE FOR ELECTRONIC DELIVERY MANAGEMENT SYSTEM (e-Ticketing) 
 

This Special Note will apply when indicated on the plans or in the proposal. Section references herein are 
to the Department’s Standard Specifications for Road and Bridge Construction current edition. 
 
1.0 DESCRIPTION. Incorporate an e-Ticketing Delivery Software for weighed asphalt material delivered to 
the project to report loads and provide daily running totals of weighed asphalt material for pay items and incidental 
work during the construction processes from the point of measurement and loading to the point of incorporation to 
the project. 
 
2.0 MATERIALS AND EQUIPMENT.     Contractor shall supply material data in JavaScript Object Notation 
(JSON) documents to the KYTC e-Ticketing Delivery Software (KYTC e-Ticketing Portal) via Application 
Programming Interface (API) or direct connection. Test and verify that ticket data can be shared from the original 
source no fewer than 30 days prior to material placement activities. An e-Ticketing Delivery Software supplier can 
provide a qualified representative for on-site technical assistance during the initial setup, pre-construction 
verifications, and data management and processing as needed during the Project to maintain material data delivery 
capabilities. Virtual meetings may be hosted in lieu of on-site meetings when deemed appropriate by the Engineer.  
 
Provide e-Ticketing Delivery Software that will meet the following: 
 

 
1. The e-Ticketing Delivery Software shall be fully integrated with the Contractor’s Load Read-Out scale 

system at the material source location. 
 

2. The e-Ticketing Delivery Software shall provide real-time delivery to KYTC e-Ticketing Portal.  
 

3. Transmit any updates to the ticket data within 5 minutes of a change. 
 
3.0 CONSTRUCTION.    Provide the Engineer with the manufacturer’s specifications and all required 
documentation for data access at the pre-construction conference. 
 

A. Construction Requirements 
1. Install and operate software in accordance with the manufacturer’s specifications. 

 
2. Verify that all pertinent information is provided by the software within the requirements of this 

Special Note. 
 

B. Data Deliverables 
Provide to the Engineer a means in which to gather report summaries by way of iOS apps, web pages, or 
any other method at the disposal of the Engineer. The Engineer may request data at any time during the 
project. 
 

1. Asphalt Material 
 

a. Real-time Continuous Data Items 
Provide the Engineer access to JSON documents capable of being transmitted through the 
KYTC’s e-Ticketing Portal that displays the following information in real-time with a 
web-based system compatible with iOS and Windows environments. 

 Each Truck 
o Supplier Name 
o Supplier Address 
o Supplier Phone 
o Plant location 
o Date 
o Time at source 
o Project Location 
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o Contract ID# 
o Carrier Name 
o Unique Truck ID 
o Description of Material  
o Mix Design Number 
o Gross, Tare and Net Weight  
o Weighmaster 

 
 

4.0 MEASUREMENT.    The Department will measure the electronic delivery management system as a lump 
sum item. 
 
5.0 PAYMENT.    The Department will make payment for the completed and accepted quantities under the 
following: 
 

1. Payment is full compensation for all work associated with providing all required equipment, training, and 
documentation. 

 
 

2. Payment will be full compensation for costs related to providing the e-Ticketing Delivery Software, 
including integration with plant load-out systems, and report viewing/exporting process. All quality control 
procedures including the software representative’s technical support and on-site training shall be included 
in the Contract lump sum price. 

 
 

Code   Pay Item        Pay Unit 
26228EC   ELECTRONIC DELIVERY MGMT SYSTEM    LS 

 

 January 2024 
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SPECIAL NOTE FOR EXPERIMENTAL KYCT AND HAMBURG TESTING 

 

1.0 General 

     1.1 Description.  The KYCT (Kentucky Method for Cracking Test) and the Hamburg test results will 

help determine if the mixture is susceptible to cracking and rutting.  During the experimental phase, 

data will be gathered and analyzed by the Department to determine the durability of the bituminous 

mixes.  Additionally, the data will help the Department to create future performance‐based 

specifications which will include the KYCT and Hamburg test methods. 

2.0 Equipment 

     2.1 KYCT Testing Equipment.  The Department will require a Marshall Test Press with digital 

recordation capabilities.  Other CT testing equipment may be used for testing with prior approval by the 

Department. 

     2.2 Water Baths.  One or more water baths will be required that can maintain a temperature of 77⁰ 

+/‐ 1.8o F with a digital thermometer showing the water bath temperature.  Also, one water bath shall 

have the ability to suspend gyratory specimen fully submerged in water in accordance with AASHTO T‐

166, current edition. 

     2.3 Hamburg Wheel Track Testing.  The department encourages the use of the PTI APA/Hamburg Jr. 

test equipment to perform the loaded wheel testing.  The Department will allow different equipment for 

the Hamburg testing, but the testing device must be approved by the Department prior to testing. 

     2.4 Gyratory Molds.  Gyratory molds will be required to assist in the production of gyratory 

specimens in accordance with AASHTO T‐312, current edition.   

     2.5 Ovens.  Adequate (minimum of two ovens) will be required to accommodate the additional molds 

and asphalt mixture necessary to perform the acceptance testing as outlined in Section 402 of the 

Kentucky Standard Specifications for Road and Bridge Construction, current edition. 

     2.6 Department Equipment.  The Department will provide gyratory molds, PINE 850 Test Press with 

digital recordation, and CT testing equipment to assist during this experimental phase so data can be 

gathered.  Hamburg test specimens will be submitted to the Division of Materials for testing on the PTI 

APA/Hamburg Jr if the asphalt contractor or district materials office does not have an approved 

Hamburg testing device.   

3.0 Testing Requirements 

     3.1 Acceptance Testing.  Perform all acceptance testing and aggregate gradation as according with 

Section 402 and Section 403 of the Kentucky Standard Specifications for Road and Bridge Construction, 

current edition.   

     3.2 KYCT Testing.  Perform crack resistance analysis (KYCT) in accordance with the current Kentucky 

Method for KYCT Index Testing during the mix design phase and during the plant production of all 

surface mixtures.  For mix design approvals, submit KYCT results on the Department MixPack. For Class 4 

mixtures, submit ingredient materials to the Division of Materials for verification. 
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3.2.1 KYCT Frequency.  Obtain an adequate sample of hot mix asphalt to ensure the acceptance 

testing, gradation, and KYCT gyratory samples can be fabricated and is representative of the bituminous 

mixture.  Acceptance specimens shall be fabricated first, then immediately after, fabricate the KYCT 

samples with the gyratory compactor in accordance with Section 2.4 of this Special Note.  Analysis of the 

KYCT specimens and gradation will be required one per sublot produced from the same asphalt material 

and at the same time as the acceptance specimen is sampled and tested.   

3.2.2 Number of Specimens and Conditioning.  Fabricate specimens in accordance with the 

Kentucky Method for KYCT Index Testing. Contrary to the method, for field specimens, fabricate a 

minimum of 3 and up to 6 test specimens. The specimens shall be compacted at the temperature in 

accordance with KM 64‐411.  KYCT mix design specimens shall be short‐term conditioned uncovered for 

four hours at compaction temperature in accordance with KM 64‐411.  Contrary to the Kentucky 

Method, plant produced bituminous material shall be short‐term conditioned immediately after 

sampling for two hours uncovered in the oven at compaction temperature in accordance with KM 64‐

411.  Additionally, fabricated specimens shall be allowed to cool in air (fan is permissible) for 30 minutes 

+/‐ 5 minutes and conditioned in a 77 °F water bath for 30 minutes +/‐ 5 minutes. To ensure confidence 

and reliability of the test results provided by KYCT testing and Hamburg testing, reheating of the asphalt 

mixture is prohibited. 

3.2.3 Record Times.  For each sublot, record the time required between drying aggregates in the 

plant to KYCT specimen fabrication.   The production time may vary due to the time that the bituminous 

material is held in the silo.  Record the preconditioning time when the time exceeds the one‐hour 

specimen cool down time as required in accordance with The Kentucky Method for KYCT Index Testing.   

The preconditioning time may exceed an hour if the technician is unable to complete the test on the 

same day or within the specified times as outlined in The Kentucky Method for KYCT Index Testing.  The 

production time and the preconditioning time shall be recorded on the AMAW.   

  3.2.4 File Name.  As according to section 7.12 of The Kentucky Method for KYCT Index Testing, 

save the filename with the following format: “CID_Approved Mix Number_Lot Number_Sublot Number_ 

Date” 

     3.3 Hamburg Testing.  Perform the rut resistance analysis (Hamburg) in accordance with AASTHO T‐

324, not to exceed 20,000 passes for all bituminous mixtures during the mix design phase and 

production. For mix design approvals, submit Hamburg results on the Department MixPack. For Class 4 

mixtures, submit ingredient materials to the Division of Materials for informational verification. 

  3.3.1 Hamburg Testing Frequency.  Perform testing and analysis per lot of material.  The plant 

produced bituminous material sampled for the Hamburg test does not have to be obtained at the same 

time as the acceptance and KYCT sample.  If the Hamburg test sample is not obtained at the same time 

as the KYCT sample, determine the Maximum Specific Gravity of the KYCT sample in accordance with 

AASHTO T‐209 coinciding with the Hamburg specimens.   

  3.3.2 Record Times.  Record the production time as according to section 3.2.3 in this special 

note.  Also record the time that the specimens were fabricated and the time the Hamburg testing was 

started.  All times shall be recorded on the AMAW. 
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  3.3.3 File Name.  Save the Excel spreadsheet with the following file name;   

“Hamburg_CID_Approved Mix Number_Lot Number_Sublot Number_Date” and upload the file into the 

AMAW.   

4.0 Data 

     Submit the AMAW and all test data that was obtained for acceptance, gradation, KYCT, and Hamburg 

testing within five working days once all testing has been completed for a lot to Central Materials Lab 

and the District Materials Engineer.  Also, any data and or comments that the asphalt contractor or 

district personnel deem informational during this experimental phase, shall also be submitted to the 

Central Materials Lab and the District Materials Engineer. Any questions or comments regarding any 

item in this Special Note can be directed to the Central Office, Division of Materials, Asphalt Branch. 

5.0 Payment 

     Any additional labor and testing equipment that is required to fabricate and test the KYCT and 

Hamburg specimens shall be considered incidental to the asphalt surface line item.  The Department will 

perform the testing for the KYCT and Hamburg specimens if a producer does not possess the proper 

equipment. 

 

June 15th, 2022 
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SPECIAL NOTE FOR DOLOMITIC POLISH-RESISTANT AGGREGATE IN CLASS A 0.38-IN. AND 0.50-IN. 
NOMINAL ASPHALT MIXTURES 

Contrary to Subsection 403.03.03, when utilizing a dolomitic polish-resistant aggregate as the coarse portion 
of the Class A 0.38-in. or 0.50-in.-nominal asphalt surface mixture, provide an asphalt mixture conforming to 
the following requirements: 

• 70 percent of total combined aggregate is Class A polish-resistant aggregate.
• Any coarse aggregate utilized in the mixture shall be classified as Class A polish-

resistant.
• Non-dolomitic substitutes from other Class A sources may be used as direct

substitutes
• All mixes must have DFT testing/results submitted to Division of Materials with

any supporting documentation prior to completion of the project.

Dynamic Friction Testing Procedure.  Prepare samples for DFT analysis in accordance with PP 104. Friction 
testing shall be conducted by an AASHTO-accredited facility and data shall be provided in accordance with 
ASTM E1911 conforming to the following three-wheel polishing schedule.  Variations to the testing 
frequency or methodology shall be coordinated with Division of Materials prior to testing. 

Polishing Cycles 

5,000 

25,000 

75,000 

150,000 

March 16, 2023
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KENTUCKY TRANSPORTATION CABINET
Department of Highways

DIVISION OF RIGHT OF WAY & UTILITIES

TC 62-226
Rev. 01/2016

Page 1 of 1

RIGHT OF WAY CERTIFICATION

Original Re-Certification RIGHT OF WAY CERTIFICATION
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL)

8-22110.00 Rockcastle FD52 102 0075 050-053 NHPP 0752(105)
PROJECT DESCRIPTION
Asphalt Pavement Rehab on I 75 at MP 50.767 to 52.1

No Additional Right of Way Required
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations 
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or 
relocation assistance were required for this project.

Condition # 1 (Additional Right of Way Required and Cleared)
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical 
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements 
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the 
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the 
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adequate replacement housing in accordance with the provisions of the current FHWA directive.

Condition # 2 (Additional Right of Way Required with Exception)
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the 
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but 
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right 
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just 
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

Condition # 3 (Additional Right of Way Required with Exception)
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All 
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not 
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the 
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to
AWARD of the construction contract or force account construction.
Total Number of Parcels on Project EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION
Number of Parcels That Have Been Acquired
Signed Deed
Condemnation
Signed ROE
Notes/ Comments (Text is limited. Use additional sheet if necessary.)

LPA RW Project Manager Right of Way Supervisor
Printed Name Printed Name Jeff Ray

Signature Signature

Date Date

Right of Way Director FHWA
Printed Name Printed Name

Signature Signature
Date Date

2025.03.10 13:03:38 
-04'00'

2025.03.11 
21:01:29 -04'00'
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UTILITIES AND RAIL CERTIFICATION NOTE 

Rockcastle County 
NHPP 0752(105) 

FD52 102 0075 050-053 
Mile point: 50.767 TO 52.050 

ADDRESS CONDITION OF I-075 FROM MILEPOINT 50.767 TO MILEPOINT 52.05 
(2024CCR) 

ITEM NUMBER: 08-22110.00 

 
 
 
 

Page 1 of 4 

Form Revised 6/24/16 

PROJECT NOTES ON UTILITIES 

For all projects under 2000 Linear feet which require a normal excavation locate request 
pursuant to KRS 367.4901-4917, the awarded contractor shall field mark the proposed 
excavation or construction boundaries of the project (also called white lining) using the 
procedure set forth in KRS 367.4909(9)(k). For all projects over 2000 linear feet, which are 
defined as a “Large Project” in KRS 367.4903(18), the awarded contractor shall initially 
mark the first 2000 linear feet minimally of proposed excavation or construction 
boundaries of the project to be worked using the procedure set forth in KRS 367.4909(9)(k).  
This temporary field locating of the project excavation boundary shall take place prior to 
submitting an excavation location request to the underground utility protection Kentucky 
Contact Center.  For large projects, the awarded contractor shall work with the impacted 
utilities to determine when additional white lining of the remainder of the project site will 
take place.  This provision shall not alter or relieve the awarded contractor from complying 
with requirements of KRS 367.4905 to 367.4917 in their entirety. 

Please Note: The information presented in this Utility Note is informational in nature and 
the information contained herein is not guaranteed. 

The contractor will be responsible for contacting all utility facility owners on the subject 
project to coordinate his activities.  The contractor will coordinate his activities to minimize 
and, where possible, avoid conflicts with utility facilities.  Due to the nature of the work 
proposed, it is unlikely to conflict with the existing utilities beyond minor facility 
adjustments.  Where conflicts with utility facilities are unavoidable, the contractor will 
coordinate any necessary relocation work with the facility owner and Resident Engineer.  
The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Rockcastle County 
NHPP 0752(105) 

FD52 102 0075 050-053 
Mile point: 50.767 TO 52.050 

ADDRESS CONDITION OF I-075 FROM MILEPOINT 50.767 TO MILEPOINT 52.05 
(2024CCR) 

ITEM NUMBER: 08-22110.00 

 
 
 
 

Page 2 of 4 

Form Revised 6/24/16 

contract if a utility conflict occurs.   The utility facilities as noted in the previous section(s) 
have been determined using data garnered by varied means and with varying degrees of 
accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of 
record drawings. The facilities defined may not be inclusive of all utilities in the project 
scope and are not Level A quality, unless specified as such.  It is the contractor’s 
responsibility to verify all utilities and their respective locations before excavating. 

The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and 
take steps necessary to be in compliance with federal and state damage prevention 
directives.  The contractor is instructed to contact KY 811 for the location of existing 
underground utilities.  Contact shall be made a minimum of two (2) and no more than ten 
(10) business days prior to excavation.    The contractor shall submit Excavation Locate 
Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of 
this request does not relieve the contractor from the responsibility of contacting non-
member facility owners, whom are to be contacted through their individual Protection 
Notification Center.  It may be necessary for the contractor to contact the County Court 
Clerk to determine what utility companies have facilities in the area.  Non-compliance with 
these directives can result in the enforcement of penalties. 

Utility coordination efforts determined that no significant utility relocation work is required 
to complete the project.  Any work pertaining to these utility facilities is defined in the bid 
package and is to be carried out as instructed by the Kentucky Transportation Cabinet. The 
contractor will be responsible for any coordination or adjustments that are discussed or 
quantified in the proposal. 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Rockcastle County 
NHPP 0752(105) 

FD52 102 0075 050-053 
Mile point: 50.767 TO 52.050 

ADDRESS CONDITION OF I-075 FROM MILEPOINT 50.767 TO MILEPOINT 52.05 
(2024CCR) 

ITEM NUMBER: 08-22110.00 

 
 
 
 

Page 3 of 4 

Form Revised 6/24/16 

 
 

 
 

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT 
DISTURB LIMITS 

Not Applicable  

 
 

 
 

 
 

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES 
WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

Not Applicable 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Rockcastle County 
NHPP 0752(105) 

FD52 102 0075 050-053 
Mile point: 50.767 TO 52.050 

ADDRESS CONDITION OF I-075 FROM MILEPOINT 50.767 TO MILEPOINT 52.05 
(2024CCR) 

ITEM NUMBER: 08-22110.00 

 
 
 
 

Page 4 of 4 

Form Revised 6/24/16 

 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED 
BY THE OWNER OR THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE 

ROAD CONTRACT 

Not Applicable 

 
 

 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED 
BY THE ROAD CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Not Applicable 

 
 

 
 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

  No Rail Involvement      Rail Involved      Rail Adjacent    
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 GUARDRAIL DELIVERY VERIFICATION SHEET  
 
Contract Id: ________________________ Contractor: _________________________ 
 
Section Engineer: ____________________  District & County: ______________________ 
 

DESCRIPTION   UNIT  QTY LEAVING PROJECT  QTY RECEIVED@BB YARD                                 

GUARDRAIL (Includes  LF  _________________            ________________ 
End treatments & crash cushions)    
STEEL POSTS   EACH  _________________            ________________ 

STEEL BLOCKS   EACH  _________________   ________________ 

WOOD OFFSET BLOCKS  EACH  _________________   ________________ 

BACK UP PLATES   EACH  _________________   ________________ 

CRASH CUSHION   EACH  _________________   ________________ 

NUTS, BOLTS, WASHERS  BAG/BCKT _________________   ________________ 

DAMAGED RAIL TO MAINT. FACILITY  LF _________________   ________________ 

DAMAGED POSTS TO MAINT. FACILITY       EACH _________________   ________________ 

*Required Signatures before Leaving Project Site 

Printed Section Engineer’s Representative________________________ & Date________________ 

Signature Section Engineer’s Representative_______________________& Date________________ 

Printed Contractor’s Representative______________________________& Date________________ 

Signature Contractor’s Representative____________________________& Date________________ 

*Required Signatures after Arrival at Bailey Bridge Yard (All material on truck must be counted & the 
quantity received column completed before signatures) 

Printed Bailey Bridge Yard Representative________________________ & Date________________ 

Signature Bailey Bridge Yard Representative_______________________& Date________________ 

Printed Contractor’s Representative______________________________& Date________________ 

Signature Contractor’s Representative____________________________& Date________________ 

 

**Payment for the bid item remove guardrail will be based upon the quantities shown in the Bailey Bridge 
Yard received column. Payment will not be made for guardrail removal until the guardrail verification sheets 
are electronically submitted to the Section Engineer by the Bailey Bridge Yard Representative. 

     

Completed Form Submitted to Section Engineer  Date: ____________________ By: _________________________ 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
 

ROCKCASTLE COUNTY
NHPP 0752(105)

Contract ID:  251307
Page 139 of 176



STANDARD SPECIFICATIONS 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2020. 
 
 
 

SUPPLEMENTAL SPECIFICATIONS 
  
The contractor shall use the Supplemental Specifications that are effective at the time of 
letting. The Supplemental Specifications can be found at the following link: 
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL NOTE FOR LONGITUDINAL PAVEMENT JOINT ADHESIVE 
 
1. DESCRIPTION.  This specification covers the requirements and practices for applying 

an asphalt adhesive material to the longitudinal joint of the surface course of an asphalt 
pavement.  Apply the adhesive to the face of longitudinal joint between driving lanes for 
the first lane paved.  Then, place and compact the adjacent lane against the treated face to 
produce a strong, durable, waterproof longitudinal joint. 

 
2. MATERIALS, EQUIPMENT, AND PERSONNEL. 

 
2.1  Joint Adhesive.  Provide material conforming to Subsection 2.1.1. 

 
2.1.1 Provide an adhesive conforming to the following requirements: 
 

Property Specification Test Procedure 
  Viscosity, 400 ° F (Pa·s) 4.0 – 10.0   ASTM D 4402 
  Cone Penetration, 77 ° F 60 – 100   ASTM D 5329 
  Flow,  140 ° F (mm) 5.0 max.   ASTM D 5329 
  Resilience, 77 ° F (%) 30 min.   ASTM D 5329 
  Ductility, 77 ° F (cm) 30.0 min.   ASTM D 113 
  Ductility, 39 ° F (cm) 30.0 min.   ASTM D 113 
  Tensile Adhesion, 77 ° F (%) 500 min.   ASTM D 5329, Type II 
  Softening Point, ° F 171 min.   AASHTO T 53 
  Asphalt Compatibility Pass   ASTM D 5329 

 
Ensure the temperature of the pavement joint adhesive is between 380 and 410 °F when 
the material is extruded in a 0.125-inch-thick band over the entire face of the longitudinal 
joint. 

 
2.2.  Equipment. 
 
2.2.1  Melter Kettle.  Provide an oil-jacketed, double-boiler, melter kettle equipped with 
any needed agitation and recirculating systems. 
 
2.2.2  Applicator System.  Provide a pressure-feed-wand applicator system with an 
applicator shoe attached. 

 
2.3  Personnel.  Ensure a technical representative from the manufacturer of the pavement 
joint adhesive is present during the initial construction activities and available upon the 
request of the Engineer. 

 
3. CONSTRUCTION. 
 

3.1 Surface Preparation.  Prior to the application of the pavement joint adhesive, 
ensure the face of the longitudinal joint is thoroughly dry and free from dust or any other 
debris that would inhibit adhesion.  Clean the joint face by the use of compressed air. 

Special Note for Longitudinal Pavement Joint Adhesive 
Effective with May 30, 2014 Letting Page 1 
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Ensure this preparation process occurs shortly before application to prevent the return of 
debris on the joint face. 

 
3.2 Pavement Joint Adhesive Application.  Ensure the ambient temperature is a 
minimum of 40 o F during the application of the pavement joint adhesive.  Prior to 
applying the adhesive, demonstrate competence in applying the adhesive according to 
this note to the satisfaction of the Engineer.  Heat the adhesive in the melter kettle to the 
specified temperature range.  Pump the adhesive from the melter kettle through the wand 
onto the vertical face of the cold joint.  Apply the adhesive in a continuous band over the 
entire face of the longitudinal joint.  Do not use excessive material in either thickness or 
location. Ensure the edge of the extruded adhesive material is flush with the surface of 
the pavement.  Then, place and compact the adjacent lane against the joint face.  Remove 
any excessive material extruded from the joint after compaction (a small line of material 
may remain). 
 
3.3 Pavement Joint Adhesive Certification.  Furnish the joint adhesive’s certification 
to the Engineer stating the material conforms to all requirements herein prior to use. 

 
3.4 Sampling and Testing.  The Department will require a random sample of 
pavement joint adhesive from each manufacturer’s lot of material.  Extrude two 5 lb. 
samples of the heated material and forward the sample to the Division of Materials for 
testing.  Reynolds oven bags, turkey size, placed inside small cardboard boxes or cement 
cylinder molds have been found suitable.  Ensure the product temperature is 400°F or 
below at the time of sampling.   

 
4. MEASUREMENT.  The Department will measure the quantity of Pavement Joint 

Adhesive in linear feet.  The Department will not measure for payment any extra 
materials, labor, methods, equipment, or construction techniques used to satisfy the 
requirements of this note.  The Department will not measure for payment any trial 
applications of Pavement Joint Adhesive, the cleaning of the joint face, or furnishing and 
placing the adhesive.  The Department will consider all such items incidental to the 
Pavement Joint Adhesive. 

 
5. PAYMENT. The Department will pay for the Pavement Joint Adhesive at the Contract 

unit bid price and apply an adjustment for each manufacturer’s lot of material based on 
the degree of compliance as defined in the following schedule.  When a sample fails on 
two or more tests, the Department may add the deductions, but the total deduction will 
not exceed 100 percent. 
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Pavement Joint Adhesive Price Adjustment Schedule 
Test Specification 100% Pay 90% Pay 80% Pay 50% Pay 0% Pay 

Joint Adhesive Referenced in Subsection 2.1.1 

Viscosity, 400 º F (Pa•s)   3.0-3.4 2.5-2.9 2.0-2.4 ≤1.9 

ASTM D 3236 4.0-10.0 3.5-10.5 10.6-11.0 11.1-11.5 11.6-12.0 ≥ 12.1 

Cone Penetration, 77 º F   54-56 51-53 48-50 ≤ 47 

ASTM D 5329 60-100 57-103 104-106 107-109 110-112 ≥ 113 

Flow, 140 º F (mm) ASTM D 5329 ≤ 5.0 ≤ 5.5 5.6-6.0 6.1-6.5 6.6-7.0 ≥ 7.1 

Resilience, 77 º F (%)  ASTM D 5329 ≥ 30 ≥ 28 26-27 24-25 22-23 ≤ 21 

Tensile Adhesion, 77 º F (%)  ASTM D 5329 ≥ 500 ≥ 490 480-489 470-479 460-469 ≤ 459 

Softening Point, º F  AASHTO T 53 ≥ 171 ≥ 169 166-168 163-165 160-162 ≤ 159 

Ductility, 77 º F (cm)  ASTM D 113 ≥ 30.0 ≥ 29.0 28.0-28.9 27.0-27.9 26.0-26.9 ≤ 25.9  

Ductility, 39 º F (cm)  ASTM D 113 ≥ 30.0 ≥ 29.0 28.0-28.9 27.0-27.9 26.0-26.9 ≤ 25.9  
  
Code     Pay Item     Pay Unit 
20071EC                                             Joint Adhesive                                                Linear Foot             
  
 May 7, 2014 

Special Note for Longitudinal Pavement Joint Adhesive 
Effective with May 30, 2014 Letting Page 3 
 

ROCKCASTLE COUNTY
NHPP 0752(105)

Contract ID:  251307
Page 146 of 176



 
 

PART III 
 

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS 

ROCKCASTLE COUNTY
NHPP 0752(105)

Contract ID:  251307
Page 147 of 176



1 
 

FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 
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EXECUTIVE BRANCH CODE OF ETHICS 
 
 
The Executive Branch Code of Ethics created by Kentucky Revised Statutes (KRS) Chapter 11A, effective July 
14, 1992, establishes the ethical standards that govern the conduct of all executive branch employees. The 
Executive Branch Code of Ethics, which states, in part: 

 
KRS 11A.040 (7) provides: 

 
A present or former public servant listed in KRS 11A.010(9)(a) to (g) shall not, within one (1) year 
following termination of his or her office or employment, accept employment, compensation, or other 
economic benefit from any person or business that contracts or does business with, or is regulated by, 
the state in matters in which he was directly involved during the last thirty-six (36) months of his tenure. 
This provision shall not prohibit an individual from returning to the same business, firm, occupation, or 
profession in which he was involved prior to taking office or beginning his term of employment, or for 
which he received, prior to his state employment, a professional degree or license, provided that, for a 
period of one (1) year, he or she personally refrains from working on any matter in which he was 
directly involved during the last thirty-six (36) months of his or her tenure in state government. This 
subsection shall not prohibit the performance of ministerial functions, including but not limited to filing 
tax returns, filing applications for permits or licenses, or filing incorporation papers, nor shall it prohibit 
the former officer or public servant from receiving public funds disbursed through entitlement programs. 

 
KRS 11A.040 (9) states: 

A former public servant shall not represent a person or business before a state agency in a matter in 
which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not to obtain private benefits. 

 
If you have worked for the executive branch of state government within the past year, you may be subject to the 
law's prohibitions. The law's applicability may be different if you hold elected office or are contemplating 
representation of another before a state agency. 

Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 

 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 1025 Capital Center Drive, Suite 105, Frankfort, Kentucky 40601; telephone (502) 564-7954. 

 
 

Revised: March 11, 2025 
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          "General Decision Number: KY20250107 01/03/2025

Superseded General Decision Number: KY20240107

State: Kentucky

Construction Type: Highway

Counties: Adair, Barren, Bell, Breathitt, Casey, Clay, 
Clinton, Cumberland, Estill, Floyd, Garrard, Green, Harlan, 
Hart, Jackson, Johnson, Knott, Knox, Laurel, Lawrence, Lee, 
Leslie, Letcher, Lincoln, Magoffin, Martin, McCreary, Menifee, 
Metcalfe, Monroe, Morgan, Owsley, Perry, Pike, Powell, Pulaski, 
Rockcastle, Russell, Taylor, Wayne, Whitley and Wolfe Counties 
in Kentucky.

HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $17.75 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2025.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $13.30 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2025.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
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http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/03/2025

  SUKY2015-047 10/20/2015

                                  Rates          Fringes

BOILERMAKER......................$ 24.65            12.94
  
BRICKLAYER  
     Bricklayer..................$ 22.90             8.50
     Stone Mason.................$ 21.50             8.50
  
CARPENTER  
     Carpenter...................$ 24.90            14.50
     Piledriver..................$ 24.55            14.50
  
CEMENT MASON.....................$ 21.25             8.50
  
ELECTRICIAN  
     Electrician.................$ 29.36            10.55
     Equipment Operator..........$ 26.90            10.31
     Groundsman..................$ 17.79             8.51
     Lineman.....................$ 30.09            10.94
  When workmen are required to work from bosum chairs, trusses, 
  stacks, tanks, scaffolds, catwalks, radio and T.V. towers, 
  structural steel (open, unprotected, unfloored raw steel), and 
  bridges or similar hazardous locations where workmen are 
  subject to fall, except where using JLG's and bucket trucks up 
  to 75 feet: Add 25% to workman's base rate for 50 to 75 feet, 
  and add 50% to workman's base rate for over 75 feet.
  
IRONWORKER.......................$ 27.56            20.57
  
LABORER  
     Group 1.....................$ 21.80            12.36
     Group 2.....................$ 22.05            12.36
     Group 3.....................$ 22.10            12.36
     Group 4.....................$ 22.70            12.36
  GROUP 1: Aging and Curing of Concrete (Any Mode or Method), 
  Asbestos Abatement Worker, Asphalt Plant Laborers, Asphalt 
  Laborers, Batch Truck Dumpers, Carpenter Tenders, Cement Mason 
  Tenders, Cleaning of Machines, Concrete Laborers, Demolition 
  Laborers, Dredging Laborers, Drill Tender, Environmental 
  Laborer - Nuclear, Radiation, Toxic and Hazardous Waste - 
  Level D, Flagmen, Grade Checkers, All Hand Digging and Hand 
  Back Filling, Highway Marker Placers, Landscaping Laborers, 
  Mesh Handlers and Placers, Puddler, Railroad Laborers, Rip-rap 
  and Grouters, Right of Way Laborers, Sign, Guard Rail and 
  Fence Installers (All Types), Signalmen, Sound Barrier 
  Installer, Storm and Sanitary Sewer Laborers, Swampers, Truck 
  Spotters and Dumpers, Wrecking of Concrete Forms, General 
  Cleanup
  GROUP 2: Batter Board Men (Sanitary and Storm Sewer), 
  Brickmason Tenders, Mortar Mixer Operator, Scaffold Builders, 
  Burner and Welder, Bushammers, Chain Saw Operator, Concrete 
  Saw Operators, Deckhand Scow Man, Dry Cement Handlers, 
  Environmental Laborers - Nuclear, Radiation, Toxic and 
  Hazardous Waste - Level C, Forklift Operators for Masonry, 
  Form Setters, Green Concrete Cutting, Hand Operated Grouter 
  and Grinder Machine Operator, Jack Hammers, Lead Paint 
  Abatement, Pavement Breakers, Paving Joint Machine, Pipe 
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  Layers - Laser Operators (Non-metallic), Plastic Pipe Fusion, 
  Power Driven Georgia Buggy and Wheel Barrow, Power Post Hole 
  Diggers, Precast Manhole Setters, Walk-behind Tampers, Walk-
  behind Trenchers, Sand Blasters, Concrete Chippers, Surface 
  Grinders, Vibrator Operators, Wagon Drillers
  GROUP 3: Air Track Driller (All Types), Asphalt Luteman and 
  Rakers, Gunnite Nozzleman, Gunnite Operators and Mixers, Grout 
  Pump Operator, Powderman and Blaster, Side Rail Setters, Rail 
  Paved Ditches, Screw Operators, Tunnel Laborers (Free Air), 
  Water Blasters
  GROUP 4: Caisson Workers (Free Air), Cement Finishers, 
  Environmental Laborer - Nuclear, Radiation, Toxic and 
  Hazardous Waste - Level A and B, miners and Drillers (Free 
  Air), Tunnel Blasters, and Tunnel Mockers (Free Air), 
  Directional and Horizontal Boring, Air Track Drillers (All 
  Types), Powder Man and Blasters, Troxler and Concrete Tester 
  if Laborer is Utilized
  
PAINTER  
     All Excluding Bridges.......$ 19.92             9.57
     Bridges.....................$ 23.92            10.07
  
PLUMBER..........................$ 22.52             7.80
  
POWER EQUIPMENT OPERATOR:  
     Group 1.....................$ 29.95            14.40
     Group 2.....................$ 29.95            14.40
     Group 3.....................$ 27.26            14.40
     Group 4.....................$ 26.96            14.40
  GROUP 1: Auto Patrol, Batcher Plant, Bituminous Paver, Cable-
  Way, Clamshell, Concrete Mixer (21 cu ft or over), Concrete 
  Pump, Crane, Crusher Plant, Derrick, Derrick Boat, Ditching 
  and Trenching Machine, Dragline, Dredge Engineer, Elevator 
  (regardless of ownership when used for hoisting any building 
  material), Elevating Grader and all types of Loaders, Hoe-type 
  Machine, Hoisting Engine, Locomotive, LeTourneau or Carry-all 
  Scoop, Bulldozer, Mechanic, Orangepeel Bucket, Piledriver, 
  Power Blade, Roller (Bituminous), Roller (Earth), Roller 
  (Rock), Scarifier, Shovel, Tractor Shovel, Truck Crane, Well 
  Point, Winch Truck, Push Dozer, Grout Pump, High Lift, Fork 
  Lift (regardless of lift height), all types of Boom Cats, 
  Multiple Operator, Core Drill, Tow or Push Boat, A-Frame Winch 
  Truck, Concrete Paver, Grade-All, Hoist, Hyster, Material 
  Pump, Pumpcrete, Ross Carrier, Sheepfoot, Sideboom, Throttle-
  Valve Man, Rotary Drill, Power Generator, Mucking Machine, 
  Rock Spreader attached to Equipment, Scoopmobile, KeCal 
  Loader, Tower Cranes,(French, German and other types), 
  Hydrocrane, Tugger, Backfiller Gurries, Self-propelled 
  Compactor, Self-Contained Hydraulic Percussion Drill
  GROUP 2: All Air Compressors (200 cu ft/min or greater), 
  Bituminous Mixer, Concrete Mixer (21 cu. ft. or over), Welding 
  Machine, Form Grader, Tractor (50 hp and over), Bull Float, 
  Finish Machine, Outboard Motor Boat, Brakeman, Mechanic 
  Tender, Whirly Oiler, Tract-air, Road Widening Trencher, 
  Articulating Trucks
  GROUP 3: Greaser on Grease Facilities servicing Heavy Equipment
  GROUP 4: Bituminous Distributor, Cement Gun, Conveyor, Mud 
  Jack, Paving Joint Machine, Pump, Tamping Machine, Tractor 
  (under 50 hp), Vibrator, Oiler, Air Compressor (under 200 cu 
  ft per minute), Concrete Saw, Burlap and Curing Machine, Hydro 
  Seeder, Power Form Handling Equipment, Deckhand Oiler, 
  Hydraulic Post Driver
  
SHEET METAL WORKER...............$ 20.40             7.80
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TRUCK DRIVER  
     Driver (3 Tons and Over), 
     Driver (Truck Mounted 
     Rotary Drill)...............$ 23.74            14.50
     Driver (3 Tons and Under), 
     Tire Changer and Truck 
     Mechanic Tender.............$ 23.53            14.50
     Driver (Semi-Trailer or 
     Pole Trailer), Driver 
     (Dump Truck, Tandem Axle), 
     Driver of Distributor.......$ 23.40            14.50
     Driver on Mixer Trucks 
     (All Types).................$ 23.45            14.50
     Driver on Pavement Breakers.$ 23.55            14.50
     Driver, Euclid and Other 
     Heavy Earth Moving 
     Equipment and Low Boy.......$ 24.31            14.50
     Driver, Winch Truck and A-
     Frame when used in 
     Transporting Materials......$ 23.30            14.50
     Greaser on Greasing 
     Facilities..................$ 24.40            14.50
     Truck Mechanic..............$ 23.50            14.50
     Truck Tender and 
     Warehouseman................$ 23.20            14.50
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey

ROCKCASTLE COUNTY
NHPP 0752(105)

Contract ID:  251307
Page 169 of 176



rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates
in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
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adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

-----------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

           a) a survey underlying a wage determination
           b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

            Branch of Wage Surveys
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.
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3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210.

================================================================

          END OF GENERAL DECISION"
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 
 
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
 
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 
 
OVERTIME: 
 
Overtime is to be paid to an employee at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of forty (40) hours in such workweek.  Wage 
violations or questions should be directed to the designated Engineer or the undersigned. 
 
Director 
Division of Construction Procurement 
Frankfort, Kentucky 40622 
502-564-3500 
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PART IV 
 

BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 3/26/25
Page 1 of 2

251307

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 590.00 TON $
0020 00100 ASPHALT SEAL AGGREGATE 125.00 TON $
0030 00103 ASPHALT SEAL COAT 15.00 TON $
0040 00194 LEVELING & WEDGING PG76-22 1,614.00 TON $
0050 00219 CL4 ASPH BASE 1.00D PG76-22 4,129.00 TON $
0060 00312 CL3 ASPH SURF 0.50D PG64-22 3,959.00 TON $
0070 00342 CL4 ASPH SURF 0.38A PG76-22 4,645.00 TON $
0080 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0090 02677 ASPHALT PAVE MILLING & TEXTURING 12,733.00 TON $
0100 20071EC JOINT ADHESIVE 56,304.00 LF $

0110 24970EC
ASPHALT MATERIAL FOR TACK NON-
TRACKING 55.00 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0120 01982
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE 10.00 EACH $

0130 01985 DELINEATOR FOR BARRIER - YELLOW 145.00 EACH $
0140 02003 RELOCATE TEMP CONC BARRIER 7,240.00 LF $
0150 02381 REMOVE GUARDRAIL 650.00 LF $
0160 02562 TEMPORARY SIGNS 1,000.00 SQFT $
0170 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0180 02671 PORTABLE CHANGEABLE MESSAGE SIGN 8.00 EACH $
0190 02696 SHOULDER RUMBLE STRIPS 35,032.00 LF $
0200 02726 STAKING 1.00 LS $
0210 02898 RELOCATE CRASH CUSHION 1.00 EACH $
0220 03171 CONC BARRIER WALL TYPE 9T 7,240.00 LF $
0230 06401 FLEXIBLE DELINEATOR POST-M/W 109.00 EACH $
0240 06511 PAVE STRIPING-TEMP PAINT-6 IN 63,342.00 LF $
0250 06542 PAVE STRIPING-THERMO-6 IN W 21,114.00 LF $
0260 06543 PAVE STRIPING-THERMO-6 IN Y 14,076.00 LF $
0270 06549 PAVE STRIPING-TEMP REM TAPE-B 18,495.00 LF $
0280 06550 PAVE STRIPING-TEMP REM TAPE-W 10,025.00 LF $
0290 06551 PAVE STRIPING-TEMP REM TAPE-Y 8,100.00 LF $
0300 06585 PAVEMENT MARKER TY IVA-MW TEMP 949.00 EACH $
0310 06586 PAVEMENT MARKER TY IVA-MY TEMP 90.00 EACH $
0320 06613 INLAID PAVEMENT MARKER-B W/R 352.00 EACH $
0330 08904 CRASH CUSHION TY VI CLASS C 1.00 EACH $
0340 10020NS FUEL ADJUSTMENT 22,332.00 DOLL $1.00 $ $22,332.00
0350 10030NS ASPHALT ADJUSTMENT 56,091.00 DOLL $1.00 $ $56,091.00
0360 20411ED LAW ENFORCEMENT OFFICER 100.00 HOUR $
0370 21802EN G/R STEEL W BEAM-S FACE (7 FT POST) 550.00 LF $
0380 24891EC PAVE MOUNT INFRARED TEMP EQUIPMENT 506,736.00 SF $
0390 25075EC QUEUE PROTECTION VEHICLE 200.00 HOUR $
0400 25078ED THRIE BEAM GUARDRAIL TRANSITION TL-3 4.00 EACH $
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PROPOSAL BID ITEMS

Report Date 3/26/25
Page 2 of 2

251307

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0410 25117EC FURNISH QUEUE PROTECTION VEHICLES 4.00 MONT $

0420 26136EC
PORTABLE QUEUE WARNING ALERT
SYSTEM 4.00 MONT $

0430 26137EC QUEUE WARNING PCMS 16.00 MONT $

0440 26138EC
QUEUE WARNING PORTABLE RADAR
SENSORS 16.00 MONT $

0450 26237EC CONNECTED ARROW PANEL 16.00 MONT $

Section:  0003 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0460 02568 MOBILIZATION 1.00 LS $
0470 02569 DEMOBILIZATION 1.00 LS $
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