



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Jim Gray
SECRETARY

January 21, 2026

CALL NO. 104
CONTRACT ID NO. 265401
ADDENDUM # 1

Subject: Lincoln County, STP BRZ 9030 (505)
Letting January 29, 2026

- (1) Revised - Completion Date - Cover Page & Page 4 of 152
- (2) Revised - Note - Page 43 of 152

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



CALL NO. 104

CONTRACT ID. 265401

LINCOLN COUNTY

FED/STATE PROJECT NUMBER STP BRZ 9030 (505)

DESCRIPTION KY 78 OVER HANGING FORK CREEK

WORK TYPE BRIDGE REPLACEMENT

PRIMARY COMPLETION DATE 9/1/2026

LETTING DATE: January 29,2026

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN STANDARD TIME January 29,2026. Bids will be publicly announced at 10:00 AM EASTERN STANDARD TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 0%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 08

CONTRACT ID - 265401
STP BRZ 9030 (505)
COUNTY - LINCOLN
PCN - BR06900782500
STP BRZ 9030 (505)

KY 78 OVER HANGING FORK CREEK (MP 5.670) ADDRESS DEFICIENCIES OF KY 78 OVER HANGING FORK CREEK (069B00023N) (MP 5.916), A DISTANCE OF 0.25 MILES.BRIDGE REPLACEMENT SYP NO. 08-10054.00.
GEOGRAPHIC COORDINATES LATITUDE 37:08:00.00 LONGITUDE 82:45:49.00
ADT 1,360

COMPLETION DATE(S):
COMPLETED BY 09/01/2026 APPLIES TO ENTIRE PROJECT

**SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS**
Lincoln 069B00023N

I. COMPLETION DATE.

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work and provide a proposed project schedule. All work is to be completed by the specified contract completion date. The Contractor will be permitted to close the project to through traffic on KY 78 to allow for the roadway approach work. This closure will only be permitted between June 1 and August 1 (Lincoln County School summer recess). The detour route with signage is provided in the contract documents. The Contractor is allotted 30 calendar days for this closure once the highway is closed in order to complete all work to safely reopen the roadway with no lane closures. At a minimum, prior to reopening the bridge to traffic, all strength requirements and curing for materials used shall be completed per Division 600 of the Standard Specifications. Guardrail shall be installed to the satisfaction of the Engineer prior to reopening the bridge to traffic unless prior approval is obtained from the engineer for use of temporary railing.

The Engineer will begin charging calendar days once the highway has been totally closed to traffic regardless of holidays or seasonal weather limitations.

II. LIQUIDATED DAMAGES.

Liquidated damages will be assessed to the Contractor in accordance with the Transportation Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge Construction, Section 108.09, when the overall specified completion date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor during the months of December, January, February and March when the specified completion date has expired on any individual bridge. Contract time will be charged during these months. All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.

In the event the highway closure lasts longer than 30 calendar days as specified, liquidated damages will apply to all excess days regardless of weather limitations at a rate of \$9,000 per day.

If both the specified completion date and highway closure time are exceeded concurrently, then the contractor will be assessed both liquidated rates.