



Matthew G. Bevin
Governor

**COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET**

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Greg Thomas
Secretary

July 24, 2018

CALL NO. 104
CONTRACT ID NO. 181024
ADDENDUM # 1

Subject: PIKE COUNTY, STP BRZ 1203 (409)
Letting July 27, 2018

- (1) Revised - Cover Page - Page 1 of 82
- (2) Revised - Page 4 of 82
- (3) Added - Special Note to Expedite Work Order - Page 16(a) of 82
- (4) Added - Special Notes Applicable to Project- Page 16(b) of 82

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 104

CONTRACT ID. 181024

PIKE COUNTY

FED/STATE PROJECT NUMBER STP BRZ 1203 (409)

DESCRIPTION KY-610

WORK TYPE BRIDGE REPLACEMENT

PRIMARY COMPLETION DATE 80 WORKING DAYS

LETTING DATE: July 27,2018

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME July 27,2018. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 4%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

PIKE COUNTY
STP BRZ 1203 (409)

ADMINISTRATIVE DISTRICT - 12

CONTRACT ID - 181024

STP BRZ 1203 (409)

COUNTY - PIKE

PCN - DE09806101824

STP BRZ 1203 (409)

KY-610 REPLACE BRIDGE ON KY 610 OVER LONG FORK; .1 MI S OF JCT KY 1469, A DISTANCE OF 0.08 MILES.BRIDGE REPLACEMENT SYP NO. 12-01104.00.

GEOGRAPHIC COORDINATES LATITUDE 37:20:22.00 LONGITUDE 82:35:21.00

COMPLETION DATE(S):

80 WORKING Days

APPLIES TO ENTIRE CONTRACT

EXPEDITE PROJECT WORK ORDER

Be advised that the Contractor may request that the Department expedite the work order for this project to allow for maximization of time to complete the work. In order for the Department to accomplish this task, the Contractor may be required to “hand carry” all required project documentation to facilitate the process immediately UPON NOTIFICATION OF AWARD OF THE CONTRACT.

The contractor needs to deliver required project documentation to:

Division of Construction Procurement
200 Mero St.
Frankfort, KY 40602

SPECIAL NOTES APPLICABLE TO PROJECT

After the closure of KY 610 and the removal of the existing bridge, the road shall be reopened to traffic by November 30, 2018. Contrary to Section 108.09 of the Current Specifications, the Department will apply a Daily Charge of \$4,000/day if the road is not opened by the date listed.

The contractor is advised that the AT&T utility relocation is scheduled to be completed by September 1, 2018. The contractor shall coordinate with any utility companies regarding any relocation activities that have not been completed prior to the beginning of work by the contractor.