



COMMONWEALTH OF KENTUCKY  
TRANSPORTATION CABINET  
[www.transportation.ky.gov/](http://www.transportation.ky.gov/)

Andy Beshear  
GOVERNOR

Jim Gray  
SECRETARY

August 16, 2022

CALL NO. 105  
CONTRACT ID NO. 221042  
ADDENDUM # 3

Subject: BREATHITT COUNTY, STP 0151(093)  
Letting August 18, 2022

- (1) Revised - Cover Page
- (2) Revised - Page 4 of 122
- (3) Revised - Completion Date - Page 81 of 122

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.  
Director  
Division of Construction Procurement

RM:mr  
Enclosures



**CALL NO. 105**

**CONTRACT ID. 221042**

**BREATHITT COUNTY**

**FED/STATE PROJECT NUMBER STP 0151(093)**

**DESCRIPTION PANBOWL LAKE(KY-15)**

**WORK TYPE GEOTECHNICAL**

**PRIMARY COMPLETION DATE 6/1/2023**

**LETTING DATE: August 18,2022**

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME August 18,2022. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

**PLANS AVAILABLE FOR THIS PROJECT.**

**DBE CERTIFICATION REQUIRED - 0%**

**REQUIRED BID PROPOSAL GUARANTY:** Not less than 5% of the total bid.

**ADMINISTRATIVE DISTRICT - 10**

**CONTRACT ID - 221042**

**STP 0151(093)**

**COUNTY - BREATHITT**

**PCN - DE01300152242**

**STP 0151(093)**

PANBOWL LAKE(KY-15) (MP 17.6) DRAINAGE AND SAFETY IMPROVEMENTS ALONG KY-15 NEAR PANBOWL LAKE (MP 17.85), A DISTANCE OF 0.28 MILES.GEOTECHNICAL SYP NO. 10-00172.00.

GEOGRAPHIC COORDINATES LATITUDE 37:33:27.00 LONGITUDE 83:23:09.00

ADT

**COMPLETION DATE(S):**

COMPLETED BY 06/01/2023

APPLIES TO ENTIRE CONTRACT

**Special Note for Fixed Completion Date and  
Liquidated Damages  
KY 15  
Breathitt County  
Item No. 10-172.00**

This project has an overall Fixed Completion Date of June 1, 2023.

If all work is not completed by June 1 and KY 15 is not reopened to all 3 lanes of travel by June 1, Liquidated Damages will be charged as the sum of \$4,750 plus those damages as set forth in Section 108.09 until KY 15 is reopened to all 3 lanes of travel.

If KY 15 is reopened to all 3 lanes of travel by June 1, but the project is not complete by June 1, then Liquidated Damages will be charged as set forth in Section 108.09.