



Matthew G. Bevin  
Governor

**COMMONWEALTH OF KENTUCKY  
TRANSPORTATION CABINET**  
Frankfort, Kentucky 40622  
[www.transportation.ky.gov/](http://www.transportation.ky.gov/)

Greg Thomas  
Secretary

September 25, 2017

CALL NO. 106  
CONTRACT ID NO. 171033  
ADDENDUM # 1

Subject: Breathitt County, STP BRZ 1003 (261)  
Letting September 29, 2017

- (1) Revised - Completion Date - Page 4 of 217
- (2) Added - Note - Page 16(a) of 217
- (3) Revised - Special Note - Page 17 of 217

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.  
Director  
Division of Construction Procurement

RM:ks  
Enclosures



An Equal Opportunity Employer M/F/D

ADMINISTRATIVE DISTRICT - 10

CONTRACT ID - 171033  
STP BRZ 1003 (261)  
COUNTY - BREATHITT  
PCN - DE01311651733  
STP BRZ 1003 (261)

MARIE ROBERTS ROAD(CR-1165) REPLACE BRIDGE ON MARIE ROBERTS ROAD(CR-1165) OVER TROUBLESOME CREEK 0.1 MILE SOUTHWEST OF KY-15., A DISTANCE OF 0.10 MILES.BRIDGE REPLACEMENT SYP NO. 10-01105.00.  
GEOGRAPHIC COORDINATES LATITUDE 37:28:42.00 LONGITUDE 83:19:29.00

COMPLETION DATE(S):	
COMPLETED BY 10/01/2018	APPLIES TO CONTRACT
COMPLETED BY 07/31/2018	APPLIES TO BRIDGE OPENING TO TRAFFIC

**EXPEDITE PROJECT WORK ORDER**

Be advised that the Contractor may request that the Department expedite the work order for this project to allow for maximization of time to complete the work. In order for the Department to accomplish this task, the Contractor may be required to “hand carry” all required project documentation to facilitate the process immediately UPON NOTIFICATION OF AWARD OF THE CONTRACT.

The contractor needs to deliver required project documentation to:

Division of Construction Procurement  
200 Mero St.  
Frankfort, KY 40602

## **SPECIAL NOTE FOR CONTRACT COMPLETION DATE**

THIS CONTRACT HAS A FIXED COMPLETION DATE OF OCTOBER 1, 2018. THE DEPARTMENT WILL ASSESS LIQUIDATED DAMAGES PER SECTION 108.09 OF THE 2012 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION FOR FAILURE TO COMPLETE WORK ON TIME.

THE DEPARTMENT WILL ALSO ASSESS LIQUIDATED DAMAGES IN ADDITION TO THE ABOVE AT THE SAME RATE, IF THE NEW STRUCTURE IS NOT OPEN TO TRAFFIC BY JULY 31, 2018. THESE DAMAGES WILL BE ASSESSED EVERY CALENDAR DAY THAT THE STRUCTURE IS NOT OPEN TO TRAFFIC PAST THE ABOVE DATE. THE DAMAGES CONTAINED IN THIS PARAGRAPH WILL STILL APPLY EVEN IF THE FIXED COMPLETION DATE HAS BEEN MODIFIED.