



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

August 16, 2011

CALL NO. 107
CONTRACT ID NO. 112941
ADDENDUM # 2

Subject: Trigg County, IM 0243 051
Letting August 19, 2011

- (1) Revised - Project Identification & Description - Page 4 of 101
- (2) Revised - Special Note for Contract Completion Date - Page 27 of 101
- (3) Revised - Bid Items - Pages 100-101 of 101

Proposal revisions are available at <http://transportation.ky.gov/contract/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D

CONTRACT ID - 112941

ADMINISTRATIVE DISTRICT - 01

PROJECT(S) IDENTIFICATION AND DESCRIPTION:

COUNTY - TRIGG

PCN - MB11100241101

IM 0243 051

INTERSTATE 24 (MP 65.340) BRIDGE OVER US 68 (MP 24.400) WBL 4.7 MILES WEST OF CHRISTIAN
COUNTY LINE. BRIDGE DECK RESTORATION & WATERPROOFING. SYP NO. 01-02023.00.

GEOGRAPHIC COORDINATES LATITUDE 36^52'55" LONGITUDE 87^44'06"

COMPLETION DATE(S):

COMPLETION DATE - November 15, 2011

APPLIES TO ENTIRE CONTRACT

15 WORKING DAYS

APPLIES TO B00044L

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS

- I. COMPLETION DATE.** The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed by November 15, 2011. An allotted number of Work days are assigned to each structure in this contract as shown below.

<u>STRUCTURE</u>	<u>NO. OF WORK DAYS</u>	<u>COMPLETION DATE</u>
111B00044L	15	November 15, 2011

Contrary to Section 108.07.02, the Engineer will begin charging work days for a structure on the day the Contractor starts work or sets up traffic control on that particular structure.

Contrary to the Standard Specifications work days will be charged for Saturday and Sunday.

- II. LIQUIDATED DAMAGES.** Liquidated damages will be assessed the Contractor in accordance with the Transportation Cabinet, Department of Highway's 2008 Standard Specifications for Road and Bridge Construction, Section 108.09, when either the allotted number of work days or the November 15, 2011 date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed the Contractor during the months of December, January, February and March when the contract time has expired on any individual bridge or bridges. Contract time will be charged during these months.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.

CONTRACT ID: 112941
COUNTY: TRIGG
PROPOSAL: IM 0243 051

PAGE: 1
LETTING: 08/19/11
CALL NO: 107

LINE NO	ITEM	DESCRIPTION	APPROXIMATE UNIT QUANTITY	UNIT PRICE	AMOUNT
SECTION 0001 BRIDGE					
0010	02003	RELOCATE TEMP CONC BARRIER	550.000 LF		
0020	02562	SIGNS	149.000 SQFT		
0030	02650	MAINTAIN & CONTROL TRAFFIC	(1.00) LS		
0040	02653	LANE CLOSURE	2.000 EACH		
0050	02671	PORTABLE CHANGEABLE MESSAGE SIGN	1.000 EACH		
0060	02775	ARROW PANEL	1.000 EACH		
0061	02898	RELOCATE CRASH CUSHION (ADDED: 8-16-11)	1.000 EACH		
0070	03171	CONCRETE BARRIER WALL TYPE 9T	550.000 LF		
0080	03293	EXPAN JOINT REPLACE 1 IN (REVISED: 8-16-11)	80.000 LF		
0090	03295	EXPAN JOINT REPLACE 2 IN (REVISED: 8-16-11)	80.000 LF		
0100	03299	ARMORED EDGE FOR CONCRETE (REVISED: 8-16-11)	80.000 LF		
0110	03304	BRIDGE OVERLAY APPROACH PAVEMENT	1,182.000 SQYD		
0130	06549	PAVE STRIPING-TEMP REM TAPE-B	650.000 LF		
0140	06550	PAVE STRIPING-TEMP REM TAPE-W	2,200.000 LF		
0150	06551	PAVE STRIPING-TEMP REM TAPE-Y	2,200.000 LF		
0151	06556	PAVE STRIPING-DUR TY 1-6 IN W (ADDED: 8-16-11)	374.000 LF		
0152	06557	PAVE STRIPING-DUR TY 1-6 IN Y (ADDED: 8-16-11)	280.000 LF		
0160	08150	STEEL REINFORCEMENT	534.000 LB		
0170	08504	EPOXY SAND SLURRY	103.300 SQYD		
0180	08510	REM EPOXY BIT FOREIGN OVERLAY	785.000 SQYD		

CONTRACT ID: 112941
COUNTY: TRIGG
PROPOSAL: IM 0243 051

PAGE: 2
LETTING: 08/19/11
CALL NO: 107

LINE NO	ITEM	DESCRIPTION	APPROXIMATE UNIT QUANTITY	UNIT PRICE	AMOUNT
0190	08526	CONC CLASS M FULL DEPTH PATCH	4.900 CUYD		
0200	08534	CONCRETE OVERLAY-LATEX	32.700 CUYD		
0210	08549	BLAST CLEANING	888.000 SQYD		
0211	20738NS112	TEMP CRASH CUSHION (ADDED: 8-16-11)	1.000 EACH		
0230	24094EC	PARTIAL DEPTH PATCHING	21.800 CUYD		
SECTION 0002 DEMOBILIZATION					
0240	02569	DEMOBILIZATION (AT LEAST 1.5%)	LUMP		
		TOTAL BID			