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SPECIAL NOTE FOR RAILROAD FLAGGING

Unless otherwise noted, Section references herein are to the Department’s Standard Specifications
for Road and Bridge Construction. All applicable portions of the Department’s Standard
Specifications apply unless specifically modified herein.

1. DESCRIPTION. It is estimated this project will require 100 days of railroad flagging.
Guidelines for determining when flagging protection will be needed are included in the Special
Provisions for Protection of Railroad Interest. The Daily Rate for this project will be $1.000.00

2. DEFINITION OF FLAGGING. The particular Railroad(s) involved in this project will
define when flagging is required (see Summary for KYTC Projects That Involve a Railroad and
Special Provisions for Protection of Railroad Interest) and the number of flaggers needed. At least
2 weeks notice is required before flagging will be provided, but it could take up to 30 days. It will
remain the Contractor’s responsibility to schedule work including any down time (such as winter)
so as to minimize the use of flagging services. The Department retains no responsibility for
coordinating flagging services between the Railroad and the Contractor.

3. REDUCTION AND EXTENSION OF RAILROAD FLAGGING TIME. Based
upon the Kentucky Standard Specifications, any changes in contract time for this project will be
by change order. If the nature of the work in the change order necessitates additional use of
railroad flagging services, then that shall be identified in that change order and the number of
calendar days for railroad flagging services shall be increased. By signing the change order, the
contractor waives all rights to any future request to change the number of days of railroad
flagging associated with the work in that change order. Since the number of days involves the
cost to the Department and not the Contractor, the number of days of railroad flagging shall not
be reduced.

4. MEASUREMENT. The Department will keep track of calendar days that railroad
flagging is performed. This will include any day that any railroad flagger charges a minimum of
5 hours of onsite flagging. Except that from April 1% thru November 30™ this will not include
days where the Contractor cannot perform at least 5 hours of the work that necessitates railroad
flagging due to weather, seasonal, or temperature limitations of the Specifications, or other
conditions beyond the control of the Contractor as judged by the Engineer. From Dec 1 thru
March 30" any day that any railroad flagger charges a minimum of 5 hours of onsite flagging
then a calendar day of railroad flagging will be counted; without regard to weather, seasonal or
temperature limitations of the Specifications. The Engineer will furnish the Contractor bi-
weekly statements showing the number of railroad flagging days charged for the period. The
Contractor acknowledges acceptance of, and agreement with, all bi-weekly statements unless the
Contractor submits a written protest containing supporting evidence for a change within 14
calendar days of receiving the bi-weekly statement.
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If the number of calendar days of railroad flagging has exceeded 100 days, then the Contractor
will be charged for each day that additional flagging is needed multiplied by the Daily Rate.
This will be in addition to any liquidated damages or other reimbursements that the contract or
the Kentucky Standard Specifications may require. This charge will continue, based upon actual
flagging use, until Formal Acceptance.

If upon Formal Acceptance the total number of calendar days that railroad flagging is performed
is less than 100 days no additional monies will be given to the Contractor.
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