



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Jim Gray
SECRETARY

March 14, 2023

CALL NO. 110
CONTRACT ID NO. 234401
ADDENDUM # 1

Subject: Estill County, HSIP 5261(001)
Letting March 23, 2023

- (1) Revised - Completion Date - Cover Page & Page 4 of 315
- (2) Revised - Special Note- Page 40 of 315

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



CALL NO. 110

CONTRACT ID. 234401

ESTILL COUNTY

FED/STATE PROJECT NUMBER HSIP 5261(001)

DESCRIPTION SPOUT SPRINGS ROAD (KY 82)

WORK TYPE ASPHALT PAVEMENT & ROADWAY REHAB

PRIMARY COMPLETION DATE 5/31/2024

LETTING DATE: March 23,2023

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME March 23,2023. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

DBE CERTIFICATION REQUIRED - 12%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 10

CONTRACT ID - 234401

HSIP 5261(001)

COUNTY - ESTILL

PCN - 1003300822101

HSIP 5261(001)

SPOUT SPRINGS ROAD (KY 82) (MP 0.000) FROM INTERSECTION OF KY 89 AND KY 82, NORTH TO THE ESTILL/
POWELL COUNTY LINE (MP 5.029), A DISTANCE OF 05.03 MILES.ASPHALT PAVEMENT & ROADWAY REHAB SYP
NO. 10-09014.00.

GEOGRAPHIC COORDINATES LATITUDE 37:48:48.20 LONGITUDE 83:58:59.90

ADT 3,651

COMPLETION DATE(S):

COMPLETED BY 11/15/2023

INTERMEDIATE- SEE SPECIAL NOTE

COMPLETED BY 05/31/2024

APPLIES TO ENTIRE PROJECT

Special Note for Completion Date & Liquidated Damages

I. COMPLETION DATE

The ultimate fixed completion date for this project will be May 31, 2024. Liquidated Damages for failure to complete the project on time will be assessed following Section 108.09.

The intermediate fixed completion date for this project will be November 15, 2023. All newly constructed roadway work except the final asphalt surface, permanent striping, and rumble strips, shall be completed, and the newly constructed roadway fully open to traffic, by the intermediate fixed completion date of November 15, 2023. Liquidated Damages for failure to complete the project on time by the intermediate fixed completion date will be assessed following Section 108.09.

II. LIQUIDATED DAMAGES

In addition to the requirements of Section 108.09, the Department will assess Liquidated Damages in the amount of **\$1,000** per hour for each hour, or fraction of an hour, for any and all lane closures that are in place beyond the time frame(s) noted in the Traffic Control Plan and approved by the Engineer.

Contrary to Section 108.09, Liquidated Damages will be assessed regardless of whether seasonal limitations prohibit the Contractor from performing work on the controlling operation.

Trees and/or bushes that are 5 inches or greater (diameter at breast height) shall not be cut or trimmed between June 1st and July 31st. Any trees and/or bushes that are cut or trimmed between June 1st and July 31st will NOT receive payment at the contract unit price. Furthermore, failure to adhere to these restrictions shall result in Liquidated Damages in the amount of **\$391.50** per affected tree. Activities that are a part of this contract that do not involve the initial trimming and/or cutting of trees and/or bushes will be permitted under the ultimate fixed completion date.

Contrary to Section 108.09, Liquidated Damages will be assessed for the months of December through March.

All liquidated damages will be applied accumulatively.

All other applicable portions of Section 108 apply.