



**COMMONWEALTH OF KENTUCKY  
TRANSPORTATION CABINET**  
Frankfort, Kentucky 40622  
[www.transportation.ky.gov/](http://www.transportation.ky.gov/)

**Matthew G. Bevin**  
Governor

**Greg Thomas**  
Secretary

October 23, 2017

CALL NO. 110  
CONTRACT ID NO. 171246  
ADDENDUM # 2

Subject: Grayson County, BC62 X213 KY16-01 RRSRP AIRPORT  
Letting October 27, 2017

- (1) Revised - Front Sheet
- (2) Revised - Completion Date - Page 4 of 89
- (3) Revised - Special Note - Page 31 of 89
- (4) Revised - Summary - Page 34 of 89

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.  
Director  
Division of Construction Procurement

RM:ks  
Enclosures



An Equal Opportunity Employer M/F/D



**CALL NO. 110**

**CONTRACT ID. 171246**

**GRAYSON COUNTY**

**FED/STATE PROJECT NUMBER BC62 X2I3 KY16-01 RRSRP AIRPORT**

**DESCRIPTION ROUGH RIVER STATE PARK AIRPORT (2I3) RSA IMPROVEMENTS**

**WORK TYPE AIRPORT CONSTRUCTION**

**PRIMARY COMPLETION DATE 4/15/2018**

**LETTING DATE: October 27,2017**

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME October 27,2017. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

**PLANS AVAILABLE FOR THIS PROJECT.**

**DBE CERTIFICATION REQUIRED - 0%**

**REQUIRED BID PROPOSAL GUARANTY:** Not less than 5% of the total bid.

**ADMINISTRATIVE DISTRICT - 04**

REVISED ADDENDUM #2: 10-23-17

**CONTRACT ID - 171246**

**BC62 X2I3 KY16-01 RRSRP AIRPOR**

**COUNTY - GRAYSON**

**PCN - DE043X2I31655**

**BC62 X2I3 KY16-01 RRSRP AIRPORT**

ROUGH RIVER STATE PARK AIRPORT (2I3) RSA IMPROVEMENTS ROUGH RIVER STATE RESORT PART  
AIRPORT TREE MITIGATION & RUNWAY SAFETY AREA IMPROVEMENTSAIRPORT CONSTRUCTION  
GEOGRAPHIC COORDINATES LATITUDE 37:36:35.00 LONGITUDE 86:30:26.00

**COMPLETION DATE(S):**

COMPLETED BY 04/15/2018

APPLIES TO ENTIRE CONTRACT

**Special Note for Fixed Completion Date / Maximum Number of Calendar Days to  
Complete Project  
Rough River State Park Airport –Grading, Paving, and Tree Removal**

This project has a fixed completion date of April 15, 2018. The anticipated duration for specific work activities is 45 calendar days. Work activities include, grading and drainage, incidental asphalt removal, and tree removal and replacement. The following stipulations are provided in association with completion of this project.

- All work must be completed expeditiously once work is initiated. Once work is initiated, the contractor has a maximum of 45 calendar days to complete all work. Liquidated damages in the amount of \$750 per day will be charged in accordance with Section 108.09 of the KYTC Standard Specifications for Road and Bridge Construction.
- Runways must be open to traffic on weekends –6:00 am Central Time Saturday Morning to 6:00 pm Central Time Sunday Afternoon for the duration of the project. Liquidated damages in the amount of \$750 per day or portion of any day that the runways are not open during the weekends as described above.
- Tree removal must be completed between November 1, 2017 and March 15, 2018. Liquidated damages in the amount of \$750 per day will be charged for each day that tree removal occurs outside of the permitted dates – **November 1, 2017** and March 15, 2018.

Any waiver of these stipulations must be by written approval of the Kentucky Transportation Cabinet, Department of Aviation.

