



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

November 7, 2013

CALL NO. 111
CONTRACT ID NO. 131073
ADDENDUM # 1

Subject: Bell County, STP BRZ 1103 (274)
Letting November 22, 2013

(1)Added - Special Notes - Pages 17(a)-17(c) of 120

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Acting Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D

SPECIAL NOTES FOR UTILITY CLEARANCE

IMPACT ON CONSTRUCTION

BELL COUNTY BRZ 1103 (262)
FD52 007 3437 8556801U
TITAN TIPPLE ROAD (CR 1327)
11-1083.0

GENERAL PROJECT NOTE ON UTILITY PROTECTION

(N/A)

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS

(N/A)

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

(N/A)

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR THE COMPANY'S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

Pineville Utility Commission, 151 N Pine Street Pineville 40977; Bill Bunch, Mgr. 606.337.6612

The Company will relocate 500 feet of 6" pvc waterline, 50 feet of 12" steel encasement pipe and 100 feet of 6" Ductile Iron Pipe all located within the project limits. The anticipated completion date for the work is December 20th, 2013. Work completion is contingent upon favorable weather conditions.

Magnum Hunter Production, Inc. 120 Prosperous Place, Suite 201 Lexington, Ky. 40509; Brint Camp, V.P. Geology 859.263.3948

The company will relocate 400 feet of 4" poly gas line within the project limits. The anticipated completion date December 20th, 2013. Work completion is contingent upon favorable weather conditions

AT&T Southeast, 29 Wills Branch Road Prestonsburg Ky. 41653; Jack Salyer 606 874.2715

The Company will one (1) pole within the project limits. The anticipated completion date for the work is December 6th, 2013.

During construction the areas in which Utilities that are to be relocated are not to be disturbed road construction activities until all Utilities have been relocated.

The Department will consider submission of a bid as the Contractor's agreement to not make any claims for additional compensation due to delays or other conditions created by the operations of (Utility Company(s) Name). Working days will not be charged for those days on which work on (Utility Company(s) Name) facilities is delayed, as provided in the current edition of the KY Standard Specifications for Road and Bridge Construction. Should a difference of opinion arise as to the rights of

SPECIAL NOTES FOR UTILITY CLEARANCE

IMPACT ON CONSTRUCTION

BELL COUNTY BRZ 1103 (262)
FD52 007 3437 8556801U
TITAN TIPPLE ROAD (CR 1327)
11-1083.0

the Contractor and others working within the limits of, or adjacent to the project, the KYTC Resident Engineer will decide as to the respective rights of the various parties involved in order to assure the completion of the Department’s work in general harmony and in a satisfactory manner, and his decision shall be final and binding upon the Contractor. .

**THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD
CONTRACTOR AS INCLUDED IN THIS CONTRACT**

N/A.

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate his activities. The contractor will coordinate his activities to minimize and, where possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts with utility facilities are unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs.

The utility facilities as noted in the previous section(s) have been determined using data garnered by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless specified as such. It is the contractor’s responsibility to verify all utilities and their respective locations before excavating.

BEFORE YOU DIG

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for information on the location of existing underground utilities. The call is to be placed a minimum of two (2) and no more than ten (10) business days prior to excavation. The contractor should be aware that owners of underground facilities are not required to be members of the KY 811 one-call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility owners, including those whom do not subscribe to KY 811. It may be necessary for the contractor to contact the County Court Clerk to determine what utility companies have facilities in the area.

SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

BELL COUNTY BRZ 1103 (262)
FD52 007 3437 8556801U
TITAN TIPPLE ROAD (CR 1327)
11-1083.0

Please Note: The information presented in this Utility Note is informational in nature and the information contained herein is not guaranteed.

AREA UTILITIES CONTACT LIST

<u>Utility Company/Agency</u>	<u>Contact Name</u>	<u>Contact Information</u>
Pineville Utility Commission 151 N Pine Street Pineville Ky. 40977	Bill Bunch, Mgr	606.337.6612
Magnum Hunter Production, Inc. 120 Ponderous Place, Suite 201 Lexington Ky. 40509	Brint Camp, V.P. Geology	859.263.3948
AT&T Southeast 29 Wills Branch Road Prestonsburg Ky. 41653	Jack Salyer	606 874.2715