
September 15, 2023   
 
 
CALL NO. 114 
CONTRACT ID NO. 231316 
ADDENDUM # 1 
 
 
Subject:  Laurel County, NHPP 0251 (037) 
  Letting September 28, 2023 
 
 
(1) Revised – Utility Note - Page 41-44 of 235 
 
 
Proposal revisions are available at http://transportation.ky.gov/Construction-
Procurement/. 
 
 
If you have any questions, please contact us at 502-564-3500. 
 
 
Sincerely, 
 
 
Rachel Mills, 

 
Rachel Mills, P.E. 
Director 
Division of Construction Procurement 
 
RM:mr 
Enclosures  

Andy Beshear 
GOVERNOR

TRANSPORTATION CABINET 
200 Mero Street 

Frankfort, Kentucky 40601 

Jim Gray 
SECRETARY 
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UTILITIES AND RAIL CERTIFICATION NOTE

Laurel County, NHPP0251037 

FD52 063 86576 01U 

IMPROVE SAFETY, IMPROVE ACCESS MANAGEMENT, AND REDUCE CONGESTION ON US25E FROM THE 

KNOX/LAUREL COUNTY LINE TO KY770 

ITEM NUMBER: 11-185.00 

Page 1 of 4 

Form Revised 6/24/16 

PROJECT NOTES ON UTILITIES 

The contractor should be aware that there is UTILITY WORK INCLUDED IN THIS ROAD CONSTRUCTION 

CONTRACT.  The Contractor shall review the GENERAL UTILITY NOTES AND INSTRUCTIONS which may 

include KYTC Utility Bid Item Descriptions, utility owner supplied specifications, plans, list of utility 

owner preapproved subcontractors, and other instructions.  Utility contractors may be added via 

addendum if KYTC is instructed to do so by the utility owner.  Potential contractors must seek 

prequalification from the utility owner. Any revisions must be sent from the utility owner to KYTC a 

minimum of one week prior to bid opening. 

For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the 

awarded contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or 

construction boundaries of the project to be worked using the procedure set forth in KRS 

367.4909(9)(k).  This temporary field locating of the project excavation boundary shall take place prior 

to submitting an excavation location request to the underground utility protection Kentucky Contact 

Center.  For large projects, the awarded contractor shall work with the impacted utilities to determine 

when additional white lining of the remainder of the project site will take place.  This provision shall not 

alter or relieve the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917 

in their entirety. 

Please Note: The information presented in this Utility Note is informational in nature and the 

information contained herein is not guaranteed. 

The contractor will be responsible for contacting all utility facility owners on the subject project to 

coordinate his activities.  The contractor will coordinate his activities to minimize and, where possible, 

avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict 

with the existing utilities beyond minor facility adjustments.  Where conflicts with utility facilities are 

unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and 

Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to remove or alter portions 

of this contract if a utility conflict occurs.   The utility facilities as noted in the previous section(s) have 

been determined using data garnered by varied means and with varying degrees of accuracy: from the 

facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities 

defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless 

specified as such.  It is the contractor’s responsibility to verify all utilities and their respective locations 

before excavating. 

The contractor shall make every effort to protect underground facilities from damage as prescribed in 

the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 

367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 
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with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for 

the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more 

than ten (10) business days prior to excavation.    The contractor shall submit Excavation Locate 

Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request 

does not relieve the contractor from the responsibility of contacting non-member facility owners, whom 

are to be contacted through their individual Protection Notification Center.  It may be necessary for the 

contractor to contact the County Court Clerk to determine what utility companies have facilities in the 

area.  Non-compliance with these directives can result in the enforcement of penalties. 

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

KU has an existing pole at LT 32+90 just inside the disturbed limits that will remain in place. They have 

relocated a pole at Dorthae Road RT STA 9+55 adjacent to the proposed Marathon entrance. These 

poles will need to be worked around. 

*The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE 

PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

KU, Charter, and AT&T have relocated their overhead facilities to be clear of roadwork. AT&T has also 

relocated underground facilities in the area of RT STA 167+00 – 175+00. Relocation plans can be 

provided, however, facilities as they exist in the field would supersede locations shown on plans and 

must be accommodated as they exist. 

Delta Gas has relocated underground facilities throughout most of the project. Relocation plans can be 

provided. 
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THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR 

THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

N/A 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 

CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Relocation of Corbin City Utilities, Barbourville Utility Commission, and Laurel County Water District #2 

facilities will be performed as part of the road contract as specified in the utility relocation plans. 

Approved contractors for each company are listed in the General Utility Notes included in the proposal. 

Coordinate work with each company. 

There are ductile iron materials for Corbin & Barbourville Utilities which will be provided by the 

Companies and installed by the contractor. These materials are to be picked up at the Laurel County 

Maintenance Garage. These are listed in the General Summary as INST items. Other materials not given 

this description will be provided by the contractor as usual. 

Materials are being stored at the Laurel County Maintenance Garage until the contractor receives notice 

to proceed.  Then it is the responsibility of the contractor to move all materials to their own secure 

location.  The contractor has 30 days from the Notice to proceed to remove the waterline materials 

from the Laurel County Maintenance Lot to their lot / staging area. Securing and maintaining the water 

line materials will be the responsibility of the contractor.  Any waterline materials not used on the 

project will be returned to the Laurel County Maintenance Lot.  

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☒ No Rail Involvement    ☐  Rail Involved    ☐  Rail Adjacent

LAUREL COUNTY 
NHPP 0251 (037) 

REVISED ADDENDUM #1 9/15/2023 
Contract ID: 231316 

Page 43 of 235

Blake.Combs
Cloud



UTILITIES AND RAIL CERTIFICATION NOTE

Laurel County, NHPP0251037 

FD52 063 86576 01U 

IMPROVE SAFETY, IMPROVE ACCESS MANAGEMENT, AND REDUCE CONGESTION ON US25E FROM THE 

KNOX/LAUREL COUNTY LINE TO KY770 

ITEM NUMBER: 11-185.00 

Page 4 of 4 

Form Revised 6/24/16 

AREA FACILITY OWNER CONTACT LIST 

Utility Company/Agency   Contact Name Contact Information 

Barbourville Utilities Josh Callihan 606-546-3187

Corbin Utilities Ron Herd 606-528-4026

LWD#2 Ken Fisher 606-878-2494

Delta Gas Brent Means 859-744-6171x1134

CVRECC Mark Abner 606-546-9295

Windstream Mark Ware 606-329-6195

Charter William Clark 606-416-9212

KU Chad Francisco 606-864-2821

AT&T Kenny Dunn 859-583-3780
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