



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

February 10, 2014

CALL NO. 200
CONTRACT ID NO. 141003
ADDENDUM # 1

Subject: Livingston-McCracken Counties, STP BRO 0601 (178)
Letting February 21, 2014

- (1) Revised - Completion Date - Page 4 of 140
- (2) Revised - Special Note - Page 20 of 140

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Diana Castle Radcliffe".

Diana Castle Radcliffe
Director
Division of Construction Procurement

DR:ks
Enclosures



An Equal Opportunity Employer M/F/D

ADMINISTRATIVE DISTRICT - 01

CONTRACT ID - 141003
STP BRO 0601(178)
COUNTY - LIVINGSTON

PCN - DE070006013W1
STP BRO 0601(178)

US 60 OVER TENNESSEE RIVER REMOVAL OF EXISTING TENNESSEE RIVER BRIDGE UPON COMPLETION OF
NEW US-60 TENNESSEE RIVER BRIDGE.BRIDGE DEMOLITION SYP NO. 01-01115.70.
GEOGRAPHIC COORDINATES LATITUDE 37:02:18.00 LONGITUDE 88:31:44.00

COUNTY - MCCRACKEN

PCN - DE073006013W1
STP BRO 0601(178)

US 60 OVER TENNESSEE RIVER REMOVAL OF EXISTING TENNESSEE RIVER BRIDGE UPON COMPLETION OF
NEW US-60 TENNESSEE RIVER BRIDGE.BRIDGE DEMOLITION SYP NO. 01-01115.70.
GEOGRAPHIC COORDINATES LATITUDE 37:02:18.00 LONGITUDE 88:31:44.00

COMPLETION DATE(S):
COMPLETED BY 11/01/2014 APPLIES TO ENTIRE CONTRACT

US 60 Bridge Demolition
Project Nos.: FD52 070 0060 000-001 & FD52 073 0060 019-020
Page 3 of 6

SPECIAL NOTE FOR PROJECT COMPLETION DATE

Project No. FD52 070 0060 000-001 & FD52 0060 019-020

The specified completion date for this project is **November 1, 2014.** The Contractor must also complete the following milestones:

Task	Date
Removal of trees within the project area	March 31, 2014
Removal of Spans 4-6, truss superstructure	August 15, 2014
Complete removal of Piers B and C per the contract plans	August 15, 2014
Complete all project work	November 1, 2014

For each calendar day beyond these milestones, the department will assess liquidated damages per Section 108.09 of the Current Edition of the Standard Specifications for Road and Bridge Construction.