



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Jim Gray
SECRETARY

March 14, 2024

CALL NO. 200
CONTRACT ID NO. 241301
ADDENDUM # 2

Subject: McCracken - Ballard Counties, 121GR23D044-NH
Letting March 21, 2024

Revised - Completion Date: Cover Page & Page 4 of 187
Added - Special note: Pg. 20A of 187

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:ce
Enclosures



CALL NO. 200

CONTRACT ID. 241301

MCCRACKEN - BALLARD COUNTIES

FED/STATE PROJECT NUMBER 121GR23D044 - NH

DESCRIPTION PADUCAH-WICKLIFFE ROAD (US 60)

WORK TYPE GRADE & DRAIN WITH ASPHALT SURFACE

PRIMARY COMPLETION DATE 06/30/2026

LETTING DATE: March 21,2024

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME March 21,2024. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 9%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 01

CONTRACT ID - 241301

121GR23D044 - NH

COUNTY - BALLARD

PCN - DE00400602444

NH 0601 (211)

PADUCAH-WICKLIFFE ROAD (US 60) IMPROVE US 60 FROM STAFFORD ROAD TO BETHELL CHURCH ROAD, A DISTANCE OF 02.28 MILES.GRADE & DRAIN WITH ASPHALT SURFACE SYP NO. 01-00115.00.

GEOGRAPHIC COORDINATES LATITUDE 37:04:45.00 LONGITUDE 88:54:47.00

ADT 8,291

COUNTY - MCCRACKEN

PCN - DE07300602445

NH 0601 (211)

PADUCAH-WICKLIFFE ROAD (US 60) IMPROVE US 60 FROM STAFFORD ROAD TO BETHELL CHURCH ROAD, A DISTANCE OF 0.23 MILES.GRADE & DRAIN WITH ASPHALT SURFACE SYP NO. 01-00115.00.

GEOGRAPHIC COORDINATES LATITUDE 37:04:18.00 LONGITUDE 88:51:15.00

ADT 8,291

PCN - DE07300602446

NH 0601 (212)

PADUCAH-WICKLIFFE ROAD (US 60) FROM BETHEL CHURCH ROAD TO KY 11, A DISTANCE OF 01.26 MILES.GRADE & DRAIN WITH ASPHALT SURFACE SYP NO. 01-00115.10.

GEOGRAPHIC COORDINATES LATITUDE 37:04:18.00 LONGITUDE 88:51:15.00

ADT 8,921

COMPLETION DATE(S):

COMPLETED BY 06/30/2026

APPLIES TO ENTIRE CONTRACT

SPECIAL NOTE FOR FORMAL PARTNERING

This Special Note will apply when indicated in the plans or the proposal. Section references herein are to the Department's Current Standard Specifications for Road and Bridge Construction.

1.0 DESCRIPTION. This work consists of coordinating Formal Partnering as documentation described in this Special Note.

2.0 MATERIALS AND RESOURCES.

2.1 MEETING FACILITY. Provide a meeting facility sufficient to house project partnering meetings. The Contractor and KYTC Project Engineer should agree upon the meeting location.

2.2 ADMINISTRATIVE STAFFING. Provide administrative staffing to record, produce, distribute meeting minutes, and process revisions. Revisions will be made after an agreed-upon review time by both parties has passed, and comments are received.

3.0 CONSTRUCTION. As soon as practical and before the start of work, the Contractor's on-site project manager and the Department's on-site representative will meet to review the project plans and specifications. They will develop strategies for a Team Building Workshop for which the Contractor's key on-site staff, subcontractors, the Department's personnel, and other individuals will be contacted to attend the workshop as needed and agreed upon. Schedule on-site project partnering meetings at regular intervals (bi-weekly unless both parties agree to a different schedule) to discuss and resolve issues regarding the project throughout the duration of the contract. The Contractor, subcontractor(s), and Department personnel will attend these meetings and additional necessary personnel to discuss specific issues. Prior to the meeting, the Contractor's on-site project manager and the Department's on-site representative will jointly develop an agenda. The minutes of each meeting will be recorded and distributed to all partners. The Contractor will be responsible for hosting these meetings and taking and distributing the meeting minutes.

3.1 TEAM BUILDING WORKSHOP. The Team Building Workshop shall foster and encourage the partnering process so that the Contractor and the Department are a cohesive unit willing to work together to achieve a combined goal. An independent facilitator who is mutually satisfactory to the Contractor and the Department will facilitate the workshop, or the workshop may be co-facilitated by the Contractor and the Department. The workshop will develop a project team and discuss issues and concerns of the project. This workshop should also establish a method for the partners to resolve an issue that arises as the project is ongoing.

4.0 MEASUREMENT AND PAYMENT. All costs associated with developing and maintaining a Formal Partnership will be agreed to by both parties and shared equally. The Department will pay 50 percent of the costs for Formal Partnering to develop and maintain this partnership. The Department will make the payment under a Supplemental Agreement. The Department will consider payment as full compensation for all work required under this Special Note.