



**COMMONWEALTH OF KENTUCKY  
TRANSPORTATION CABINET**  
Frankfort, Kentucky 40622  
[www.transportation.ky.gov/](http://www.transportation.ky.gov/)

**Matthew G. Bevin**  
Governor

**Greg Thomas**  
Secretary

May 18, 2017

CALL NO. 200  
CONTRACT ID NO. 171017  
ADDENDUM # 1

Subject: Various Counties, 121GR17D017  
Letting May 26, 2017

- (1) Revised - Front Sheet
- (2) Revised - Completion Date - Page 4 of 138
- (3) Revised - Note - Page 31 of 138
- (4) Revised - Note - Page 40 of 138

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.  
Director  
Division of Construction Procurement

RM:ks  
Enclosures



An Equal Opportunity Employer M/F/D



**CALL NO. 200**

**CONTRACT ID. 171017**

**MERCER - ANDERSON COUNTIES**

**FED/STATE PROJECT NUMBER 121GR17D017**

**DESCRIPTION BLUEGRASS PARKWAY(PW-9002)**

**WORK TYPE ASPHALT RESURFACING**

**PRIMARY COMPLETION DATE 12/31/2017**

**LETTING DATE: May 26,2017**

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME May 26,2017. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

**NO PLANS ASSOCIATED WITH THIS PROJECT.**

**DBE CERTIFICATION REQUIRED - 16.50%**

**REQUIRED BID PROPOSAL GUARANTY:** Not less than 5% of the total bid.

## ADMINISTRATIVE DISTRICT - 07

REVISED ADDENDUM #1: 5-18-17

### CONTRACT ID - 171017

121GR17D017

### COUNTY - ANDERSON

PCN - DE00390021717

NHPP 0022 (014)

BLUEGRASS PARKWAY(PW-9002) (MP 51.838) MILL AND INTERMEDIATE ASPHALT OVERLAY ON BLUEGRASS PARKWAY(9002) WB LANE FROM MP 51.838 TO MP 56.287 IN ANDERSON COUNTY. (MP 56.287), A DISTANCE OF 04.45 MILES.ASPHALT RESURFACING SYP NO. 07-02049.00.

GEOGRAPHIC COORDINATES LATITUDE 38:00:00.00 LONGITUDE 85:00:00.00

### COUNTY - MERCER

PCN - DE08490021717

NHPP 0022 (014)

BLUEGRASS PARKWAY(PW-9002) (MP 56.287) MILL AND INTERMEDIATE OVERLAY ON BLUEGRASS PARKWAY (9002) FROM MP 56.287 TO US-127 MP 58.791. (MP 58.791), A DISTANCE OF 02.50 MILES.ASPHALT RESURFACING SYP NO. 07-02050.00.

GEOGRAPHIC COORDINATES LATITUDE 37:48:00.00 LONGITUDE 84:52:00.00

### COMPLETION DATE(S):

COMPLETED BY 12/31/2017

APPLIES TO PERMANENT FENCING

COMPLETED BY 11/15/2017

APPLIES TO ALL WORK

EXCLUDING PERMANENT FENCING

fences will not be permitted. Selective manual clearing shall be used to provide only clearance necessary to permit the removal and replacement of the fence. The cost of this clearing shall be incidental to the unit bid price for "REMOVE & REPLACE FENCE". In select locations, temporary fencing may be required as directed by the Engineer. Temporary fencing will not be measured for payment and will be considered incidental to the bid item "REMOVE & REPLACE FENCE".

8. Asphalt Pavement Ride Quality requirements, in accordance with section 410 Category "A" of the Standard Specifications, shall apply on this project.
9. Portable Changeable Message Boards furnished by the contractor shall be retained by the contractor upon completion of the project.
10. INLAID PPAVEMENT MARKERS (IPMs) will be used in lieu of Type 5 Pavement Markers on this job. Place two (2) IPMs per groove where Type 5 Pavement Markers would be located according to the Standard Drawings.
11. There is a quantity of "LEVEL & WEDGING PG 64-22" set up to correct irregularities. The quantity for irregularities may or may not be necessary and will be placed at the discretion of the Engineer.
12. There is additional quantity of "ASPHALT SEAL COAT", "BASE FAILURE REPAIR", "ASPH PAVE MILLING & TEXTURING", "BLOW UP/RELIEF JOINT", etc. set up to be placed if needed as directed by the Engineer. Only the quantity used shall be paid for.
13. The speed limit on this project will be reduced to 55 mph while lane closures are in place. Any time work is suspended the speed limit will revert back to 70 mph. Also, double fine signs are set up in the project to be installed while workers are present in the work zone.
14. Asphalt Millings from the project shall become the property of the Contractor. The transfer to the Contractor shall all be incidental to "ASPH PAVE MILLING & TEXTURING".
15. The specified completion date for this project is November 15, 2017. Contrary to section 108, liquidated damages will be charged during the months of December 2017 through March 2018.

**Special Note for intermediate Completion Date, Fixed Completion Date and  
Liquidated Damages  
Anderson and Mercer County  
Item No. 7-2049 & 7-2050**

This project has an Intermediate Completion Date and a Fixed Completion Date.

Contrary to Section 108.09, Liquidated Damages of \$5,000 per calendar day will be assessed for each day work remains uncompleted beyond the Intermediate Completion Date of November 15, 2017 for all work except permanent fencing.

Contrary to Section 108.09, Liquidated Damages of \$5,000 per calendar day will be assessed for each day work remains uncompleted beyond the Fixed Completion Date of December 31, 2017 for permanent fencing.

Contrary to Section 108.09 of the Standard Specifications, the disincentive fee will be charged during those periods when seasonal limitations of the Contract prohibit the Contractor from working on a controlling item or operation. This includes the months from December through March.

All liquidated damages will be applied cumulatively.

All other applicable portions of Section 108 apply.