



Andy Beshear  
GOVERNOR

## TRANSPORTATION CABINET

200 Mero Street  
Frankfort, Kentucky 40601

Jim Gray  
SECRETARY

May 18, 2023

CALL NO. 201  
CONTRACT ID NO. 234213  
ADDENDUM # 1

Subject: Washington County, 115GR23T006- HSIP & FD05  
Letting May 25, 2023

(1) Revised - Completion Date Cover Page, Pg 5, & 50 of 292

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.  
Director  
Division of Construction Procurement

RM:ce  
Enclosures



**CALL NO. 201**

**CONTRACT ID. 234213**

**WASHINGTON COUNTY**

**FED/STATE PROJECT NUMBER 115GR23T006-HSIP & FD05**

**DESCRIPTION BLOOMFIELD ROAD (KY 55)**

**WORK TYPE GRADE & DRAIN**

**PRIMARY COMPLETION DATE 07/31/2024**

**LETTING DATE: May 25,2023**

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME May 25,2023. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

**NO PLANS ASSOCIATED WITH THIS PROJECT.**

**DBE CERTIFICATION REQUIRED - 12%**

**REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.**

## ADMINISTRATIVE DISTRICT - 04

**CONTRACT ID - 234213**

**115GR23T006-HSIP & FD05**

**COUNTY - WASHINGTON**

**PCN - 0411500552301**

**HSIP 5124 (010)**

BLOOMFIELD ROAD (KY 55) (MP 5.546) FROM THE US 150 INTERSECTION EXTENDING NORTH TO THE KY 438 INTERSECTION (MP 9.862), A DISTANCE OF 04.32 MILES.GRADE & DRAIN SYP NO. 04-09014.00.

GEOGRAPHIC COORDINATES LATITUDE 37:43:59.18 LONGITUDE 85:15:17.81

ADT 1,343

**PCN - MP11500552202**

**FD05 115 0055 005-010**

BLOOMFIELD ROAD (KY 55) (MP 5.585) BEGIN AT US 150 EXTENDING NORTH TO KY 438. (MP 9.862), A DISTANCE OF 04.27 MILES.ASPHALT RESURFACING

GEOGRAPHIC COORDINATES LATITUDE 37:44:03.00 LONGITUDE 85:15:19.00

ADT 1,343

**COMPLETION DATE(S):**

COMPLETED BY 07/31/2024

APPLIES TO ENTIRE PROJECT

## SPECIAL NOTES FOR COMPLETION DATES & LIQUIDATED DAMAGES

---

The ultimate fixed completion date for this project will be July 31, 2024. Liquidated Damages for failure to complete the project on time will be assessed following Section 108.09.

In addition to the requirements of Section 108.09, the Department will assess Liquidated Damages in the amount of **\$1,000** per hour for each hour, or fraction of an hour, for any and all road closures that are in place beyond the time frame(s) noted in the Traffic Control Plan and approved by the Engineer.

Trees and/or bushes that are 5 inches or greater (diameter at breast height) shall not be cut or trimmed between June 1<sup>ST</sup> and July 31<sup>ST</sup>. Any trees and/or bushes that are cut or trimmed between June 1<sup>ST</sup> and July 31<sup>ST</sup> will NOT receive payment at the contract unit price. Furthermore, failure to adhere to these restrictions shall result in Liquidated Damages in the amount of **\$392** per affected tree. Activities that are a part of this contract that do not involve the initial trimming and/or cutting of trees and/or bushes will be permitted under the ultimate fixed completion date.

Contrary to Section 108.09, Liquidated Damages will be assessed for the months of December through March.

Contrary to Section 108.09, Liquidated Damages will be assessed regardless of whether seasonal limitations prohibit the Contractor from performing work on the controlling operation.

All liquidated damages will be applied accumulatively.

All other applicable portions of Section 108 apply.