



Andy Beshear  
GOVERNOR

## TRANSPORTATION CABINET

200 Mero Street  
Frankfort, Kentucky 40601

Jim Gray  
SECRETARY

October 13, 2022

CALL NO. 203  
CONTRACT ID NO. 221351  
ADDENDUM # 1

Subject: Hardin County, 047GR22D051-HSIP  
Letting October 20, 2022

(1) Revised - Special Note - Pg 30 of 142

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.  
Director  
Division of Construction Procurement

RM:so  
Enclosures

## **Special Note for Completion Date**

### **4-9012.20**

Construction shall be completed within 30 consecutive calendar days. Full closure permitted for 15 consecutive calendar days except for Federal recognized holidays.

### **4-9012.30**

Construction shall be completed within 45 consecutive calendar days. Nighttime work shall be permitted but complete closure shall not be permitted at any time.

### **4-9012.50**

Construction shall be completed within 21 consecutive calendar days. Hours of construction shall be limited to between 7:00 AM and 8:00 PM. The intersection may be closed during the 21 days of construction.

### **4-9012.60**

Construction (excluding final surface and striping) shall be completed within 21 consecutive calendar days. Construction shall not be permitted during construction of the West Poplar Street and North Mantle Avenue Mini-Roundabout intersection. The intersection may be closed during the 21 days of construction. Final surfacing and striping may be performed after construction is complete of adjacent roundabout.

### **4-9012.70**

Construction (excluding final surface and striping) shall be completed within 21 consecutive calendar days. Construction shall not be permitted during construction of the West Poplar Street and Sycamore Street Mini-Roundabout intersection. The intersection may be closed during the 21 days of construction. Final surfacing and striping may be performed after construction is complete of adjacent roundabout.

### **4-9016.00**

KY 251 @ Poplar – Contractor may close all roadway access to and from the area of construction, and construction shall be completed within 30 consecutive calendar days.

KY 251 @ Beech and KY 251 @ Panther – Completed June 1 – August 1 – Full closure permitted, but roundabouts shall not be constructed at same time.

KY 251 @ Pear Orchard – Construction shall be completed within 45 consecutive calendar days. Full closure of intersection shall not be permitted.

### **4-9017**

Construction of the roundabout shall be completed by August 1, 2023. The construction of the ramp onto the Western Kentucky Parkway may occur at any time, but shall be completed by October 31, 2024.

The overall project shall have a fixed completion date of October 31, 2024.