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PAINTSVILLE UTILITIES
137 MAIN STREET
P.0. BOX 630
PAINTSVILLE, KY 41240

May 7, 2026

Kentucky Department of Transportation
Mr. David Skeens, District Utility Supervisor
District 12

109 Loraine Street

Pikeville, Kentucky 41501

Re:

Johnson County — Item No. 12-80250.00
Updated Utility Relocation Contractor List
Paintsville Utilities

Dear Mr. Skeens:

As set-forth in the KYTC General Utility Notes we previously provided a short list of contractors which
included Akins Excavating Company and Boca Enterprises. See below a list of additional contractors that
have completed Paintsville Utilities projects in the recent past, or with whom we have familiarity:

Keetech Construction — 1795 Alysheba Way, Suite 3206, Lexington, KY 40509, Phillip Keeton
606-793-8614 (cell), philkecton@keetechhdd.com. Keetech successfully performed two water
projects for Paintsville Utilities, but we are also aware of wastewater projects they have been
awarded.

Roe Enterprises DBA Swartz Pipeline Contracting, PO Box 44, Olympia, KY 40338, Jeffery
Roberts, 606-872-0866, JRoberts@ Swartzpipeline.com. We just learned about this company.
Their references include water and wastewater projects plus heavy emphasis on natural gas pipeline
work. We followed up with a trusted engineering firm which stated that Swartz is an excellent
contractor. Considering their natural gas experience and qualifications, we are adding them to our
contractor list.

B.P. Pipeline LLC. — 269 Pebbles LN, Quincy, KY 41166, Tony Palarie, 606-757-2055,
palarie_4(@live.com. B.P. was recently awarded the waterline extension project which includes
the waterline to the new Johnson Central High School. This is our first experience with this
company in many years but their references were good.

The selected Contractor must submit a materials list and shop drawings for approval by Bocook
Engineering, Inc and Paintsville Utilities. Contractors must receive approval of materials list and shop
drawings prior to ordering materials.

Sincerely,

(B8R

Bob Pack, General Manager
Paintsville Utilities

Contract ID: 261513
Page 45A of 199
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GENERAL UTILITY NOTES AND
INSTRUCTIONS APPLICABLE TO ALL
UTILITY WORK MADE A PART OF THE
ROAD CONSTRUCTION CONTRACT

The contractor should be aware the following utility notes and KYTC Utility Bid Item Descriptions
shall supersede, replace and take precedence over any and all conflicting information that may be
contained in utility owner supplied specifications contained in the contract, on plans supplied by the
utility owner, or any utility owner specifications or information externally referenced in this contract.

Where information may have been omitted from these notes, bid item descriptions, utility owner
supplied specifications or plans; the KYTC Standard Specifications for Road and Bridge
Construction shall be referenced.

PROTECTION OF EXISTING UTILITIES

The existing utilities shown on the plans are shown as best known at the time the plans were developed and
are to be used as a guide only by the Contractor. The Contractor shall use all means at his disposal to
accurately locate all existing utilities, whether shown on the plans or not, prior to excavation. The contractor
shall protect these utilities during construction. Any damage to existing utilities during construction that
are shown or not shown on the plans shall be repaired at the Contractor’s expense.

PREQUALIFIED UTILITY CONTRACTORS

Some utility owners may require contractors that perform relocation work on their respective facilities as a
part of the road contract be prequalified or preapproved by the utility owner, _Utility contractors may be

added via addendum if KYTC is instructed to do so by the utility owner. Potential contractors must

CK _prequa AULO1] 1C U C Al C Q1 [1U DC SCII an 1C U QWIE 0
KYTC a minimum of one week prior to bid opening. Those utility owners with a prequalification or

preapproval requirement are as follows:

(The district utility agent shall list here utility owners requiring prequalified or
preapproved contractors to perform work on their facilities. The utility agent shall place
appropriate list(s) of prequalified or preapproved contractors at the end of these notes with
each list identified with the utility owner name, utility type and appropriate heading at the
top. If there are some utility owners that require prequalified or preapproved contractors
and others that do not within this same contract, it may be prudent to list here each utility
owner with utility work in the road contract and state if they require prequalified or
preapproved contractors or not
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The bidding contractor needs to review the above list and choose from the list of approved subcontractors
at the end of these general notes as identified above before bidding. When the list of approved
subcontractors is provided, only subcontractors shown on the following list(s) will be allowed to work on
that utility as a part of this contract. In such instances, the utility subcontractor is not required to be
prequalified with the KYTC Division of Construction Procurement.

IF A UTILITY SUPPLIED CONTRACTOR LIST IS NOT PROVIDED

When the above list of approved subcontractors for the utility work is not provided, the utility work can
be completed by the prime contractor, or a prime contractor-chosen subcontractor. In such instances, the
subcontractor shall be prequalified with the KYTC Division of Construction Procurement in the work
type of “Utilities” (I33). Those who would like to become prequalified may contact the Division of
Construction Procurement at (502) 564-3500. Please note: it could take up to 30 calendar days for
prequalification to be approved. The prequalification does not have to be approved prior to the bid, but
must be approved before the subcontract will be approved by KYTC and the work can be performed.

CONTRACT ADMINISTRATION RELATIVE TO UTILITY WORK

All utility work is being performed as a part of a contract administered by KYTC; there is not a direct
contract between the utility contractor and utility owner. The KYTC Section Engineer is ultimately
responsible for the administration of the road contract and any utility work included in the contract.

SUBMITTALS AND CORRESPONDENCE

All submittals and correspondence of any kind relative to utility work included in the road contract shall be
directed to the KYTC Section Engineer, a copy of which may also be supplied to the utility owner by the
contractor to expedite handling of items like material approvals and shop drawings. All approvals and
correspondence generated by the utility owner shall be directed to the KYTC Section Engineer. The KYTC
Section Engineer will relay any approvals or correspondence to the utility contractor as appropriate. At no
time shall any direct communication between the utility owner and utility contractor without the
communication flowing through the KYTC Section Engineer be considered official and binding under the
contract.

ENGINEER

Where the word “Engineer” appears in any utility owner specifications included in this proposal, utility
owner specifications included as a part of this contract by reference or on the utility relocation plans, it shall
be understood the “Engineer” is the Kentucky Transportation Cabinet (KYTC) Section Engineer or
designated representative and the utility owner engineer or designated representative jointly. Both
engineers must mutually agree upon all decisions made with regard to the utility construction. The
Transportation Cabinet, Section Engineer shall make all final decisions in all disputes.
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INSPECTOR OR RESIDENT PROJECT REPRESENTATIVE

Where the word “Inspector” or “Resident Project Representative” appears in the utility specifications
included in this proposal, utility owner specifications included as a part of this contract by reference or on
the utility relocation plans, it shall be understood the “Inspector” or “Resident Project Representative” is
the utility owner inspector and KYTC inspector jointly. The Transportation Cabinet, Section Engineer shall
make all final decisions in all disputes.

NOTICE TO UTILITY OWNERS OF THE START OF WORK

One month before construction is to start on a utility, the utility contractor shall make notice to the KYTC
Section Engineer and the utility owner of when work on a utility is anticipated to start. The utility contractor
shall again make confirmation notice to the KYTC Section Engineer and the utility owner one week before
utility work is to actually start.

UTILITY SHUTDOWNS

The Contractor shall not shut down any active and in-service mains, utility lines or services for any reason
unless specifically given permission to do so by the utility owner. The opening and closing of valves and
operating of other active utility facilities for main, utility line or utility service shut downs are to be
performed by the utility owner unless specific permission is given to the contractor by the owner to make
shutdowns . If and when the utility owner gives the contractor permission to shutdown mains, utility lines
or utility services, the contractor shall do so following the rules, procedures and regulations of the utility
owner. Any permission given by the utility owner to the contractor to shutdown active and in-service
mains, utility lines or services shall be communicated to the KYTC Section Engineer by the utility owner
that such permission has been given.

Notice to customers of utility shut downs is sometimes required to be performed by the utility contractor.
The contractor may be required; but, is not limited to, making notice to utility customers in a certain
minimum amount of time in advance of the shut down and by whatever means of communication specified
by the utility owner. The means of communication to the customer may be; but is not limited to, a door
hanger, notice by newspaper ad, telephone contact, or any combination of communication methods deemed
necessary, customary and appropriate by the utility owner. The contractor should refer to the utility owner
specifications for requirements on customer notice.

Any procedure the utility owner may require the contractor to perform by specification or plan note and
any expense the contractor may incur to comply with the utility owner’s shut down procedure and notice
to customers shall be considered an incidental expense to the utility construction.

CUSTOMER SERVICE AND LATERAL ABANDONMENTS When temporary or permanent
abandonment of customer water, gas, or sewer services or laterals are necessary during relocation of utilities
included in the contract, the utility contractor shall perform these abandonments as part of the contract as
incidental work. No separate payment will be made for service line and lateral abandonments. The
contractor shall provide all labor, equipment and materials to accomplish the temporary or permanent
abandonment in accordance with the plans, specifications and/or as directed by the engineer. Abandonment
may include, but is not limited to, digging down on a water or gas main at the tap to turn off the tap valve
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or corporation stop and/or capping or plugging the tap, digging down on a sewer tap at the main and
plugging or capping the tap, digging down on a service line or lateral at a location shown on the plans or
agreeable to the engineer and capping or plugging, or performing any other work necessary to abandon the
service or lateral to satisfactorily accomplish the final utility relocation.

STATIONS AND DISTANCES

All stations and distances, when indicated for utility placement in utility relocation plans or specifications,
are approximate; therefore, some minor adjustment may have to be made during construction to fit actual
field conditions. Any changes in excess of 6 inches of plan location shall be reviewed and approved jointly
by the KYTC Section Engineer or designated representative and utility owner engineer or designated
representative. Changes in location without prior approval shall be remedied by the contractor at his own
expense if the unauthorized change creates an unacceptable conflict or condition.

RESTORATION

Temporary and permanent restoration of paved or stone areas due to utility construction shall be considered
incidental to the utility work. No separate payment will be made for this work. Temporary restoration shall
be as directed by the KYTC Section Engineer. Permanent restoration shall be “in-kind” as existing.

Restoration of seed and sod areas will be measured and paid under the appropriate seeding and sodding bid
items established in the contract for roadway work.

BELOW ARE NOTES FOR WHEN “INST” ITEMS ARE IN THE CONTRACT MEANING THE
UTILITY COMPANY IS PROVIDING CERTAIN MATERIALS FOR UTILITY RELOCATION

MATERIAL

Contrary to Utility Bid Item Descriptions, those bid items that have the text “Inst” at the end of the bid
item will have the major components of the bid item provided by the utility owner. No direct payment will
be made for the major material component(s) supplied by the utility company. All remaining materials
required to construct the bid item as detailed in utility bid item descriptions, in utility specifications and
utility plans that are made a part of this contract will be supplied by the contractor. The contractor’s bid
price should reflect the difference in cost due to the provided materials.

The following utility owners have elected to provide the following materials for work under this contract:

foltewing-statement-shatl-be-pltaced-here—"“No materials are being supplied by the utility
owner(s). All materials are to be supplied by the contractor per bid item descriptions,
utility specifications and utility plans.”)



Dave Skeens
Cross-Out
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SECURITY OF SUPPLIED MATERIALS

If any utility materials are to be supplied by the utility owner, it will be the responsibility of the utility
contractor to secure all utility owner supplied materials after delivery to the project site. The utility
contractor shall coordinate directly with the utility owner and their suppliers for delivery and security of
the supplied materials. Any materials supplied by the utility owner and delivered to the construction site
that are subsequently stolen, damaged or vandalized and deemed unusable shall be replaced with like
materials at the contractor’s expense.
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