eProposal Jan-2009

Kentudkiy™

UNBRIDLED SPIRIT ™

CALL NO. 302

CONTRACT ID. 195037

BREATHITT COUNTY

FED/STATE PROJECT NUMBER FDO04 013 1233 000-001
DESCRIPTION MORRISFORK ROAD (CR-1233)
WORK TYPE BRIDGE REPLACEMENT

PRIMARY COMPLETION DATE 6/1/2019

LETTING DATE: January 25,2019
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN STANDARD TIME January 25,2019. Bids will be publicly
announced at 10:00 AM EASTERN STANDARD TIME.

NO PLANSASSOCIATED WITH THISPROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 10
CONTRACT ID - 195037
FD04 013 1233 000-001
COUNTY - BREATHITT

PCN - DE01312331815
FD04 013 1233 000-001

MORRIS FORK ROAD (MP 0.034) ADDRESS DEFICIENCIES OF MORRIS FORK ROAD BRIDGE(CR-1233) OVER
BURTON FORK(013C00050N) (MP 0.040), A DISTANCE OF 0.01 MILES.BRIDGE REPLACEMENT SYP NO.
10-10000.00.

GEOGRAPHIC COORDINATES LATITUDE 37:23:18.00 LONGITUDE 83:30:24.00

COMPLETION DATE(S):
COMPLETED BY 06/01/2019 APPLIES TO ENTIRE CONTRACT
45 CALENDAR Days INTERMEDIATE MILESTONE
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain adigital 1D from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (K'Y 811) viaweb ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.
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For _all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State a
https://secure.kentucky.gov/sos/ftbr/wel come.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by fax (502) 564-7299 or email to
kytc.projectquestions@ky.gov. The Department will attempt to answer all submitted questions.
The Department reserves the right not to answer if the question is not pertinent or does not aid in
clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
guestion is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers’ on the Construction Procurement website (www.transportation.ky.gov/contract). The
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and severa
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site isthe preferred method of disposal.

INSTRUCTIONS FOR EXCESSMATERIAL SITESAND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESSTO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legidative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor aso recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

April 30, 2018
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIESTO RESIDENT
BIDDERS

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the
bidders residency. Bidders who want to clam resident bidder status should complete the
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding
software. Submittal of the Affidavit should be done along the bid in Bid Express.

April 30, 2018
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ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed

by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in
accordance with Sections 402 and 403.
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SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS
I. TRAFFIC CONTROL GENERAL

Except as provided herein, traffic shall be maintained in accordance with the 2012 standard
specifications, section 112. The contractor will be responsible for developing and implementing
the maintenance of traffic details with guidance through standard drawings and the MUTCD
current editions. The developed traffic control plan must be approved by the Engineer prior to
implementation. The contractor is expected to provide at a minimum the items listed in this note,
however this note does not relieve the contractor of other items that may be necessary to comply
with current standards. Except for the roadway and traffic control bid items listed, all items of
work necessary to maintain and control traffic will be paid at the lump sum bid price to
“Maintain and Control Traffic”.

Contrary to section 106.01, traffic control devices used on this project may be new or used in
new condition, at the beginning of the work and maintained in like new condition until
completion of the work.

The contractor must notify the engineer and public information officer at least 14 calendar days
prior to the beginning work. Please see the Special Note for Liquidated Damages for additional
information.

I1. TRAFFIC COORDINATOR

Furnish a traffic coordinator as per section 112. The traffic coordinator shall inspect the project
maintenance of traffic, at least three times daily, or as directed by the engineer, during the
contractor’s operations and at any time a bi-directional lane closure or road closure is in place.
The personnel shall have access on the project to a radio or telephone to be used in case of
emergencies or accidents. The traffic coordinator shall report all incidents throughout the work
zone to the engineer on the project. The contractor shall furnish the name and telephone number
where the traffic coordinator can be contacted at all times.

III. SIGNS

The contractor is responsible for all signage during construction. The contractor shall adhere to
the standard drawings and manual on uniform traffic control devices (MUTCD) for guidance. If,
at any time, the engineer requests a change in the maintenance of traffic signage, the contractor
shall implement the change within 8 hours. Failure to implement these changes within the
required eight hours will result in liquidated damages of $5,000 per day.

The contractor shall provide all detour signing needed for the bridge closure. All signing
required will be incidental to the lump sum bid item “Maintain and Control Traffic”.

The department will not measure installation, maintenance, or removal for payment of any
detour signage or standard construction signage, and will consider these incidental to “Maintain
and Control Traffic”
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Closure signs, detour signs, and bi-directional lane closure signs should be placed no sooner than
two weeks prior to the closing of the bridge. Wayfinding detour signs should be placed a
maximum of 2 miles apart unless specified by the engineer. Signs shall be covered or removed
within 24 hours of opening the bridge to traffic.

Road closed signs should be double signed and placed a minimum of 1500°, 1000°, and 500’ in
advance of the closure, in addition to signage required by the MUTCD and standard drawings.

IV. TEMPORARY PAVEMENT STRIPING

For road closures, it is not anticipated that temporary pavement striping will be needed since the
bridge will be closed. However, if the contractor’s means and methods allows for need for
temporary striping, conflicting pavement marking will be covered with 6” black removable tape.
However, for bi-directional lane closures or if the plans call for a diversion, temporary striping
will be required per the plans and MUTCD. Contrary to the standard specifications, no direct
payment will be made for any temporary striping, pavement striping removal, or any other
temporary striping item. If temporary striping is used, the contractor shall replace any temporary
striping that becomes damaged or fails to adhere to the pavement before dark on the day of the
notification. Liquidated damages shall be assessed to the contractor at a rate of $500 per day for
failing to replace temporary striping within this time limit.

V. PROJECT PHASING & CONSTRUCTION PROCEDURES

Project phasing shall be as directed by the plans, special notes, and the approved Traffic Control
Plan prepared by the contractor. Maintain traffic over the bridge as long as possible. Once work
on the structure begins that impacts traffic, ensure work progresses to minimize the effected time
to the public. All materials that must be made specific for the project should be ordered and
made prior to closure of the bridge or implementation of bi-directional lane closures so that
delivery does not delay progress of the work, unless approved by the Engineer. If the bridge is
reopened prior to safety devices being in place, an approved protective barrier wall shall be
placed in accordance to the standard drawings. Contrary to standard specifications, no direct
payment would be made for the barrier wall and will be considered incidental to “Maintain and
Control Traffic”.

For projects which require an on-site diversion to be constructed to maintain traffic, the traffic
control plan and project schedule prepared by the contractor shall include provisions such that
traffic is not switched to the diversion until all materials that must be made specific for the
project are ordered and made so that use of the diversion is minimized, unless approved by the
Engineer.

VI. PAVEMENT DROP-OFF

Less than two inches - no protection required. Warning signs should be placed in advance and
throughout the drop-off area.
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Two to four inches - plastic drums, vertical panels or barricades every 100 feet on tangent
sections for speeds of 50 mph or greater. Cones may be used in place of plastic drums, panels
and barricades during daylight hours. For tangent sections with speeds less than 50 mph and
curves devices should be placed every 50 feet. Spacing of devices on tapered sections should be
in accordance with the manual on uniform traffic control devices, current edition.

Greater than four inches - positive separation or wedge with 3:1 or flatter slope needed. If there
is five feet or more distance between the edge of the pavement and the drop-off, then drums,
panel, or barricades may be used. If the drop-off is greater than 12 inches, positive separation is
strongly encouraged. If concrete barriers are used, special reflective devices or steady burn
lights should be used for overnight installations.

For temporary conditions, drop-offs greater than four inches may be protected with plastic
drums, vertical panels or barricades for short distances during daylight hours while work is being
done in the drop-off area.

VII. VARIABLE MESSAGE SIGNS AND TEMPORARY TRAFFIC SIGNALS

At the direction of the Engineer, the contractor is expected to provide up to four (4) message
boards for use at locations determined by the Engineer. These message boards are expected to
be in place one week prior to the closure of the roadway and remain in place for the duration of
the closure. The message boards will be paid for as per the standard specifications

For projects that involve the use of lane closures, all lane closures shall be bi-directional. The
contractor shall provide temporary traffic signals and all labor, materials, and incidentals needed
to maintain bi-directional traffic for the project. For short term bi-directional lane closures, the
use of flaggers in lieu of temporary traffic signals may be acceptable if approved by the
Engineer.

VIII. BARRICADES During closure of the bridge, ensure a minimum of (4) type III barricades
are used at each end of the bridge for a total of (8) type III barricades. Contrary to the standard
specifications, no direct payment will be made for barricades but they will be included in the
lump sum price for “Maintain and Control Traffic”.

VIII. DETOUR AND ON SITE DIVERSIONS

The traffic control plan proposed by the contractor shall include a signed detour route for the
road closure. The traffic control plan along with the proposed detour plan will be delivered to
the engineer at the pre-construction meeting. The proposed detour route shall meet the following
requirements:

1) Detour routes must remain at minimum on the same classification of roadway (i.e.
AA, AAA, state, county, etc.) Unless written approval is obtained through the owner
of the facility.

2) The contractor must coordinate with other projects along the detour route in order to
avoid ongoing construction projects along those routes.
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3) It may be determined that two detour routes would be needed if the first selected
route cannot accommodate truck traffic. If this occurs, the contractor is expected to
sign both detours per the standard drawings and MUTCD. Additional clarification
signage between the detours may be needed at points where they diverge.

4) For projects that involve the use of bi-directional lane closures and the temporary lane
width per the plans or as proposed by the contractor is less than 10 feet, the contractor
shall be required to provide a signed detour for oversized vehicles.

The traffic control plan must be submitted and approved to allow for coordination of the public
information officer with the closure notification. The public must be notified of the proposed
detour route when they are notified of the closure, 2 weeks before closure. All time and
expenses necessary for the development of the detour plan(s) will be incidental to the lump sum
bid item “Maintain and Control Traffic”.

For projects with an on-site diversion included in the construction, the preparation of traffic
control plans for a detour and implementation of a detour will not be required, unless specified in
the plans.
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SPECIAL NOTE FOR CONCRETE SEALING
I DESCRIPTION

Perform all work in accordance with the Kentucky Transportation Cabinet, Department of
Highways 2012 Standard Specifications for Road and Bridge Construction and applicable
Supplemental Specifications, the Standard Drawings, this Note, and the Contract Documents.
Section references are to the Standard Specifications.

This work consists of the following:
1. Furnish all labor, materials, tools, equipment, and incidental items necessary to complete
the work.
2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the Engineer
to sound possible repair areas and for workers to complete the construction.
3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection
Crack Repair.
4. Repair delaminated or spalled areas as applicable in accordance with the Special Note for
Concrete Patching.
Apply Ordinary Surface Finish
Prepare the surfaces to receive coating.
Apply concrete coating.
Any other work as specified as part of this contract.

o NN

II. MATERIALS

One of the following coating systems shall be used:

Manufacturer Prime Coat Finish Coat
Sherwin Williams Macropoxy 646 Acrolon 218 HS
PPG Amerlock 2 Devoe Devflex HP
Carboline Carboguard 890 Carbothane 133 HB
Tnemec Elastogrip 151 Envirocrete 156

The coating shall be tinted and the color shall closely match the existing concrete. The finish
product shall be opaque and satin or semi-gloss. The contractor must apply sufficient coats as
required to achieve this goal.

Furnish to the Engineer copies of the manufacturer’s technical data sheets, installation
guidelines, material safety data sheets, and other pertinent data at least two (2) days prior to
beginning the work.
III. CONSTRUCTION

A. Perform Concrete Repairs. Repair concrete surface in accordance with the Special

Note for Epoxy Injection Crack Repair and/or the Special Note for Concrete Patching
Repair if included in the contract documents.

Bridging KY 10-25-2018 1 of 3
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. Apply Ordinary Surface Finish. Areas receiving epoxy injection, concrete

patching, and other surface imperfections, including areas of minor cracking, should
receive Ordinary Surface Finish in accordance with Section 601.03.18 of the Standard
Specifications. Use mortar of the same cement and fine aggregate as the concrete
patching, or as directed by the Engineer. Payment will be incidental to Concrete
Sealing.

. Areas to Receive Concrete Sealing:

a. All exposed concrete on abutments and wingwalls.
b. All exposed concrete on piers, including caps.

. Prepare Concrete Surfaces for Repair. All areas specified shall be pressure

washed. All equipment for pressure washing shall be operated at a minimum pressure
of up 4,000 psi with 0 degree spinner tip and/or fan tips as determined by the engineer
at the working location with a minimum flow rate of 3.5 gal/minute provided that
these pressures do not damage any components of the structure. Pressure and flow
rates shall be reduced to a level satisfactory to the Engineer should any damage occur
due to power washing procedures. Pressure washing shall be operated at distance of
approximately six inches from and perpendicular to the surface. All pressure washing
wands shall be equipped with a gauge to accurately determine the amount pressure
used. Pressure washing of any bridge element will proceed from top of wash area to
bottom of wash area. Wash water will not be released to a bridge element previously
washed. Preform all pressure washing at temperatures above 40 degrees Fahrenheit.

. Apply Concrete Coating. All areas specified shall have concrete coating applied to

as specified after debris removal and power washing. New concrete shall be allowed
to properly cure in accordance with the manufacturer’s recommendations prior to
application. Use compressed air to remove any loose debris from the surfaces that are
to be coated after power washing. All coatings shall be applied within manufacturers
recommended dry film thickness range. Comply with KYTC “Standard Specifications
for Road and Bridge Construction” Section 614.03.02 and coatings supplier
recommended conditions for application. Allow the surfaces to be coated to dry
before any coating is applied. The coating must be applied to a clean and dry surface.
All coating application shall be executed using brushes, rollers, etc. No spray
application will be permitted.

The Department requires acceptance testing of samples obtained on a per-lot
basis per-shipment. The Division of Materials shall perform acceptance testing. Test
samples shall be taken at the Contractor’s paint storage site. Department personnel
shall perform sampling. Allow (10) working days for testing and approval of the
sampled paint. It is the Contractor’s responsibility to maintain an adequate inventory
of approved paint. The Department shall assume no responsibility for lost work due to
rejection of paint or approved paint subsequently found to be defective during the
application process. Preform all concrete coating application at temperatures above
40 degrees Fahrenheit or in accordance with manufactures specifications.

Bridging KY 10-25-2018 2 of 3
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IV.  MEASUREMENT

The Department will measure the quantity in square feet. The Department will not measure
preparation of the site for the Engineer’s access or removal and reapplication of coatings that do
not satisfy the Engineer’s approval for payment and will consider them incidental to “Concrete
Sealing”.

V. PAYMENT.

The Department will make payment for the completed and accepted quantities of concrete
sealing under the following:

Code Pay Item Pay Unit
23378EC Concrete Sealing Square Foot

The Department will consider payment as full compensation for all work required as described in
this note.

Bridging KY 10-25-2018 3 of 3
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SPECIAL NOTE FOR BRIDGE OVERLAY APPROACH PAVEMENT

DESCRIPTION

Perform all work in accordance with the Kentucky Transportation Cabinet, Department of
Highway’s 2012 Standard Specifications for Road and Bridge Construction and applicable
Supplemental Specifications, the Standard Drawings, this Note, and the Contract Documents.
Section references are to the Standard Specifications.

This work consists of the following:

II.

II1.

Furnish all labor, materials, tools, and equipment.
Removal of existing abutment backfill, if needed.
Structural Granular Backfill, as needed.

Mill the existing pavement.

Place new DGA, asphalt base, and asphalt surface
Repair the roadway shoulders, ifneeded.

Provide Pavement Markings if needed.

Any other work specified as part of this contract.

MATERIALS

A. Structural Granular Backfill. See Section 8.05.11

B. DGA. See Section 302.

C. Tack Coat. This material shall be in accordance with the Standard Specifications.

D. CL2 ASPH BASE 1.0D PG 64-22. See Standard Specifications

E. ASPHALT LEVEL AND WEDGE. See Standard Specifications

F. CL2 ASPH SUREF 0.38D PG 64-22. This material shall be in accordance with the
Standard Specifications.

G. GRANULAR EMBANKMENT. This material shall be in accordance with the
Standard Specifications.

H. Pavement Striping. See Section 713.

CONSTRUCTION - DECK, SUPERSTRUCTURE, AND FULL BRIDGE

REPLACEMENT PROJECTS

A. Foundation Preparation. For projects involving the removal and replacement of
the asphalt and backfill behind the existing abutments and new abutments or end
bents, the required excavation, Type IV geotextile fabric, 4” perforated pipe, and
new Structural Granular Backfill as shown in Figure 1 as well as any excavation
and grading needed to shape the bridge approaches to match the existing roadway
template, will be paid for by the bid item for Foundation Preparation. See Special
Provision 69 and the Standard Drawings regarding additional construction details
as required.

Bridging Kentucky
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Figure 1: Detail showing proposed work for deck and superstructure replacements
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B. Remove Existing Asphalt Surface. Remove the existing pavement material

beyond the limits of full depth asphalt replacement to provide for a minimum of
174 new pavement surface from the bridge end extending approximately 25 feet,
or as shown in the plans, into the approach pavement and across the width of the
approach pavement. The Engineer shall determine the actual length and width of
the milling depending on site conditions at each bridge approach. Mill the existing
surface so that the new asphalt surface will match the elevation of the end of the
full depth asphalt replacement and the bridge end. The Engineer shall approve the
Contractor’s plan for restoring the approach grade prior to the removal of the
existing surface. Dispose of all removed material entirely away from the job site or
as directed by the Engineer.

. Produce and Place New Asphalt Base. Replace any full depth mainline and

shoulder pavement removed as part of bridge backwall construction, superstructure
replacement, or other work (if included in the Contract Documents) with a minimum
of 8 inches of DGA, placed in two lifts of 4 inches each compacted and 8 inches of
CL2 ASPH BASE 1.0D PG 64-22, placed in two lifts of 4 inches each compacted.
Final elevation of the Asphalt Base at the approaches to match the width and new
elevation of the riding surface on the bridge less the New Asphalt Surface to be
placed. Shoulders shall receive identical treatment to the mainline pavement.

For bridge decks specified to receive a new asphalt overlay as part of the work, place
asphalt level and wedge and CL2 ASPH SURF 0.38D PG 64-22 as detailed in the
plans to smoothly connect to the bridge approaches. If plans call for use of a
waterproof membrane, this shall be addressed as a separate bid item.

Produce and Place New Asphalt Surface. Apply an asphalt tack coat in
accordance with Section 406. Produce and place the new 1 “4” Asphalt Surface in
accordance with Section 403 and compact under Option B. The new asphalt surface
mixture required for this project shall be “CL2 ASPH SURF 0.38D PG 64-22”. Place

Bridging Kentucky
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the new asphalt surface to smoothly connect the existing roadway grade at the end(s)
of the project, and/or the new abutment backwall.

. Granular Embankment for Guardrails. When necessary to ensure compliance

with standards, widen shoulders behind guardrail with granular embankment as
directed by the Engineer. Remove existing topsoil as needed and place
embankment in a manner to ensure proper compaction.

. Pavement Markings. Pavement striping, if applicable, will be required to match

the existing pavement striping. Pavement striping shall be in accordance with
applicable sections of the Standard Specifications and shall be paid accordingly.
Raised pavement markers within the limits of the “Bridge Overlay Approach
Pavement” shall be removed prior to the milling operation. The marker castings
shall be cleaned and returned to the Engineer.

CONSTRUCTION - BRIDGE OVERLAY PROJECTS

A. Remove Existing Materials. Remove the existing pavement material to provide for

a minimum of 1%” new pavement surface from the bridge end extending
approximately 25 feet, or as shown in the plans, into the approach pavement and
across the width of the approach pavement. The Engineer shall determine the actual
length and width of the milling depending on site conditions at each bridge
approach. Mill the existing surface so that the new asphalt surface will tie into the
new armored edge, if applicable, and matches the elevation of the bridge end. The
Engineer shall approve the Contractor’s plan for restoring the approach grade prior
to the removal of the existing surface. Dispose of all removed material entirely
away from the job site or as directed by the Engineer.

. Mainline and Shoulder Reconstruction. Replace shoulders in kind at the

approaches to match the width and new elevation of the riding surface on the
bridge. Shoulders shall receive identical treatment to the mainline pavement.

. Produce and Place New Asphalt Surface. Apply an asphalt tack coat in

accordance with Section 406. Produce and place the new 1 4” Asphalt Surface in
accordance with Section 403 and compact under Option B. The new asphalt surface
mixture required for this project shall be “CL2 ASPH SURF 0.38D PG 64-22”. Place
the new asphalt surface to smoothly connect the existing roadway grade at the end(s)
of the project and/or the bridge end.

For bridge decks specified to receive a new asphalt overlay as part of the work, place
asphalt level and wedge and CL2 ASPH SURF 0.38D PG 64-22 as detailed in the
plans to smoothly connect to the bridge approaches. If plans call for use of a
waterproof membrane, this shall be addressed as a separate bid item.

D. Granular Embankment for Guardrails. When necessary to ensure compliance

with standards, widen shoulders behind guardrail with granular embankment as

Bridging Kentucky
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directed by the Engineer. Remove existing topsoil as needed and place
embankment in a manner to ensure proper compaction.

E. Pavement Markings. Pavement striping, if applicable, will be required to match
the existing pavement striping. Pavement striping shall be in accordance with
applicable sections of the Standard Specifications and shall be paid accordingly.
Raised pavement markers within the limits of the “Bridge Overlay Approach
Pavement” shall be removed prior to the milling operation. The marker castings shall
be cleaned and returned to the Engineer.

MEASUREMENT

Granular Embankment: The Department will measure the quantity in cubic yards. The
Department will measure along the centerline to determine a linear foot of placement multiplied
by a theoretical cross section of 12 square feet to achieve the quantity per side of the roadway.

Bridge Overlay Approach Pavement: The Department will measure the quantity of in
square yards. The Department will measure along the centerline from each end of the limits
of the work as detailed on the plans to the point where the new pavement ties into the
exiting pavement and across the width of the new pavement perpendicular to the centerline
of the roadway.

Foundation Preparation: See Section 603.

PAYMENT

Granular Embankment: Payment at the contract unit price per cubic yard of granular
embankment is full compensation for widening the shoulder for guardrail as directed.
Variance of actual cross sectional quantities versus theoretical quantities will not be
considered for additional payment.

Bridge Overlay Approach Pavement: Payment at the contract unit price per square yard of is
full compensation for removing existing pavement markers, mobilization of milling
equipment, removing specified existing pavement material, reconstruct shoulders as needed,
furnishing and installing the asphalt tack coat, producing and placing the new asphalt, and
all incidental items necessary to complete the work within the specified pay limits as
specified by this note and as shown in the Contract Documents.

Foundation Preparation: See Section 603. Payment for Structural Granular Backfill to be
incidental to Foundation Preparation.

Code Pay Item Pay Unit
02223 Granular Embankment Cubic Yards
03304 Bridge Overlay Approach Pavement | Square Yards
08803 Foundation Preparation Lump Sum

Bridging Kentucky
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The Department will consider payment as full compensation for all work required.
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SPECIAL NOTE FOR STRUCTURES WITH OVER THE SIDE DRAINAGE

DESCRIPTION. Perform all work in accordance with the Kentucky Transportation
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge
Construction and applicable Supplemental Specifications, the Standard Drawings, this
Note, and the attached detail drawings. Section references are to the Standard
Specifications.

This note applies to structures with over the side drainage.

This work consists of: (1) Furnish all labor, materials, tools, and equipment; (2) Install
the drip strip; (3) Maintain and control traffic as applicable; and (4) Any other work
specified as part of this contract.

MATERIALS.

2.1  Drip Strip. Drip strip shall be stainless steel with a minimum of 22 gage ASTM
A167, Type 304, mill finish.

CONSTRUCTION. The Contractor shall bear full responsibility and expense for any
and all damage to the structure, should such damage result from the Contractor’s actions.

3.1 Installation of Drip Strip. Install lower stainless steel drip strip, as detailed,
along the full length of each side of the bridge. If splices are required in the lower drip
strip, tightly butt the individual pieces together, do not lap. Install a 1'-6" long upper drip
strip at each railing post.

For concrete decks/slabs: Bend up strips at 90° against the inside face of the forms before
concrete is placed. After the forms are removed, bend the drip strips into the final
position of 45° as shown in the attached detail drawing. Use care when stripping
formwork so as not to damage or wrinkle the stainless steel drip strip. To further ensure
that wrinkling of the strips does not occur, use an adequate length backup bar during the
bending out operation.

For asphalt overlays: Prior to placing the asphalt overlay, install the bent drip strips
along the edge of the prestressed box beam as shown. Fasten the drip strips with (1%4”
length, 3/32” shank diameter) button head spikes with deformed shanks or expansion
anchors at 1'-6" c¢/c max. All installation devices shall be galvanized or stainless steel.
Other similar devices shall not be used unless approved by the Engineer.

PAYMENT.
5.1 Drip Strip. Cost of all work, including all materials, labor, equipment, tools, and

incidentals necessary to complete the work as specified by this note, shall be considered
incidental to the project.

Bridging Kentucky 12-7-2018 Page 1 of 3
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Special Note For:
Erosion Prevention and Sediment Control

When required, the Contractor shall be responsible for filing the Kentucky Pollution Discharge Elimination
System (KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division of Water (DOW) and any
KPDES local Municipal Separate Storm Sewer System (MS4) program that has jurisdiction. The NOI shall
name the contractor as the Facility Operator and include the KYTC Contract ID Number (CID) for reference.

The Contractor shall perform all temporary erosion/sediment control functions including: providing a Best
Management Practice (BMP) Plan, conducting required inspections, modifying the BMP plan documents as
construction progresses and documenting the installation and maintenance of BMPs in conformance with the
KPDES KYR10 permit effective on August 1, 2009 or a permit re-issued to replace that KYR10 permit. This
work shall be conducted in conformance with the requirements of Section 213 of KYTC 2012 Department of
Highways, Standard Specifications for Road and Bridge Construction.

The Contractor shall perform all final seeding and protection, in accordance with the plans and Section 212 of
the KYTC 2012 Department of Highways, Standard Specifications for Road and Bridge Construction.

Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as needed to verify
compliance with Section 213 of KYTC 2012 Department of Highways, Standard Specifications for Road and
Bridge Construction. The Engineer’s inspections shall be performed a minimum of once per month and within
seven days after a storm of }2 inch or greater. Copies of the Engineer’s inspections shall not be provided to the
contractor unless improvements to the BMP’s are required. The contractor shall initiate corrective action
within 24 hours of any reported deficiency and complete the work within 5 days. The Engineer shall use Form
TC 63-61 A for this report. Inspections performed by the Engineer do not relieve the Contractor of any
responsibility for compliance with the KPDES permit. If corrections are not made within the 5 days specified,
liquidated damages will apply at the rate specified in the Liquidated Damages note in the contract.

Contrary to Section 212. 05 and 213.05, bid items for temporary BMPs and items for permanent erosion
control will not be listed and will be replaced with one lump sum item for the services. Payment will be pro-
rated based on the Project Schedule as submitted by the Contractor and as agreed to by the Engineer.

The contractor shall be responsible for applying “good engineering practices”. The contractor may use any
temporary BMPs and permanent BMPs that fall within the guidance of the 2012 Standard Specifications,
KYTC’s Best Management Practices manual, and with the approval of the KYTC Engineer.

The contractor shall provide the Engineer copies of all documents required by the KPDES permit at the time
they are prepared.

The contractor shall be responsible for the examination of the soils to be encountered and make his own
independent determination of the temporary BMPs that will be required to accomplish effective erosion
prevention and sediment control.

The Contractor shall be responsible for filing the KPDES permit Notice of Termination (NOT) with the
Kentucky DOW and any local MS4 program that has jurisdiction. The NOT shall be filed after the Engineer
agrees that the project is stabilized or the project has been formally accepted.
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10-10000.00 Breathitt County
PLAN SHEETS

PLAN SHEETS WHICH ARE TO SCALE ARE AVAILABLE TO VIEW AND PRINT IN THE
PROJECT-RELATED INFORMATION FOLDER FOR THIS LETTING AT THE
CONSTRUCTION PROCUREMENT WEBSITE:

http://transportation.ky.gov/Construction-Procurement/Pages/default.aspx
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form
(DEP 7036) a minimum of 10 days prior to commencement of any bridge
demolition or renovation work.

Any available information regarding possible asbestos containing materials (ACM)
on or within bridges to be affected by the project has been included in the bid
documents. These are to be included with the Contractor’s notification filed with
the KDAQ. If not included in the bid documents, the Department will provide that
information to the successful bidder for inclusion in the KDAQ notice as soon as
possible. If there are no documents stating otherwise, the bidders should assume
there are no asbestos containing materials that will

in any way affect the work.
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED Variable Message Signs Class I, II, or III, as appropriate,

from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

2.2

1)

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

¢) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Provide a flat black UV protected coating on the sign hardware, character PCB,

and appropriate lens areas.

Provide a photocell control to provide automatic dimming.

1
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12) Allow an on-off flashing sequence at an adjustable rate.

13) Provide a sight to aim the message.

14) Provide a LED display color of approximately 590 nm amber.
15) Provide a controller that is password protected.

16) Provide a security device that prevents unauthorized individuals from accessing

the controller.

17) Provide the following 3-line messages preprogrammed and available for use

when the sign unit begins operation:

/KEEP/RIGHT/===/ /MIN/SPEED/**MPH/
/KEEP/LEFT/O0 00O/ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ /MERGING/TRAFFIC/AHEAD/
/PAINT/CREW/AHEAD/ /NEXT/***/MILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***0 FT/ /SPEED/LIMIT/**MPH/
/MAX/SPEED/**MPH/ /BUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ /ITWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide direct wiring for operation of the sign or arrow
board from an external power source to provide energy backup for 21 days
without sunlight and an on-board system charger with the ability to
recharge completely discharged batteries in 24 hours.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, II, or III signs on roads with a speed limit less
than 55 mph. Use Class I or II signs on roads with speed limits 55 mph or greater.

Maintain the sign in proper working order, including repair of any damage done
by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,
unnecessary messages lessen the impact of the sign. Ensure the message is displayed
in either one or 2 phases with each phase having no more than 3 lines of text. When
no message is needed, but it is necessary to know if the sign is operable, flash only a
pixel.

When the sign is not needed, move it outside the clear zone or where the
Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be

2

Contract ID: 195037
Page 49 of 82



BREATHITT COUNTY
FDO04 013 1233 000-001

the actual number of individual signs acceptably furnished and operated during
the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will not make direct payment for Variable
Message Sign. Variable Message Signs will be considered incidental to Maintain
and Control Traffic.

Contract ID: 195037
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SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS

I. COMPLETION DATE.

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once
selected, notify the Department in writing of the date selected at least two weeks prior to
beginning work and provide a proposed project schedule. All work is to be completed by the
specified contract completion date. The Contractor is allotted 45 calendar days once the bridge
is closed and traffic is on the diversion to complete all work to safely reopen the structure with
no lane closures. At a minimum, prior to reopening the bridge to traffic, all strength
requirements and curing for materials used shall be completed per Division 600 of the Standard
Specifications. Guardrail shall be installed to the satisfaction of the Engineer prior to reopening
the bridge to traffic unless prior approval is obtained from the engineer for use of temporary
railing.

The Engineer will begin charging calendar days for a structure on the day the Contractor closes
the structure to traffic, regardless of holidays or seasonal weather limitations.

II. LIQUIDATED DAMAGES.

Liquidated damages will be assessed to the Contractor in accordance with the Transportation
Cabinet, Department of Highway’s 2012 Standard Specifications for Road and Bridge
Construction, Section 108.09, when either the allotted number of calendar days or the specified
completion date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor
during the months of December, January, February and March when the contract time has
expired on any individual bridge. Contract time will be charged during these months. All
construction must be completed in accordance with the weather limitations specified in Section
606 and/or Section 601 as applicable. No extension of Contract time will be granted due to
inclement weather or temperature limitations that occur due to starting work on the Contract
or a structure late in the construction season.

Maintenance of the diversion must be completed within 24 hours for items that do not
adversely affect traffic. In the event of a washout, and access is no longer maintained, the
contractor has 4 hours to reopen the roadway to traffic. Failure to meet either the 24 hour
requirement or the 4 hour requirement will result in Liquidated Damages being charged at a
rate of $1000 per hour beyond the required time specified, once notified. Re-grading of the
diversion will be incidental to maintain and control traffic, however additional material if
deemed necessary by the Engineer will be paid as specified in the contract.

Bridge 013CO0050N
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SPECIAL NOTE FOR TREE REMOVAL

Breathitt County

Item No. 10-10000
Bridge No. 013C00050N

ALL TREE CLEARING AND BRIDGE DEMOLITION WORK MUST BE DONE
BETWEEN NOVEMBER 15 AND MARCH 31.

If there are any questions regarding this note, please contact Danny Peake,

Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY
40601, Phone: (502) 564-7250.
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement

If the project includes any bridge demolition or renovation, the successful bidder is
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a
minimum of 10 days prior to commencement of any bridge demolition or renovation work.

Any available information regarding possible asbestos containing materials (ACM) on or
within bridges to be affected by the project has been included in the bid documents. These
are to be included with the Contractor’s notification filed with the KDAQ. If not included in
the bid documents, the Department will provide that information to the successful bidder
for inclusion in the KDAQ notice as soon as possible. If there are no documents stating
otherwise, the bidders should assume there are no asbestos containing materials that will
in any way affect the work.
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BRIDGING
KENTUCKY

>~ o

Restore | Renew | Replace

Asbestos Inspection Report

To: Tom Springer, QK4, Inc.
Date: August 31, 2018

Conducted By: Jeffrey Lee, Lee Engineering, lic
Kentucky Accredited Asbestos Inspector # 111-05-8973

Project and Structure Identification

Project: Breathitt County: Item No. 10-10000

Structure ID: #013C00050N

Structure Location: Ingol Fork Road over Burton Fork, Breathitt County, Kentucky
Sample Description: No Suspect ACM Observed.

Inspection Date: August 10, 2018

Results and Recommendations

The asbestos inspection was performed in accordance with current United States Environmental
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National
Emissions Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective
November 20, 1990.

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to
abatement, demolition, or renovation of any building or structure in the Commonwealth.

No suspect asbestos containing materials (ACM) were observed.
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— KENTUCKY TRANSPORTATION CABINET TC 62-226
}\ Department of Highways Rev. 01/2016
DIVISION OF RIGHT OF WAY & UTILITIES Page 1 0f 1
RIGHT OF WAY CERTIFICATION
[ | originat | [ | Re-Certification RIGHT OF WAY CERTIFICATION .
MEM# COUNTY PROJEGT # (STATE) PROJECT # (FEDERAL)
10-10000.00 Breathitt 1100 FDO4 121 9414001R
PROJECT DESCRIPTION

BRIDGING KENTUCKY PROJECT - Bridge Rehabilitation on Morris Fork Road over Burton Fork (013C00050N)

[] [ No Additional Right of Way Required

Construction will be within the limits of the existing right of way. The right of way was acquired in accordance to FHWA regulations
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or
relocation assistance were required for this project.

| Conditien # 1 (Additional Right of Way Required and Cleared)

All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons
adeguate replacement housing in accordance with the provisions of the current FHWA directive.

[ ] [ condition # 2 {Additional Right of Way Required with Exception)

The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but
right of entry has been obtained, the occupants of all fands and improvements have vacated, and KYTC has physical possession and right
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract

[1 | condition #3 (Additional Right of Way Required with Exception)

The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants, All
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. XYTC is hereby
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to

AWARD of the construction contract or force account construction.

Total Number of Parcels on Project l 2 EXCEPTION (S) Parcel #

ANTICIPATED DATE OF POSSESSION WITH EXPLANATION

Number of Parcels That Have Been Acquired

Signed Deed 2
Condemnation 0
Signed ROE 0

Notes/ Comments (Use Additional Sheet if necessary)

LPA RW Project Manager Right of Way Supervisor
Printed Name ou Printed Name Mark c.)ﬂn,j&. /
Signature —Signature // /%W(
Date & YZy9C, a0 Date “ ]>/p-/E8
Right of Way Director FHWA
Printed Name . Dean M. Loy Printed Name -
Signature Signature
Date 0 IZ DEc (2 Date
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UTILITIES AND RAIL CERTIFICATION NOTE

BREATHITT COUNTY

MORRIS FORK ROAD / BRIDGE REHABILITATION
SYP 10-10000.00

Utility coordination efforts conducted by the project sponsor have determined that no significant utility
relocation work is required to complete the project. Any work pertaining to these utility facilities is defined
in the bid package and is to be carried out as instructed by the Kentucky Transportation Cabinet. The
contractor will be responsible for any coordination or adjustments that are discussed or quantified in the
proposal.

‘ THE FOLLOWING RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED ‘

X No Rail Involved [] Minimal Rail Involved (See Below) [ Rail Involved (See Below)

‘ UNDERGROUND FACILITY DAMAGE PROTECTION - BEFORE YOU DIG ‘

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. The
contractor is instructed to contact KY 811 for the location of existing underground
utilities. Contact shall be made a minimum of two (2) and no more than ten (10) business days
prior to excavation.

The contractor shall submit Excavation Locate Requests to the Kentucky Contact Center (KY
811) via web ticket entry. The submission of this request does not relieve the contractor from the
responsibility of contacting non-member facility owners, whom are to be contacted through their
individual Protection Notification Center. It may be necessary for the contractor to contact the
County Court Clerk to determine what utility companies have facilities in the area. Non-
compliance with these directives can result in the enforcement of penalties.

SPECIAL CAUTION NOTE — PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project
to coordinate his activities. The contractor will coordinate his activities to minimize and, where
possible, avoid conflicts with utility facilities. Due to the nature of the work proposed, it is
unlikely to conflict with the existing utilities beyond minor facility adjustments. Where conflicts
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation
work with the facility owner and Resident Engineer. The

Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if
a utility conflict occurs.

Page 1 of 2 Revised 6/24/16
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UTILITIES AND RAIL CERTIFICATION NOTE

BREATHITT COUNTY

MORRIS FORK ROAD / BRIDGE REHABILITATION
SYP 10-10000.00

The utility facilities as noted in the previous section(s) have been determined using data garnered
by varied means and with varying degrees of accuracy: from the facility owners, a result of
S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be
inclusive of all utilities in the project scope and are not Level A quality, unless specified as
such. It is the contractor’s responsibility to verify all utilities and their respective locations before
excavating.

Please Note: The information presented in this Utility Note is informational in nature and the
information contained herein is not guaranteed.

AREA UTILITIES CONTACT LIST AS PROVIDED BY KY 811

Utility Company/Agency Contact Name Contact Information
Kentucky Power-AEP Ellis McKnight 606-438-2627
TDS Telecom Hyden James Whitaker 606-672-9005
Breathitt Co. Water District Estill McIntosh 606-666-3800 Ext 250

Page 2 of 2 Revised 6/24/16
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Kentucky Transportation
Cabinet Project: 10-10000

NOTICE

DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS

NATIONWIDE SECTION 404 PERMIT AUTHORIZATION

DEPARTMENT FOR ENVIRONMENTAL PROTECTION

KENTUCKY DIVISION OF WATER

SECTION 401 WATER QUALITY CERTIFICATION

PROJECT DESCRIPTION: Superstructure Replacement on Morris Fork Road over

Burton Fork
Breathitt County, KY
KYTC Item No. 10-10000

The Sections 404 and 401 activities for this project have previously been permitted under the
authority of the Department of the Army, Nationwide Section 404 Permit Number 14, Linear
Transportation Projects (with additional Kentucky Regional General Conditions), and the
Division of Section 401 Water General Water Quality Certification. For these authorized permits
to be valid, the attached conditions must be followed. The contractor shall post a copy of this
Nationwide Number 14 permit and General Water Quality Certification in a conspicuous
location at the project site, with unencumbered public access, for the duration of construction and
comply with the general conditions required.

Locations Impacting Water Quality

Station-Location

Description

Bridge ID:
013C00050N

The project will be a superstructure replacement of the existing Morris Fork Road
Bridge over Burton Fork in Breathitt County. Deck, curb, and girders will be
replaced, abutments patched and wingwalls extended with gabion baskets. A
temporary stream crossing may be necessary. Project will not result in the loss of
greater than 0.1 acre of waters of the U.S.; will not result in loss greater than 300
feet of ephemeral, intermittent, or perennial stream; and will not discharge to a
special aquatic site.
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Kentucky Transportation
Cabinet Project: 10-10000

This project involves work near and/or within Jurisdictional Waters of the United States as
defined by the U. S. Army Corps of Engineers; therefore, requiring a Nationwide Number 14
General Section 404 permit. The Division of Water conditionally certified this General Permit.
Importantly, one of those conditions regards the use of heavy equipment in any stream channel,
or streambed. If there is need to cross the stream channel with heavy equipment, or conduct work
within the stream channel, a work platform or temporary crossing, is authorized. This should be
constructed with clean rock (preferably sandstone or granite east of a line stretching from the
McCreary-Wayne County line to the southwest, northeasterly to Lewis-Greenup County line),
and sufficient pipe to allow stream flow to continue, unimpeded (refer to the attached standard
drawing for low-water crossings at end of the document). Other conditions may be found under
the heading, General Certification—Nationwide Permit # 14 Linear Transportation Projects.

In order for this authorization to be valid, the attached conditions must be followed. The
contractor shall post a copy of this Nationwide Number 14 Approval in a conspicuous location at
the project site, for the duration of the construction, and comply with the general conditions as
required.

To more readily expedite construction, the contractor may elect to alter the design, or perform
the work in a manner different from what was originally proposed and specified. Prior to
commencing such alternative work, the contractor shall obtain written permission from the
Division of Construction and the Kentucky Transportation Cabinet, Division of Environmental
Analysis. If such changes necessitate further permitting, then the contractor will be responsible
for applying to the U. S. Army Corps of Engineers and the Kentucky Division of Water. A copy
of any request to the Corps of Engineers or Division of Water to alter this proposal and
subsequent responses shall be forwarded to the Division of Environmental Analysis, DA Permit
Coordinator, for office records and for informational purposes.
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MATTHEW G. BEVIN CHARLES G. SNAVELY
GOVERNOR SECRETARY

ENERGY AND ENVIRONMENT CABINET
DEPARTMENT FOR ENVIRONMENTAL PROTECTION R. BRUCE ScoTT

COMMISSIONER

300 SOWER BOULEVARD
FRANKFORT, KENTUCKY 40601

General Certification--Nationwide Permit # 14
Linear Transportation Projects

This General Certification is issued March 19, 2017, in conformity with the
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C.
8§1341), as well as Kentucky Statute KRS 224.16-050.

For this and all nationwide permits, the definition of surface water is as per 401
KAR 10:001 Chapter 10, Section 1(80): Surface Waters means those waters having well-
defined banks and beds, either constantly or intermittently flowing; lakes and impounded
waters; marshes and wetlands; and any subterranean waters flowing in well-defined
channels and having a demonstrable hydrologic connection with the surface. Lagoons
used for waste treatment and effluent ditches that are situated on property owned, leased,
or under valid easement by a permitted discharger are not considered to be surface
waters of the commonwealth.

Agricultural operations, as defined by KRS 224.71-100(1) conducting activities
pursuant to KRS 224.71-100 (3), (4), (5), (6), or 10 are deemed to have certification if
they are implementing an Agriculture Water Quality Plan pursuant to KRS 224.71-145.

For all other operations, the Commonwealth of Kentucky hereby certifies under
Section 401 of the Clean Water Act (CWA) that it has reasonable assurances that
applicable water quality standards under Kentucky Administrative Regulations Title 401,
Chapter 10, established pursuant to Sections 301, 302, 304, 306 and 307 of the CWA,
will not be violated for the activity covered under NATIONWIDE PERMIT 14, namely
Linear Transportation Projects, provided that the following conditions are met:

1. The activity will not occur within surface waters of the Commonwealth identified by
the Kentucky Division of Water as Outstanding State or National Resource Water,
Cold Water Aquatic Habitat, or Exceptional Waters.

2. The activity will not occur within surface waters of the Commonwealth identified as
perpetually-protected (e.g. deed restriction, conservation easement) mitigation
sites.

3. The activity will impact less than 1/2 acre of wetland/marsh.

KentuckyUnbridledSpirit.com An Equal Opportunity Employer M/F/D
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General Certification--Nationwide Permit # 14
Linear Transportation Projects
Page 2

The activity will impact less than 300 linear feet of surface waters of the
Commonwealth. Stream realignment greater than 100 feet and in-stream
stormwater detention/retention basins are not covered under this general water
quality certification.

For complete linear transportation projects, all impacts shall not exceed a
cumulative length of 500 linear feet within each Hydrologic Unit Code (HUC) 14.

Any crossings must be constructed in a manner that does not impede natural water
flow.

Stream impacts covered under this General Water Quality Certification and
undertaken by those persons defined as an agricultural operation under the
Agricultural Water Quality Act must be completed in compliance with the Kentucky
Agricultural Water Quality Plan (KWQP).

The Kentucky Division of Water may require submission of a formal application for
an individual certification for any project if the project has been determined to likely
have a significant adverse effect upon water quality or degrade the waters of the
Commonwealth so that existing uses of the water body or downstream waters are
precluded.

Activities that do not meet the conditions of this General Water Quality Certification
require an Individual Section 401 Water Quality Certification.

10. Activities qualifying for coverage under this General Water Quality Certification are

subject to the following conditions:

e Projects requiring in-stream stormwater detention/retention basins shall
require individual water quality certifications.

e Erosion and sedimentation pollution control plans and Best Management
Practices must be designed, installed, and maintained in effective operating
condition at all times during construction activities so that violations of state
water quality standards do not occur (401 KAR 10:031 Section 2 and KRS
224.70-100).

e Sediment and erosion control measures, such as check-dams constructed
of any material, silt fencing, hay bales, etc., shall not be placed within
surface waters of the Commonwealth, either temporarily or permanently,
without prior approval by the Kentucky Division of Water's Water Quality
Certification Section. If placement of sediment and erosion control
measures in surface waters is unavoidable, design and placement of
temporary erosion control measures shall not be conducted in such a
manner that may result in instability of streams that are adjacent to,
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General Certification--Nationwide Permit # 14
Linear Transportation Projects

Page 3

upstream, or downstream of the structures. All sediment and erosion
control devices shall be removed and the natural grade restored within the
completion timeline of the activities.

Measures shall be taken to prevent or control spills of fuels, lubricants, or
other toxic materials used in construction from entering the watercourse.
Removal of riparian vegetation in the utility line right-of-way shall be limited
to that necessary for equipment access.

To the maximum extent practicable, all in-stream work under this
certification shall be performed under low-flow conditions.

Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for
this project, should not be used or operated within the stream channel. In
those instances in which such in-stream work is unavoidable, then it shall
be performed in such a manner and duration as to minimize turbidity and
disturbance to substrates and bank or riparian vegetation.

Any fill shall be of such composition that it will not adversely affect the
biological, chemical, or physical properties of the receiving waters and/or
cause violations of water quality standards. If rip-rap is utilized, it should be
of such weight and size that bank stress or slump conditions will not be
created because of its placement.

If there are water supply intakes located downstream that may be affected
by increased turbidity and suspended solids, the permittee shall notify the
operator when such work will be done.

Should evidence of stream pollution or jurisdictional wetland impairment
and/or violations of water quality standards occur as a result of this activity
(either from a spill or other forms of water pollution), the KDOW shall be
notified immediately by calling (800) 928-2380.

Non-compliance with the conditions of this general certification or violation of
Kentucky state water quality standards may result in civil penalties.
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e

US Army Corps
of Engineers.
Louisville District

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the US Coast Guard, through
regulations or otherwise, must be installed and maintained at the permittee's expense on
authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United
States require the removal, relocation, or other alteration, of the structure or work herein
authorized, or if, in the opinion of the Secretary of the Army or his authorized representative,
said structure or work shall cause unreasonable obstruction to the free navigation of the
navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to
remove, relocate, or alter the structural work or obstructions caused thereby, without expense to
the United States. No claim shall be made against the United States on account of any such
removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life
cycle movements of those species of aquatic life indigenous to the waterbody, including those
species that normally migrate through the area, unless the activity's primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the
movement of those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve
as breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water
supply intake, except where the activity is for the repair or improvement of public water supply
intake structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of
water, adverse effects to the aquatic system due to accelerating the passage of water, and/or
restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be maintained for
each activity, including stream channelization, storm water management activities, and
temporary and permanent road crossings, except as provided below. The activity must be
constructed to withstand expected high flows. The activity must not restrict or impede the
passage of normal or high flows, unless the primary purpose of the activity is to impound water
or manage high flows. The activity may alter the pre-construction course, condition, capacity,
and location of open waters if it benefits the aquatic environment (e.g., stream restoration or
relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

2017 Nationwide Permit General Conditions

The following General Conditions must be followed in order for any authorization by NWP to be valid:

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all exposed
soil and other fills, as well as any work below the ordinary high water mark or high tide line, must
be permanently stabilized at the earliest practicable date. Permittees are encouraged to perform
work within waters of the United States during periods of low-flow or no-flow, or during low tides.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project.
The same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. (a) No activity may occur in a component of the National
Wild and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the appropriate
Federal agency with direct management responsibility for such river, has determined in writing that
the proposed activity will not adversely affect the Wild and Scenic River designation or study
status.

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, the permittee must submit a pre-
construction notification (see general condition 32). The district engineer will coordinate the PCN
with the Federal agency with direct management responsibility for that river. The permittee shall
not begin the NWP activity until notified by the district engineer that the Federal agency with direct
management responsibility for that river has determined in writing that the proposed NWP activity
will not adversely affect the Wild and Scenic River designation or study status.

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal
land management agency responsible for the designated Wild and Scenic River or study river
(e.g., National Park Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish and
Wildlife Service). Information on these rivers is also available at: http://www.rivers.gov/

17. Tribal Rights. No activity may impair tribal rights (including treaty rights), protected
tribal resources, or tribal lands.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless section 7 consultation addressing the effects of the proposed activity has been
completed. Direct effects are the immediate effects on the listed species and critical habitat
caused by the NWP activity. Indirect effects are those effects on listed species and critical habitat
that are caused by the NWP activity and are later in time, but still are reasonably certain to occur.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. If pre-construction notification is required for the proposed activity, the
Federal permittee must provide the district engineer with the appropriate documentation to
demonstrate compliance with those requirements. The district engineer will verify that the
appropriate documentation has been submitted. If the appropriate documentation has not been
submitted, additional ESA section 7 consultation may be necessary for the activity and the
respective federal agency would be responsible for fulfilling its obligation under section 7 of the
ESA.
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(c) Non-federal permittees must submit a pre-construction notification (PCN) to the
district engineer if any listed species or designated critical habitat might be affected or is in the
vicinity of the activity, or if the activity is located in designated critical habitat, and shall not begin
work on the activity until notified by the district engineer that the requirements of the ESA have
been satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the PCN must include the
name(s) of the endangered or threatened species that might be affected by the proposed activity
or that utilize the designated critical habitat that might be affected by the proposed work. The
district engineer will determine whether the proposed activity “may affect” or will have “no effect”
to listed species and designated critical habitat and will notify the non-Federal applicant of the
Corps’ determination within 45 days of receipt of a complete PCN. In cases where the non-
Federal applicant has identified listed species or critical habitat that might be affected or is in the
vicinity of the activity, and has so notified the Corps, the applicant shall not begin work until the
Corps has provided notification the proposed activities will have “no effect” on listed species or
critical habitat, or until Section 7 consultation has been completed. If the non-Federal applicant
has not heard back from the Corps within 45 days, the applicant must still wait for notification
from Corps.

(d) As a result of formal or informal consultation with the USFWS or NMFS the district
engineer may add species-specific permit conditions to the NWPs.

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened
or endangered species as defined under the ESA. In the absence of separate authorization
(e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from
the USFWS or the NMFS, the Endangered Species Act prohibits any person subject to the
jurisdiction of the United States to take a listed species, where "take" means to harass, harm,
pursue, hunt, shoot, wound, Kill, trap, capture, or collect, or to attempt to engage in any such
conduct. The word “harm” in the definition of “take" means an act which actually kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it actually
kills or injures wildlife by significantly impairing essential behavioral patterns, including breeding,
feeding or sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take
permit with an approved Habitat Conservation Plan for a project or a group of projects that
includes the proposed NWP activity, the non-federal applicant should provide a copy of that ESA
section 10(a)(1)(B) permit with the PCN required by paragraph (c) of this general condition. The
district engineer will review the ESA section 10(a)(1)(B) permit, and if he or she determines that
it covers the proposed NWP activity, including any incidental take of listed species that might
occur as a result of conducting the proposed NWP activity, the district engineer does not need to
conduct a separate section 7 consultation for the proposed NWP activity. The district engineer
will notify the non-federal applicant within 45 days of receipt of a complete PCN whether the
ESA section 10(a)(1)(B) permit covers the proposed NWP activity or whether additional ESA
section 7 consultation is required.

(9) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the USFWS and NMFS or their world wide
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://mww.nmfs.noaa.gov/pr/species/esa respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
ensuring their action complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle
Protection Act. The permittee is responsible for contacting appropriate local office of the U.S.
Fish and Wildlife Service to determine applicable measures to reduce impacts to migratory birds
or eagles, including whether “incidental take” permits are necessary and available under the
Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may have the potential to cause effects to properties listed, or eligible for listing, in the
National Register of Historic Places, the activity is not authorized, until the requirements of
Section 106 of the National Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. If pre-construction
notification is required for the proposed NWP activity, the Federal permittee must provide the
district engineer with the appropriate documentation to demonstrate compliance with those

requirements. The district engineer will verify that the appropriate documentation has been
submitted. If the appropriate documentation is not submitted, then additional consultation under
section 106 may be necessary. The respective federal agency is responsible for fulfilling its
obligation to comply with section 106.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the NWP activity might have the potential to cause effects to any historic properties
listed on, determined to be eligible for listing on, or potentially eligible for listing on the National
Register of Historic Places, including previously unidentified properties. For such activities, the
pre-construction notification must state which historic properties might have the potential to be
affected by the proposed activity or include a vicinity map indicating the location of the historic
properties or the potential for the presence of historic properties. Assistance regarding information
on the location of or potential for the presence of historic properties can be sought from the State
Historic Preservation Officer, Tribal Historic Preservation Officer, or designated tribal
representative, as appropriate, and the National Register of Historic Places (see 33 CFR
330.4(g)). When reviewing pre-construction notifications, district engineers will comply with the
current procedures for addressing the requirements of Section 106 of the National Historic
Preservation Act. The district engineer shall make a reasonable and good faith effort to carry out
appropriate identification efforts, which may include background research, consultation, oral
history interviews, sample field investigation, and field survey. Based on the information submitted
in the PCN and these identification efforts, the district engineer shall determine whether the
proposed NWP activity has the potential to cause an effect on the historic properties. Section 106
consultation is not required when the district engineer determines that the activity does not have
the potential to cause effects on historic properties (see 36 CFR 800.3(a)). Section 106
consultation is required when the district engineer determines that the activity has the potential to
cause effects on historic properties. The district engineer will conduct consultation with consulting
parties identified under 36 CFR 800.2(c) when he or she makes any of the following effect
determinations for the purposes of section 106 of the NHPA: no historic properties affected, no
adverse effect, and adverse effect. Where the non-Federal applicant has identified historic
properties on which the activity might have the potential to cause effects and notified the Corps,
the non-Federal applicant shall not begin the activity until notified by the district engineer either
that the activity has no potential to cause effects to historic properties or that NHPA section 106
consultation has been completed.

(d) For non-federal permittees, the district engineer will notify the prospective permittee
within 45 days of receipt of a complete pre-construction notification whether NHPA section 106
consultation is required. If NHPA section 106 consultation is required, the district engineer will
notify the non-Federal applicant that he or she cannot begin the activity until Section 106
consultation is completed. If the non-Federal applicant has not heard back from the Corps within
45 days, the applicant must still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C.
306113) prevents the Corps from granting a permit or other assistance to an applicant who, with
intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances justify
granting such assistance despite the adverse effect created or permitted by the applicant. If
circumstances justify granting the assistance, the Corps is required to notify the ACHP and provide
documentation specifying the circumstances, the degree of damage to the integrity of any historic
properties affected, and proposed mitigation. This documentation must include any views
obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking occurs on or
affects historic properties on tribal lands or affects properties of interest to those tribes, and other
parties known to have a legitimate interest in the impacts to the activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what you
have found, and to the maximum extent practicable, avoid construction activities that may affect
the remains and artifacts until the required coordination has been completed. The district engineer
will initiate the Federal, Tribal and state coordination required to determine if the items or remains
warrant recovery effort or if the site is eligible for listing in the National Register of Historic Places.
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22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research
Reserves. The district engineer may designate, after notice and opportunity for public comment,
additional waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the US are not authorized by
NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity
within, or directly affecting, critical resource waters, including wetlands adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and
54, notification is required in accordance with general condition 32, for any activity proposed in
the designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that the individual and
cumulative adverse environmental effects are no more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum extent
practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that the
individual and cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district
engineer determines in writing that either some other form of mitigation would be more
environmentally appropriate or the adverse effects of the proposed activity are minimal, and
provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less
that require pre-construction notification, the district engineer may determine on a case-by-case
basis that compensatory mitigation is required to ensure that the activity results in minimal
adverse environmental effects.

(d) For losses of streams or other open waters that require pre-construction
notification, the district engineer may require compensatory mitigation to ensure that the activity
results in no more than minimal adverse environmental effects. Compensatory mitigation for
losses of streams should be provided, if practicable, through stream rehabilitation,
enhancement, or preservation, since streams are difficult-to-replace resources (see 33 CFR
332.3(e)(3)).

(e) Compensatory mitigation plans for NWP activities in or near streams or other open
waters will normally include a requirement for the restoration or enhancement, maintenance, and
legal protection (e.g. conservation easements) of riparian areas next to open waters. In some
cases, the restoration or maintenance/protection of riparian areas may be the only
compensatory mitigation required. Restored riparian areas should consist of native species.
The width of the required riparian area will address documented water quality or aquatic habitat
loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side of the stream,
but the district engineer may require slightly wider riparian areas to address documented water
quality or habitat loss concerns. If it is not possible to restore or maintain/protect a riparian area
on the both sides of a stream or if the waterbody is a lake or coastal waters. Then restoring or
maintaining/protecting a riparian area along a single bank or shoreline may be sufficient. Where
both wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g. riparian areas and/or wetlands compensation) based
on what is best for the aquatic environmental on a watershed basis. In cases where riparian
areas are determined to be the most appropriate form of minimization or compensatory
mitigation, the district engineer may waive or reduce the requirement to provide wetland
compensatory mitigation for wetland losses.

(f) Compensatory mitigation projects provided to offset losses of aquatic resources
must comply with the applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in no
more than minimal adverse environmental effects. For the NWPs, the preferred mechanism for
providing compensatory mitigation is mitigation bank credits or in-lieu fee program credits (see 33
CFR 332.3(b)(2) and (3)). However, if an appropriate number and type of mitigation bank or in-lieu
credits are not available at the time the PCN is submitted to the district engineer, the district
engineer may approve the use of permittee-responsible mitigation if the use of mitigation bank or
in-lieu fee program credits is not appropriate and practicable.

(2) The amount of compensatory mitigation required by the district engineer must be
sufficient to ensure that the authorized activity results in no more than minimal individual and
cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33 CFR 332.3(f).)

(3) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, aquatic resource restoration should be the first compensatory mitigation
option considered for permittee-responsible mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective permittee
is responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) through (14)
must be approved by the district engineer before the permittee begins work in waters of the United
States, unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3)).

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number of
credits to be provided.

(6) Compensatory mitigation requirements (e.g., resource type and amount to be
provided as compensatory mitigation, site protection, ecological performance standards,
monitoring requirements) may be addressed through conditions added to the NWP authorization,
instead of components of a compensatory mitigation plan.

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it cannot
be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of the
United States, even if compensatory mitigation is provided that replaces or restores some of the
lost waters. However, compensatory mitigation can and should be used, as necessary, to ensure
that an NWP activity already meeting the established acreage limits also satisfies the minimal
impact requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or
separate permittee-responsible mitigation. When developing a compensatory mitigation proposal,
the permittee must consider appropriate and practicable options consistent with the framework at

responsible compensatory mitigation may be environmentally preferable if there are no mi
banks or in-lieu fee programs in the area that have marine or estuarine credits available for sale or
transfer to the permittee. For permittee-responsible mitigation, the special conditions of the NWP
verification must clearly indicate the party or parties responsible for the implementation and
performance of the compensatory mitigation project, and, if required, its long-term management.

(i) Where certain functions and services of waters of the United States are permanently
adversely affected by a regulated activity, such as discharges of dredged or fill material into waters
of the United States that will convert a forested or scrub-shrub wetland to a herbaceous wetland in
a permanently maintained utility line right-of-way, mitigation may be required to reduce the
adverse environmental effects of the activity to the no more than minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or have been designed by qualified
persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water Quality
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Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or State or
Tribe may require additional water quality management measures to ensure that the authorized
activity does not result in more than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone
management requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any
regional conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e))
and with any case specific conditions added by the Corps or by the state, Indian Tribe, or
USEPA in its section 401 Water Quality Certification, or by the state in its Coastal Zone
Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single
and complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest
specified acreage limit. For example, if a road crossing over tidal waters is constructed under
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss
of waters of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature: “When the structures or
work authorized by this nationwide permit are still in existence at the time the property is
transferred, the terms and conditions of this nationwide permit, including any special conditions,
will continue to be binding on the new owner(s) of the property. To validate the transfer of this
nationwide permit and the associated liabilities associated with compliance with its terms and
conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and implementation of any required compensatory mitigation. The success of any
required permittee-responsible mitigation, including the achievement of ecological performance
standards, will be addressed separately by the district engineer. The Corps will provide the
permittee the certification document with the NWP verification letter. The certification document
will include:

(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the work and mitigation.
The completed certification document must be submitted to the district engineer within 30 days
of completion of the authorized activity or the implementation of any required compensatory
mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States. If an NWP
activity also requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter
or temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) federally

authorized Civil Works project (a “USACE project”), the prospective permittee must submit a pre-
construction notification. See paragraph (b)(10) of general condition 32. An activity that requires
Section 408 permission is not authorized by the NWP until the appropriate Corps office issues the
section 408 permission to altar, occupy, or use the USACE project, and the district engineer issues
a written NWP verification.

32. Pre-Construction Notification (PCN). (a) Timing. Where required by the terms of the
NWP, the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be
incomplete, notify the prospective permittee within that 30 day period to request the additional
information necessary to make the PCN complete. As a general rule, district engineers will request
additional information necessary to make the PCN complete only once. However, if the
prospective permittee does not provide all of the requested information, then the district engineer
will notify the prospective permittee that the PCN is still incomplete and the PCN review process
will not commence until all of the requested information has been received by the district engineer.
The prospective permittee shall not begin the activity until either:

(1) He or she is not i g by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete
PCN and the prospective permittee has not received written notice from the district or division
engineer. However, if the permittee was required to notify the Corps pursuant to general condition
18 that listed species or critical habitat might be affected or in the vicinity of the project, or to notify
the Corps pursuant to general condition 20 that the activity might have the potential to cause
effects to historic properties, the permittee cannot begin the activity until receiving written
notification from the Corps that there is “no effect” on listed species or “no potential to cause
effects” on historic properties, or that any consultation required under Section 7 of the Endangered
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see
33 CFR 330.4(g)) has been completed. Also, work cannot begin under NWPs 21, 49, or 50 until
the permittee has received written approval from the Corps. If the proposed activity requires a
written waiver to exceed specified limits of an NWP, the permittee may not begin the activity until
the district engineer issues the waiver. If the district or division engineer notifies the permittee in
writing that an individual permit is required within 45 calendar days of receipt of a complete PCN,
the permittee cannot begin the activity until an individual permit has been obtained. Subsequently,
the permittee’s right to proceed under the NWP may be modified, suspended, or revoked only in
accordance with the procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to
authorize the proposed activity;

(4) A description of the proposed activity; the activity’s purpose; direct and indirect
adverse environmental effects the activity would cause, including the anticipated amount of loss of
wetlands, other special aquatic sites, and other waters expected to result from the NWP activity, in
acres, linear feet, or other appropriate unit of measure; a description of any proposed mitigation
measures intended to reduce the adverse environmental effects caused by the proposed activity;
and any other NWP(s), regional general permit(s), or individual permit(s) used or intended to be
used to authorize any part of the proposed project or any related activity, including other separate
and distant crossings for linear projects that require Department of the Army authorization but do
not require pre-construction notification. The description of the proposed activity and any proposed
mitigation measures should be sufficiently detailed to allow the district engineer to determine that
the adverse environmental effects of the activity will be no more than minimal and to determine the
need for compensatory mitigation or other mitigation measures. For single and complete linear
projects, the PCN must include the quantity of anticipated losses of wetlands, other special aquatic
sites, and other water for each single and complete crossing of those wetlands, other special
aquatic sites, and other waters. Sketches should be provided when necessary to show that the
activity complies with the terms of the NWP. (Sketches usually clarify the project and when
provided results in a quicker decision. Sketches should contain sufficient detail to provide an
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illustrative description of the proposed activity (e.g., a conceptual plan), but do not need to be
detailed engineering plans);

(5) The PCN must include a delineation of wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on
the project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites
and other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many wetlands, other special aquatic sites, and
other waters. Furthermore, the 45 day period will not start until the delineation has been
submitted to or completed by the Corps, as appropriate;

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands
and a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse environmental effects are
no more than minimal and why compensatory mitigation should not be required. As an
alternative, the prospective permittee may submit a conceptual or detailed mitigation plan.

(7) For non-federal permittees, if any listed species or designated critical habitat might
be affected or is in the vicinity of the project, or if the project is located in designated critical
habitat, for non-Federal applicants the PCN must include the name(s) of those endangered or
threatened species that might be affected by the proposed activity or utilize the designated
critical habitat that may be affected by the proposed activity. For any NWP activity that requires
pre-construction notification, Federal permittees must provide documentation demonstrating
compliance with the Endangered Species Act;

(8) For non-federal permittees, if the NWP activity might have the potential to cause
effects to a historic property listed on, determined to be eligible for listing on, or potentially
eligible for listing on, the National Register of Historic Places, the PCN must state which historic
property might have the potential to be affected by the proposed activity or include a vicinity map
indicating the location of the historic property. Federal permittees must provide documentation
demonstrating compliance with Section 106 of the National Historic Preservation Act.

(9) For an activity that occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for possible
inclusion in the system while the river is in an official study status, the PCN must identify the
Wild and Scenic River or the “study river” (see general condition 16); and

(20) For an activity that requires permission from the Corps pursuant to 33 U.S.C. 408
because it will alter or temporarily or permanently occupy or use a U.S. Army Corps of
Engineers federally authorized civil works project, the pre-construction notification must include
a statement confirming that the project proponent has submitted a written request for section
408 permission from the Corps office having jurisdiction over that USACE project.

(c) Form of PCN Notification: The standard individual permit application form (Form
ENG 4345) may be used, but the completed application form must clearly indicate that it is an
NWP PCN and must include all of the information required in paragraphs (b)(1) through (10) of
this general condition. A letter containing the required information may also be used. Applicants
may provide electronic files of PCNs and supporting materials if the district engineer has
established tools and procedures for electronic submittals.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity's compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’'s adverse
environmental effects so that they are no more than minimal.

(2) Agency coordination is required for: (i) all NWP activities that require
preconstruction notification and result in the loss of greater than 1/2-acre of waters of the United
States; (i) NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities that require pre-construction
notification and will result in the loss of greater than 300 linear feet of stream bed; (iii) NWP 13
activities in excess of 500 linear feet, fills greater than one cubic yard per running foot, or involve
discharges of dredged or fill materi to special aquatic sites; and (iv) NWP 54 activities in
excess of 500 linear feet, or that extend into the waterbody more than 30 feet from the mean low
water line or ordinary high water mark.

(3) When agency coordination is required, the district engineer will immediately
provide (e.g., via e-mail, facsimile transmission, overnight mail, or other expeditious manner) a
copy of the complete PCN to the appropriate Federal or state offices (FWS, state natural

resource or water quality agency, EPA, and, if appropriate, the NMFS). With the exception of NWP
37, these agencies will have 10 calendar days from the date the material is transmitted to notify
the district engineer via telephone, facsimile transmission, or e-mail that they intend to provide
substantive, sites pecific comments. The comments must explain why the agency believes the
adverse environmental effects will be more than minimal. If so contacted by an agency, the district
engineer will wait an additional 15 calendar days before making a decision on the pre-construction
notification. The district engineer will fully consider agency comments received within the specified
time frame concerning the proposed activity’s compliance with the terms and conditions of the
NWPs, including the need for mitigation to ensure the net adverse environmental effects of the
proposed activity are no more than minimal. The district engineer will provide no response to the
resource agency, except as provided below. The district engineer will indicate in the administrative
record associated with each pre-construction notification that the resource agencies’ concerns
were considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur. The district engineer will consider any comments
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5.

(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential Fish
Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the Magnuson-
Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of PCN natifications to expedite agency coordination.

Eurther Information

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project
(see general condition 31).
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Terms for Nationwide Permit No. 14 — Linear Transportation Projects

Activities required for crossings of waters of the United States associated with the
construction, expansion, modification, or improvement of linear transportation projects (e.g.,
roads, highways, railways, trails, airport runways, and taxiways) in waters of the United
States. For linear transportation projects in non-tidal waters, the discharge cannot cause the
loss of greater than 1/2-acre of waters of the United States. For linear transportation projects
in tidal waters, the discharge cannot cause the loss of greater than 1/3-acre of waters of the
United States. Any stream channel modification, including bank stabilization, is limited to the
minimum necessary to construct or protect the linear transportation project; such
modifications must be in the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work, including the use of
temporary mats, necessary to construct the linear transportation project. Appropriate measures
must be taken to maintain normal downstream flows and minimize flooding to the maximum
extent practicable, when temporary structures, work, and discharges, including cofferdams,
are necessary for construction activities, access fills, or dewatering of construction sites.
Temporary fills must consist of materials, and be placed in a manner, that will not be eroded
by expected high flows. Temporary fills must be removed in their entirety and the affected
areas returned to pre-construction elevations. The areas affected by temporary fills must be
revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing the activity if: (1) the loss of waters of the United States
exceeds 1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands.
(See general condition 32.) (Authorities: Sections 10 and 404)

Note 1. For linear transportation projects crossing a single waterbody more than one
time at separate and distant locations, or multiple waterbodies at separate and distant
locations, each crossing is considered a single and complete project for purposes of NWP
authorization. Linear transportation projects must comply with 33 CFR 330.6(d).

Note 2: Some discharges for the construction of farm roads or forest roads, or
temporary roads for moving mining equipment, may qualify for an exemption under section
404(f) of the Clean Water Act (see 33 CFR 323.4).

Note 3: For NWP 14 activities that require pre-construction notification, the PCN must
include any other NWP(s), regional general permit(s), or individual permit(s) used or intended
to be used to authorize any part of the proposed project or any related activity, including other
separate and distant crossings that require Department of the Army authorization but do not
require pre-construction notification (see paragraph (b) of general condition 32). The district
engineer will evaluate the PCN in accordance with Section D, “District Engineer’s Decision.”
The district engineer may require mitigation to ensure that the authorized activity results in no
more than minimal individual and cumulative adverse environmental effects (see general
condition 23).
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CAP Notes

The following notes are required to be fulfilled as part of the Contract

Parcel 10:

In addition, the parties agree as follows:

e Temporary Easement for construction will terminate two years after date that Deed of
Conveyance is recorded, or upon completion of construction, whichever occurs first.

e The Temporary Diversion will be removed upon completion of the roadway and bridge
construction. This includes removal of temporary embankment, traffic bound base, and
aggregate.

e The existing asphalt, gravel, and grass will be restored per KYTC Standard Specifications.

e Restore ground, as close as possible, to the original contours of the existing ground.

e Place channel lining along restored stream slope once temporary diversion is removed.

e Contractor shall stake out the extents of the temporary easement, and the existing right of way
lines on both sides of Morris Fork Road, and delineate each of these with temporary construction
fencing before work begins. Neither state nor construction workers shall park vehicles or
equipment on property outside of the temporary easement or existing right of way without first
securing written permission from the property owners.

e [f the roots of the sycamore tree, located near Station 11+75 LT, are damaged by the Contractor
during construction of the Bridging Kentucky Project, to the extent that the tree will not survive,
the Contractor shall remove the tree, and regrade the hole to match into the adjacent ground.

e Contractoris liable for any damages he/she caused to the private property during construction by
encroaching beyond the existing or proposed right of way line and/or acquired temporary
easement during construction of the Bridging Kentucky Project.

Parcel 11:

In addition, the parties agree as follows:

e Temporary Easement for construction will terminate two years after date that Deed of
Conveyance document is recorded, or upon completion of construction, whichever occurs
first.
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The Temporary Diversion will be removed upon completion of the roadway and bridge
construction. This includes removal of temporary embankment, traffic bound base, and
aggregate.

Maintain access on entrance during construction and restore entrance to its existing
conditions after the completion of the roadway and bridge construction.

The existing asphalt, gravel, and grass will be restored per KYTC Standard Specifications.
Restore ground, as close as possible, to the original contours of the existing
ground. Embankment shall be placed and compacted in accordance with the KYTC Standard
Specifications.

Place Gabion Baskets along edge of stream that was excavated for the construction of the
temporary diversion.

Contractor shall stake out the extents of the temporary easement and the existing right of
way line along Morris Fork Road, and delineate each of these with temporary construction
fencing before work begins. Neither state nor construction workers shall park vehicles or
equipment on property outside of the temporary easement or existing right of way without

first securing written permission from the property owners.
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PART II

SPECIFICATIONS AND STANDARD DRAWINGS
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard

Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2016.
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SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of letting.
The Supplemental Specifications can be found at the following link:

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx
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PART 111

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I Application 3. If the contractor is in control of apprenticeship or
Il. Nondiscrimination of Employees (KRS 344) other training or retraining, including on-the-job training

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

Il. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (forty and above); or limit, segregate, or classify his
employees in any way which would deprive or tend to deprive
an individual of employment opportunities or otherwise
adversely affect his status as an employee, because of such
individual's race, color, religion, national origin, sex, disability
or age forty (40) and over. The contractor agrees to post in
conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, except that such a notice
or advertisement may indicate a preference, limitation, or
specification based on religion, national origin, sex, or age
forty (40) and over, or because the person is a qualified
individual with a disability, when religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, is a bona fide
occupational qualification for employment.

programs, he shall not discriminate against an individual
because of his race, color, religion, national origin, sex,
disability or age forty (40) and over, in admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

Revised: January 25, 2017
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or
employment, accept employment, compensation, or other economic benefit from any person or business
that contracts or does business with, or is regulated by, the state in matters in which he was directly
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an
individual from returning to the same business, firm, occupation, or profession in which he was involved
prior to taking office or beginning his term of employment, or for which he received, prior to his state
employment, a professional degree or license, provided that, for a period of six (6) months, he
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of
ministerial functions, including but not limited to filing tax returns, filing applications for permits or
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from
receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his
tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: January 27, 2017
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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- EMPLOYEE RIGHTS

UNDER THE FAIR LABOR STANDARDS ACT

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

§7.25-

BEGINNING JULY 24, 2009

OVERTIME PAY At least 1Y times your regular rate of pay for all hours worked over 40 in a workweek.

CHILD LABOR An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor.

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions:

No more than
¢ 3 hours on a school day or 18 hours in a school week;
¢ 8 hours on a non-school day or 40 hours in a non-school week.

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.

TIP CREDIT Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other
conditions must also be met.

ENFORCEMENT The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action.

Employers may be assessed civil money penalties of up to $1,100 for each willful or
repeated violation of the minimum wage or overtime pay provisions of the law and up
to $11,000 for each employee who is the subject of a violation of the Act’s child labor
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and
such assessments may be doubled, up to $100,000, when the violations are determined
to be willful or repeated. The law also prohibits discriminating against or discharging
workers who file a complaint or participate in any proceeding under the Act.

ADDITIONAL e Certain occupations and establishments are exempt from the minimum wage and/or
INFORMATION overtime pay provisions.
e Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands.
e Some state laws provide greater employee protections; employers must comply with both.
¢ The law requires employers to display this poster where employees can readily see it.
¢ Employees under 20 years of age may be paid $4.25 per hour during their first 90
consecutive calendar days of employment with an employer.
e Certain full-time students, student learners, apprentices, and workers with disabilities
may be paid less than the minimum wage under special certificates issued by the
Department of Labor.

For additional information:

1-866-4-USWAGE wHn

(1-866-487-9243) TTY: 1-877-889-5627  Us. Wage and Hou Division

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Wage and Hour Division

WHD Publication 1088 (Revised July 2009)
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PART IV

INSURANCE
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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PART V

BID ITEMS
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PROPOSAL BID ITEMS

Section: 0001 - PAVING

LINE
0010
0020

BID CODE
03304
08003

ALT DESCRIPTION

Report Date

12/26/18

BRIDGE OVERLAY APPROACH PAVEMENT
FOUNDATION PREPARATION

Section: 0002 - ROADWAY

LINE
0030
0040
0050

0060
0070
0080
0090
0100
0110
0120
0130

BID CODE
00020
00078
02484

02545
02596
02598
02610
02650
02651
02726
21415ND

ALT DESCRIPTION
TRAFFIC BOUND BASE

CRUSHED AGGREGATE SIZE NO 2
CHANNEL LINING CLASS Il

CLEARING AND GRUBBING
Clearing and Grubbing for Diversion and New

Structure

FABRIC-GEOTEXTILE TYPE I
FABRIC-GEOTEXTILE TYPE Il
RETAINING WALL-GABION
MAINTAIN & CONTROL TRAFFIC

DIVERSIONS (BY-PASS
STAKING
EROSION CONTROL

DETOURS)

Section: 0003 - BRIDGE - OVER BURTON FORK

LINE
0140
0150
0160
0170
0180
0190
0200
0210
0220
0230
0240
0250
0260
0270

BID CODE
02223
02351
02355
02360
02371
02399
03250
08100
08151
08301
08613
08801
23378EC
23380EC

ALT DESCRIPTION

GRANULAR EMBANKMENT

GUARDRAIL-STEEL W BEAM-S FACE

GUARDRAIL-STEEL W BEAM-S FACE A
GUARDRAIL TERMINAL SECTION NO 1

GUARDRAIL END TREATMENT TYPE 7

EXTRA LENGTH GUARDRAIL POST
WATERPROOFING MEMBRANE

CONCRETE-CLASS A

STEEL REINFORCEMENT-EPOXY COATED
REMOVE SUPERSTRUCTURE

PRECAST PC BOX BEAM B21-36
GUARDRAIL-STEEL W BEAM-S FACE BR

CONCRETE SEALING
BEARING PADS

Section: 0004 - DEMOBILIZATION &/OR MOBILIZATION

LINE
0280

BID CODE
02569

ALT DESCRIPTION
DEMOBILIZATION

QUANTITY
242.00
1.00

QUANTITY
134.00
193.00
45.00

1.00
90.00
630.00
182.00
1.00
1.00
1.00
1.00

QUANTITY
28.00
50.00

100.00
1.00
3.00

32.00
50.00
2.50

500.00
1.00

149.00

60.00
472.00
20.00

QUANTITY
1.00

UNIT UNIT PRIC

SQYD
LS

UNIT UNIT PRIC

TON
TON
TON

LS
SQYD
SQYD
CUYD

LS

LS

LS

LS

UNIT UNIT PRIC

CUYD
LF
LF

EACH

EACH

EACH

SQYD

CUYD
LB
LS
LF
LF

SQFT

EACH

LS
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