



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Rebecca Goodman
SECRETARY

July 20, 2026

CALL NO. 302
CONTRACT ID NO. 261512
ADDENDUM # 2

Subject: Laurel County, FD06/FD59 063 0025 009-011
Letting July 23, 2026

(1) Revised - CAP Report - Page 285 of 322

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures

KENTUCKY TRANSPORTATION CABINET COMMUNICATING ALL PROMISES (CAP)

Item No. 11 - 147 County: Laurel Route: 25 Project Manager: SHERRI CHAPPELL

7/20/26

CAP #	Date of Promise	Promise made to:	Location of Promise:	CAP Description
1	1/5/26	Sherri Chappell	P144	The temporary loss of parking on Parcel 144 will be limited to a total of 6 spaces; 2 parking spaces within the permanent easement and 4 parking spaces within the temporary easement. The disturbance will be limited to only half of the parking spaces at a time and no parking space will be closed for longer than six months at a time.
2	1/5/26	Sherri Chappell	P146	The temporary loss of parking on Parcel 146 is a total of 21 spaces; 2 parking spaces within the permanent easement and 19 parking spaces within the temporary easement. The disturbance will be limited to only half of the parking spaces and no parking space will be closed for longer than six months at a time. Additionally, the two post sign shall not be disturbed.
3	1/5/26	Sherri Chappell	Sta. 337+50 Mainline Relocated US 25	Contrary to plans, install dual pocket lefts in median at STA. 337+50, similar to STA. 352+50. Adjust quantities accordingly.
4	1/5/26	Sherri Chappell	P210	Relocate entrance on Parcel 210 from STA 513+40 LT to STA 517+40 LT. Temporary easement granted by Property Owner Consent and Release
5	1/5/26	Sherri Chappell	P225	Do not disturb fence until work begins on the drainage structure. The fence will be reinstalled when construction is complete on parcel.
6	1/5/26	Sherri Chappell	P231	Remove trees in temporary easement on Parcel 231. If any grade work impacts a root system of a tree outside of easement, remove said tree.
7	1/5/26	Sherri Chappell	P160	Contractor shall coordinate with Parcel 160. During annual Customer Appreciation Week, contractor shall not work on parcel. Additionally, northernmost entrance must remain open at all times for truck deliveries.
8	4/22/26	Blake Combs	P300 Forest Service United States of America.	The forest service has an ongoing project to redevelop their site at this location. The contractor shall take the proposed development into consideration along with the existing conditions to ensure that access is maintained to this site at all times. Contact KYTC District 11 Design Engineer Blake Combs to request PDF plans and CAD files for this development. Phone: (502) 764-0245 Email: Blake.Combs@ky.gov
9	7/13/26	Blake Combs	P337	Contractor shall not disturb the property sign located within temporary easement area on parcel 337. The sign referenced above is located RT of relocated KY 2069 at Approximately STA 42+50 Offset 90' RT (Sheet R116).
10	7/17/26	Blake Combs	P147	Two parking spots on this parcel will be impacted for 6 months.
11	7/17/26	Blake Combs	P320	The contractor shall not disturb the existing curb along the frontage of the parking area.
12	7/17/26	Blake Combs	P138	Entrance and permit for the usage of of adjacent KYTC will be provided per consent & release.
13	7/17/26	Blake Combs	P304	A 15' entrance at Mullins Avenue STA 49+15 and a 30' entrance on Existing US 25 STA 2144+55 shall be constructed per consent & release.
14	7/20/26	Blake Combs	P100	Construct a concrete, commercial entrance to match the existing width of the current entrance at approximately station 301+00 as described in the consent & release.
15	7/20/26	Blake Combs	P130	Construct entrance off KY 229 Connector at approximately RT STA 55+25 as described in the consent & release.