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CALL NO. 303
CONTRACT ID NO. 212155
ADDENDUM # 1

Subject: Allen County, FDO5 002 0101 005-014
Letting June 25, 2021

(1) Revised - Cover Page - Page 1 of 44
(2) Revised - Page 4 of 44
(3) Added — Special Note - Page 9(a) of 44

Proposal revisions are available at http://transportation.ky.gov/Construction-
Procurement/.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

Rachel Mills, P.E.
Director

Division of Construction Procurement
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UNBRIDLED SPIRIT ™

CALL NO. 303

CONTRACT ID. 212155

ALLEN COUNTY

FED/STATE PROJECT NUMBER FDO05 002 0101 005-014
DESCRIPTION SMITHS GROVE ROAD (KY 101)
WORK TYPE ASPHALT RESURFACING

PRIMARY COMPLETION DATE 6/30/2022

LETTING DATE: June 25,2021
Sealed Bids will be received electronically through the Bid Express bidding service until
10:00 am EASTERN DAYLIGHT TIME June 25,2021. Bids will be publicly
announced at 10:00 am EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.



ALLEN COUNTY
FDO05 002 0101 005-014

ADMINISTRATIVE DISTRICT - 03
CONTRACT ID - 212155
FDO5 002 0101 005-014
COUNTY - ALLEN

PCN - MP00201012101
FDO05 002 0101 005-014

SMITHS GROVE ROAD (KY 101) (MP 5.861) BEGIN AT KY 234 EXTENDING NORTH TO THE ALLEN/WARREN
COUNTY LINE (MP 13.347), A DISTANCE OF 07.48 MILES.ASPHALT RESURFACING

GEOGRAPHIC COORDINATES LATITUDE 36:53:21.78 LONGITUDE 86:10:32.94

COMPLETION DATE(S):
COMPLETED BY 06/30/2022 APPLIES TO ENTIRE CONTRACT

Contract ID: 212155
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ADDED ADDENDUM #1: 6-18-21
ALLEN COUNTY Contract ID: 212155
FDO05 002 0101 005-014 Page 9(a) of 44

Special Note for Start Date

The contractor cannot begin paving on this project until April 1, 2022 due to an adjacent
drainage project.





