

Matthew G. Bevin Governor

## COMMONWEALTH OF KENTUCKY TRANSPORTATION CABINET

Frankfort, Kentucky 40622 www.transportation.ky.gov/

**Greg Thomas** Secretary

December 7, 2016

CALL NO. 305

CONTRACT ID NO. 162983

ADDENDUM # 1

Subject: Henderson County, FE02 051 0041 B0002R

Letting December 9, 2016

(1) Revised - Front Sheet

(2) Revised - Completion Date - Page 4 of 69

(3) Revised - Special Note - Page 12 of 69

Proposal revisions are available at <a href="http://transportation.ky.gov/Construction-procurement/">http://transportation.ky.gov/Construction-procurement/</a>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills, P.E.

Director

Division of Construction Procurement

Hachel Mille

RM:ks

**Enclosures** 





CALL NO. 305
CONTRACT ID. 162983
HENDERSON COUNTY
FED/STATE PROJECT NUMBER FE02 051 0041 B0002R
DESCRIPTION BRIDGE STEEL REPAIRS US 41 OVER THE OHIO RIVER

051B00002R,7L WORK TYPE BRIDGE STEEL REPAIRS

PRIMARY COMPLETION DATE 4/15/2017

### LETTING DATE: December 09,2016

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN STANDARD TIME December 09,2016. Bids will be publicly announced at 10:00 AM EASTERN STANDARD TIME.

PLANS AVAILABLE FOR THIS PROJECT.

**REQUIRED BID PROPOSAL GUARANTY:** Not less than 5% of the total bid.

HENDERSON COUNTY FE02 051 0041 B0002R Contract ID: 162983
Page 4 of 69

REVISED ADDENDUM #1: 12-7-16

### **ADMINISTRATIVE DISTRICT - 02**

CONTRACT ID - 162983 FE02 051 0041 B0002R

**COUNTY - HENDERSON** 

PCN - MB05100411683 FE02 051 0041 B0002R

BRIDGE STEEL REPAIRS US 41 OVER THE OHIO RIVER 051B00002R,7L BRIDGE STEEL REPAIRS US 41 OVER OHIO RIVER 051B00007L,2R, A DISTANCE OF 0.00 MILES.BRIDGE STEEL REPAIRS
GEOGRAPHIC COORDINATES LATITUDE 37:54:20.13 LONGITUDE 87:33:00.81

#### **COMPLETION DATE(S):**

COMPLETED BY 04/15/2017

APPLIES TO ENTIRE CONTRACT

Contract ID: 162983 Page 12 of 69 REVISED ADDENDUM #1: 12-7-16

# SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS

**I. COMPLETION DATE.** The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed by April 15, 2017

STRUCTURE COMPLETION DATE

051B00007L April 15, 2017 051B00007R April 15, 2017

**II. LIQUIDATED DAMAGES**. Liquidated damages will be assessed the Contractor in accordance with the Transportation Cabinet, Department of Highway's 2012 Standard Specifications for Road and Bridge Construction, Section 108.09, when the April 15, 2017 date is exceeded.

Contrary to the Standard Specifications, liquidated damages will be assessed the Contractor during the months of December, January, February and March when the contract time has expired on any individual bridge or bridges. Contract time will be charged during these months.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.