
eProposal Jan-2009

CALL NO.  305

CONTRACT ID.  195087

OHIO COUNTY

FED/STATE PROJECT NUMBER  FD55 092 1414 004-005

DESCRIPTION  JOHNSON SCHOOL ROAD (CR 1414)

WORK TYPE  BRIDGE REPLACEMENT

PRIMARY COMPLETION DATE  9/15/2019

LETTING DATE:  April     26,2019
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 AM EASTERN DAYLIGHT TIME  April     26,2019.  Bids will be publicly 
announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.



TABLE OF CONTENTS

PART I SCOPE OF WORK
• PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES
• CONTRACT NOTES
• STATE CONTRACT NOTES
• DGA BASE
• DGA BASE FOR SHOULDERS
• SPECIAL NOTE(S) APPLICABLE TO PROJECT
• LIQUIDATED DAMAGES
• BRIDGE DEMOLITION, RENOVATION
• ASBESTOS ABATEMENT REPORT
• RIGHT OF WAY NOTES
• UTILITY IMPACT & RAIL CERTIFICATION NOTES
• DEPT OF ARMY - NATIONWIDE PERMIT
• GEOTECHNICAL NOTES

PART II SPECIFICATIONS AND STANDARD DRAWINGS
• SPECIFICATIONS REFERENCE
• SUPPLEMENTAL SPECIFICATION

PART III EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
• LABOR AND WAGE REQUIREMENTS
• EXECUTIVE BRANCH CODE OF ETHICS
• KENTUCKY EQUAL EMPLOYMENT OPPORTUNITY ACT OF 1978 

LOCALITY / STATE
• PROJECT WAGE RATES / STATE

PART IV INSURANCE

PART V BID ITEMS

OHIO COUNTY
FD55 092 1414 004-005

Contract ID:  195087
Page 2 of 67



 
 

PART I 
 

SCOPE OF WORK 
 

OHIO COUNTY
FD55 092 1414 004-005

Contract ID:  195087
Page 3 of 67



ADMINISTRATIVE DISTRICT - 02
CONTRACT ID - 195087

COUNTY - OHIO

PCN - BR09214141944
FD55 092 1414 004-005

JOHNSON SCHOOL ROAD (CR 1414) (MP 4.907) ADDRESS DEFICIENCIES OF JOHNSON SCHOOL ROAD BRIDGE
OVER BARASS DITCH FROM MP 4.907 TO MP 4.920 (MP 4.920), A DISTANCE OF 0.01 MILES.BRIDGE
REPLACEMENT SYP NO. 02-10014.00. 
GEOGRAPHIC COORDINATES LATITUDE 37:27:39.00 LONGITUDE 86:58:24.00

FD55 092 1414 004-005

COMPLETION DATE(S):
COMPLETED BY 09/15/2019 APPLIES TO ENTIRE CONTRACT

40 CALENDAR Days
INTERMEDIATE MILESTONE - ROAD
OPEN TO TRAFFIC
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CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives. When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center. Non-compliance with 
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070. 
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT 
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.  

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor. The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004. 

April 30, 2018
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIES TO RESIDENT 
BIDDERS
By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the 
bidders residency.  Bidders who want to claim resident bidder status should complete the 
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding 
software.  Submittal of the Affidavit should be done along the bid in Bid Express. 

April 30, 2018
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DGA BASE

Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 lbs/sy per inch of depth.

 
DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 lbs/sy per inch of

depth.  The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but

shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading

and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.
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Bridging KY 1 of 4 

SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS
02-10014.00  Ohio  092C00080N 

I. TRAFFIC CONTROL GENERAL 

Except as provided herein, traffic shall be maintained in accordance with the 2012 standard 
specifications, section 112.  The contractor will be responsible for developing and implementing 
the maintenance of traffic details with guidance through standard drawings and the MUTCD 
current editions.  The developed traffic control plan must be approved by the Engineer prior to 
implementation.  The contractor is expected to provide at a minimum the items listed in this note, 
however this note does not relieve the contractor of other items that may be necessary to comply 
with current standards.  Except for the roadway and traffic control bid items listed, all items of 
work necessary to maintain and control traffic will be paid at the lump sum bid price to 
“Maintain and Control Traffic”. 

Contrary to section 106.01, traffic control devices used on this project may be new or used in 
new condition, at the beginning of the work and maintained in like new condition until 
completion of the work. 

The contractor must notify the engineer and public information officer at least 14 calendar days 
prior to the beginning work.  Please see the Special Note for Liquidated Damages for additional 
information. 

II. TRAFFIC COORDINATOR

Furnish a traffic coordinator as per section 112.  The traffic coordinator shall inspect the project 
maintenance of traffic, at least three times daily, or as directed by the engineer, during the 
contractor’s operations and at any time a bi-directional lane closure or road closure is in place.  
The personnel shall have access on the project to a radio or telephone to be used in case of 
emergencies or accidents.  The traffic coordinator shall report all incidents throughout the work 
zone to the engineer on the project.  The contractor shall furnish the name and telephone number 
where the traffic coordinator can be contacted at all times. 

III. SIGNS

The contractor is responsible for all signage during construction.  The contractor shall adhere to 
the standard drawings and manual on uniform traffic control devices (MUTCD) for guidance.  If, 
at any time, the engineer requests a change in the maintenance of traffic signage, the contractor 
shall implement the change within 8 hours.  Failure to implement these changes within the 
required eight hours will result in liquidated damages of $5,000 per day. 

The contractor shall provide all detour signing needed for the bridge closure, if allowed in the 
contract documents.  All signing required will be incidental to the lump sum bid item “Maintain 
and Control Traffic”.   

OHIO COUNTY
FD55 092 1414 004-005

Contract ID:  195087
Page 18 of 67



Bridging KY  2 of 4 

The department will not measure installation, maintenance, or removal for payment of any 
detour signage or standard construction signage, and will consider these incidental to “Maintain 
and Control Traffic” 
 
Closure signs, detour signs, and bi-directional lane closure signs should be placed no sooner than 
two weeks prior to the closing of the bridge (when applicable) or placing lane closures.  
Wayfinding detour signs should be placed a maximum of 2 miles apart unless specified by the 
engineer.  Signs shall be covered or removed within 24 hours of opening the bridge to traffic. 
 
Road closed signs (when applicable) should be double signed and placed a minimum of 1500’, 
1000’, and 500’ in advance of the closure, in addition to signage required by the MUTCD and 
standard drawings. 
 
IV. TEMPORARY PAVEMENT STRIPING 
 
For projects where road closures are allowed in the contract documents, it is not anticipated that 
temporary pavement striping will be needed since the bridge will be closed.  However, if the 
contractor’s means and methods allows for need for temporary striping, conflicting pavement 
marking will be covered with 6” black removable tape.  However, for bi-directional lane closures 
or if the plans call for a diversion, temporary striping will be required per the plans and MUTCD.  
Contrary to the standard specifications, no direct payment will be made for any temporary 
striping, pavement striping removal, or any other temporary striping item.  If temporary striping 
is used, the contractor shall replace any temporary striping that becomes damaged or fails to 
adhere to the pavement before dark on the day of the notification.  Liquidated damages shall be 
assessed to the contractor at a rate of $500 per day for failing to replace temporary striping 
within this time limit. 
 
V. PROJECT PHASING & CONSTRUCTION PROCEDURES 
 
Project phasing shall be as directed by the plans, special notes, and the approved Traffic Control 
Plan prepared by the contractor. Maintain traffic over the bridge as long as possible.  Once work 
on the structure begins that impacts traffic, ensure work progresses to minimize the effected time 
to the public.  All materials that must be made specific for the project should be ordered and 
made prior to closure of the bridge or implementation of bi-directional lane closures so that 
delivery does not delay progress of the work, unless approved by the Engineer.  If the bridge is 
reopened prior to safety devices being in place, an approved protective barrier wall shall be 
placed in accordance to the standard drawings.  Contrary to standard specifications, no direct 
payment would be made for the barrier wall and will be considered incidental to “Maintain and 
Control Traffic”. 
 
For projects which require an on-site diversion to be constructed to maintain traffic, the traffic 
control plan and project schedule prepared by the contractor shall include provisions such that 
traffic is not switched to the diversion until all materials that must be made specific for the 
project are ordered and made so that use of the diversion is minimized, unless approved by the 
Engineer. 
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Bridging KY  3 of 4 

VI. PAVEMENT DROP-OFF 
 
Less than two inches - no protection required. Warning signs should be placed in advance and 
throughout the drop-off area. 
Two to four inches - plastic drums, vertical panels or barricades every 100 feet on tangent 
sections for speeds of 50 mph or greater. Cones may be used in place of plastic drums, panels 
and barricades during daylight hours. For tangent sections with speeds less than 50 mph and 
curves devices should be placed every 50 feet. Spacing of devices on tapered sections should be 
in accordance with the manual on uniform traffic control devices, current edition. 
 
Greater than four inches - positive separation or wedge with 3:1 or flatter slope needed.  If there 
is five feet or more distance between the edge of the pavement and the drop-off, then drums, 
panel, or barricades may be used.  If the drop-off is greater than 12 inches, positive separation is 
strongly encouraged.  If concrete barriers are used, special reflective devices or steady burn 
lights should be used for overnight installations. 
 
For temporary conditions, drop-offs greater than four inches may be protected with plastic 
drums, vertical panels or barricades for short distances during daylight hours while work is being 
done in the drop-off area. 
 
VII. VARIABLE MESSAGE SIGNS AND TEMPORARY TRAFFIC SIGNALS 
 
At the direction of the Engineer, the contractor is expected to provide up to four (4) message 
boards for use at locations determined by the Engineer.  These message boards are expected to 
be in place one week prior to the closure of the roadway and remain in place for the duration of 
the closure.  The message boards will be paid for as per the standard specifications. 
 
For projects that involve the use of lane closures, all lane closures shall be bi-directional.  The 
contractor shall provide temporary traffic signals and all labor, materials, and incidentals needed 
to maintain bi-directional traffic for the project.  For short term bi-directional lane closures, the 
use of flaggers in lieu of temporary traffic signals may be acceptable if approved by the 
Engineer.  
 
VIII. BARRICADES 
 
For projects which allow full closure, ensure a minimum of (4) type III barricades are used at 
each end of the bridge for a total of (8) type III barricades.  Contrary to the standard 
specifications, no direct payment will be made for barricades but they will be included in the 
lump sum price for “Maintain and Control Traffic”. 
 
VIII. DETOUR AND ON SITE DIVERSIONS 
 
For projects which allow a full closure of the bridge, or if necessary to detour trucks, the traffic 
control plan proposed by the contractor shall include a signed detour route for the road closure.  
The traffic control plan along with the proposed detour plan will be delivered to the engineer at 
the pre-construction meeting.  The proposed detour route shall meet the following requirements: 
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1) Detour routes must remain at minimum on the same classification of roadway (i.e. 
AA, AAA, state, county, etc.) Unless written approval is obtained through the owner 
of the facility. 

2) The contractor must coordinate with other projects along the detour route in order to 
avoid ongoing construction projects along those routes. 

3) It may be determined that two detour routes would be needed if the first selected 
route cannot accommodate truck traffic.  If this occurs, the contractor is expected to 
sign both detours per the standard drawings and MUTCD.  Additional clarification 
signage between the detours may be needed at points where they diverge. 

4) For projects that involve the use of bi-directional lane closures and the temporary lane 
width per the plans or as proposed by the contractor is less than 10 feet, the contractor 
shall be required to provide a signed detour for oversized vehicles. 

The traffic control plan must be submitted and approved to allow for coordination of the public 
information officer with the closure notification.  The public must be notified of the proposed 
detour route when they are notified of the closure, 2 weeks before closure.  All time and 
expenses necessary for the development of the detour plan(s) will be incidental to the lump sum 
bid item “Maintain and Control Traffic”. 

For projects with an on-site diversion included in the construction, the preparation of traffic 
control plans for a detour and implementation of a detour will not be required, unless specified in 
the plans. 

 

IX. PAYMENT 

Unless listed as a bid item in the contract documents, payment will only be made for the 
following items: 

1. Portable Changeable Message Boards - Each 
2. Maintain and Control Traffic – Lump Sum 

All other items needed to maintain traffic in accordance with these contract documents and the 
approved traffic control plan shall be considered incidental to Maintain and Control Traffic.  
These items include but are not limited to traffic signals, signs, barrier wall, crash cushions, 
temporary guardrail, temporary and permanent pavement striping, cones, barrels, flaggers, etc.    
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Bridging KY  1 of 3

SPECIAL NOTE FOR CONCRETE COATING
02-10014.00 Ohio 092C00080N

I. DESCRIPTION

Perform all work in accordance with the Kentucky Transportation Cabinet, Department of
Highways 2012 Standard Specifications for Road and Bridge Construction and applicable
Supplemental Specifications, the Standard Drawings, this Note, and the Contract Documents.
Section references are to the Standard Specifications.

This work consists of the following:
1. Furnish all labor, materials, tools, equipment, and incidental items necessary to complete

the work.
2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the Engineer

to sound possible repair areas and for workers to complete the construction.
3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection

Crack Repair.
4. Repair delaminated or spalled areas as applicable in accordance with the Special Note for

Concrete Patching.
5. Apply Ordinary Surface Finish
6. Prepare the surfaces to receive coating.
7. Apply concrete coating.
8. Any other work as specified as part of this contract.

II. MATERIALS

One of the following coating systems shall be used:

Manufacturer Prime Coat Finish Coat
Sherwin Williams Macropoxy 646 Acrolon 218 HS

PPG Amerlock 2 Devoe Devflex HP
Carboline Carboguard 890 Carbothane 133 HB
Tnemec Elastogrip 151 Envirocrete 156

The finish product shall be opaque and satin or semi-gloss.  The contractor must apply sufficient
coats as required to achieve this goal. The finish coat shall be gray and will meet the following
values:

L* a* b*
Gray 74.94 -1.54 3.92

Furnish to the Engineer copies of the manufacturer’s technical data sheets, installation
guidelines, material safety data sheets, and other pertinent data at least two (2) days prior to
beginning the work.
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III. CONSTRUCTION

A. Perform Concrete Repairs.  Repair concrete surface in accordance with the Special
Note for Epoxy Injection Crack Repair and/or the Special Note for Concrete Patching
Repair if included in the contract documents.

B. Apply Ordinary Surface Finish.  Areas receiving epoxy injection, concrete
patching, and other surface imperfections, including areas of minor cracking, should
receive Ordinary Surface Finish in accordance with Section 601.03.18 of the Standard
Specifications.  Use mortar of the same cement and fine aggregate as the concrete
patching, or as directed by the Engineer.  Payment will be incidental to Concrete
Sealing.

C. Areas to Receive Concrete Coating:
1. Every exposed surface above a point 6” below ground or fill line of

abutments, wing walls, end bent and pier caps, pedestals, back walls, columns,
and exposed footings.

2. All exposed surfaces of concrete barrier walls, parapets, curbs, and plinths.
Do not apply to the riding surface of the concrete deck.

3. The underneath surfaces of slab overhangs outside of exterior girders and to
the exterior side and bottom of exterior concrete girders, beams, and box
beams.

D. Prepare Concrete Surfaces for Repair. All areas specified shall be pressure
washed. Equip the pressure washers with calibrated gages and pressure regulators to
ascertain and regulate water pressure.  All equipment for pressure washing shall be
operated at a minimum pressure of up 3,500 to 4,500 psi with 0 degree spinner tip
and/or fan tips as determined by the engineer at the working location with a minimum
flow rate of 3.5 gal/minute provided that these pressures do not damage any
components of the structure. Pressure and flow rates shall be reduced to a level
satisfactory to the Engineer should any damage occur due to power washing
procedures. The washing wand must be approximately perpendicular to the washed
surface and within a maximum of 12 inches of the surface.  Wand extensions greater
than 36 inches will be subject to Division of Construction approval.  Pressure
washing of any bridge element will proceed from top of wash area to bottom of wash
area. Preform all pressure washing at temperatures above 40 degrees Fahrenheit.

E. Apply Concrete Coating. All areas specified shall have concrete coating applied to
as specified after debris removal and power washing. New concrete shall be allowed
to properly cure in accordance with the manufacturer’s recommendations prior to
application.  Use compressed air to remove any loose debris from the surfaces that are
to be coated after power washing. All coatings shall be applied within manufacturers
recommended dry film thickness range. Comply with KYTC “Standard Specifications
for Road and Bridge Construction” Section 614.03.02 and coatings supplier
recommended conditions for application. Allow the surfaces to be coated to dry a
minimum of 24 hours before any coating is applied. The coating must be applied with
72 hours of pressure washing. The coating must be applied to a clean and dry surface.
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Bridging KY  3 of 3

All coating application shall be executed using brushes, rollers, etc. No spray
application will be permitted.

The Department requires acceptance testing of samples obtained on a per-lot
basis per-shipment. The Division of Materials shall perform acceptance testing. Test
samples shall be taken at the Contractor’s paint storage site. Department personnel
shall perform sampling. Allow (10) working days for testing and approval of the
sampled paint. It is the Contractor’s responsibility to maintain an adequate inventory
of approved paint. The Department shall assume no responsibility for lost work due to
rejection of paint or approved paint subsequently found to be defective during the
application process. Preform all concrete coating application at temperatures above
40 degrees Fahrenheit or in accordance with manufactures specifications.

IV. MEASUREMENT

The Department will measure the quantity as lump sum.  The Department will not measure
preparation of the site for the Engineer’s access or removal and reapplication of coatings that do
not satisfy the Engineer’s approval for payment and will consider them incidental to “Concrete
Coating”.

V. PAYMENT.

The Department will make payment for the completed and accepted quantities of concrete
coating under the following:

Code Pay Item Pay Unit
24982EC Concrete Coating Lump Sum

The plans may show an estimate quantity in square feet.  The Department will consider payment
as full compensation for all work required as described in this note.
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SPECIAL NOTE FOR EROSION PREVENTION AND SEDIMENT CONTROL
02-10014.00 Ohio 092C00080N 

When required, the Contractor shall be responsible for filing the Kentucky Pollution Discharge 
Elimination System (KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division of 
Water (DOW) and any KPDES local Municipal Separate Storm Sewer System (MS4) program that has 
jurisdiction. The NOI shall name the contractor as the Facility Operator and include the KYTC Contract 
ID Number (CID) for reference.  

The Contractor shall perform all temporary erosion/sediment control functions including: providing a 
Best Management Practice (BMP) Plan, conducting required inspections, modifying the BMP plan 
documents as construction progresses and documenting the installation and maintenance of BMPs in 
conformance with the KPDES KYR10 permit effective on August 1, 2009 or a permit re-issued to replace 
that KYR10 permit. This work shall be conducted in conformance with the requirements of Section 213 
of KYTC 2012 Department of Highways, Standard Specifications for Road and Bridge Construction. 

The Contractor shall perform all final seeding and protection, in accordance with the plans and Section 
212 of the KYTC 2012 Department of Highways, Standard Specifications for Road and Bridge 
Construction. 

Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as needed to verify 
compliance with Section 213 of KYTC 2012 Department of Highways, Standard Specifications for Road 
and Bridge Construction. The Engineer’s inspections shall be performed a minimum of once per month 
and within seven days after a storm of ½ inch or greater. Copies of the Engineer’s inspections shall not be 
provided to the contractor unless improvements to the BMP’s are required. The contractor shall initiate 
corrective action within 24 hours of any reported deficiency and complete the work within 5 days.  The 
Engineer shall use Form TC 63-61 A for this report.  Inspections performed by the Engineer do not 
relieve the Contractor of any responsibility for compliance with the KPDES permit. If corrections are not 
made within the 5 days specified, liquidated damages will apply at the rate specified in the Liquidated 
Damages note in the contract.  

Contrary to Section 212. 05 and 213.05, bid items for temporary BMPs and items for permanent erosion 
control will not be listed and will be replaced with one lump sum item for the services. Payment will be 
pro-rated based on the Project Schedule as submitted by the Contractor and as agreed to by the Engineer. 

The contractor shall be responsible for applying “good engineering practices”. The contractor may use 
any temporary BMPs and permanent BMPs that fall within the guidance of the 2012 Standard 
Specifications, KYTC’s Best Management Practices manual, and with the approval of the KYTC 
Engineer.   

The contractor shall provide the Engineer copies of all documents required by the KPDES permit at the 
time they are prepared. 

The contractor shall be responsible for the examination of the soils to be encountered and make his own 
independent determination of the temporary BMPs that will be required to accomplish effective erosion 
prevention and sediment control. 

The Contractor shall be responsible for filing the KPDES permit Notice of Termination (NOT) with the 
Kentucky DOW and any local MS4 program that has jurisdiction.  The NOT shall be filed after the 
Engineer agrees that the project is stabilized or the project has been formally accepted. 
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02-10014.00 OHIO COUNTY

PLAN SHEETS 

PLAN SHEETS WHICH ARE TO SCALE ARE AVAILABLE TO VIEW AND PRINT IN THE 

PROJECT-RELATED INFORMATION FOLDER FOR THIS LETTING AT THE 

CONSTRUCTION PROCUREMENT WEBSITE: 

http://transportation.ky.gov/Construction-Procurement/Pages/default.aspx 
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Special Note 
For Additional Environmental Commitments
02-10014.00  Ohio  092C00080N 

In addition to other environmental commitments listed in this contract, the following 
commitments also apply: 

1) The Contractor shall not go beyond the limits specified as “archaeologically cleared” or
“Archaeology APE,” and shall avoid areas identified as “Do Not Disturb.”  If no limits are
shown on the plans, the contractor shall adhere to the stipulations in the project-
specific CAP. If there is no CAP, the contractor shall confine construction work to the
previously disturbed area within the existing right of way. If the areas outside the
cleared areas are intended for use as laydown yards, vehicle parking, or any other
activity related to the construction of this project, the Contractor must clear the area for
environmental concerns.

2) In the event that human remains are encountered during project activities, all work
should be immediately stopped in the area. The area should be cordoned off, and, in
accordance with KRS 72.020, the county coroner and local law enforcement must be
contacted immediately. Upon confirmation that the human remains are not of forensic
interest, the unanticipated discovery must be reported to Nicolas Laracuente at the
Kentucky Heritage Council at (502) 892-3614 and George Crothers at the Office of State
Archaeology at (859) 257-1944.

For guidance regarding inadvertent discovery and treatment of human remains, refer to 
the KYTC’s Right of Way Guidance Manual (Section ROW-1202), and the Advisory 
Council on Historic Preservation’s (ACHP) Policy Statement Regarding Treatment of 
Human Remains and Grave Goods (adopted by ACHP February 23, 2007). 

3) If, during the implementation of The Project, a previously unidentified
historic/archaeological property is discovered or a previously identified
historic/archaeological property is affected in an unanticipated manner, the contractor
shall (1) call KYTC DEA archaeologists at (502) 564-7250, (2) call SHPO archaeologists at
(502) 892-3614, and (3) ensure that all work within a reasonable area of the discovery
shall cease until such time as a treatment plan can be developed and implemented.
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Archaeological Survey of Nine Bridge Replacements in KYTC District 2 

 

40 
 

 

Figure 30. Bridge No. 092C00080N (Item No.2-10014) showing project area conditions and 
excavated test locations on aerial map. 

Archaeologically Cleared
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Bridge 092C00080N  1 of 1 

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND 
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS 

 
I. COMPLETION DATE.  
 
Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. 
However, the bridge cannot be closed to traffic prior to May 15, 2019.  Once the Begin Work 
date is selected, notify the Department in writing of the date selected at least two weeks prior to 
beginning work and provide a proposed project schedule. All work is to be completed by the 
specified contract completion date.  The Contractor is allotted 40 calendar days once the bridge 
is closed to complete all work to safely reopen the structure with no lane closures.  At a 
minimum, prior to reopening the bridge to traffic, all strength requirements and curing for 
materials used shall be completed per Division 600 of the Standard Specifications.  Guardrail 
shall be installed to the satisfaction of the Engineer prior to reopening the bridge to traffic unless 
prior approval is obtained from the engineer for use of temporary railing. 
  
The Engineer will begin charging calendar days for a structure on the day the Contractor closes 
the structure to traffic, regardless of holidays or seasonal weather limitations.  

 
 
II. LIQUIDATED DAMAGES.  
 
Liquidated damages will be assessed to the Contractor in accordance with the Transportation 
Cabinet, Department of Highway’s 2012 Standard Specifications for Road and Bridge 
Construction, Section 108.09, when either the allotted number of calendar days or the specified 
completion date is exceeded.  

 Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor 
during the months of December, January, February and March when the contract time has 
expired on any individual bridge. Contract time will be charged during these months. All 
construction must be completed in accordance with the weather limitations specified in Section 
606 and/or Section 601 as applicable. No extension of Contract time will be granted due to 
inclement weather or temperature limitations that occur due to starting work on the Contract or a 
structure late in the construction season. 

Any approval of cold weather plans or allowance of construction operations to occur outside 
Section 606 and/or Section 601 does not alleviate the 40 day maximum bridge closure.  In the 
event the closure lasts longer than 40 calendar days as specified, liquidated damages will apply 
to all excess days regardless of weather limitations. 
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 days prior to commencement of any bridge demolition or renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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Asbestos Inspection Report 

To: Tom Springer, QK4, Inc. 

Date:  October 18, 2018 

Conducted By:  Russell Brooks, LFI, Inc. 
Kentucky Accredited Asbestos Inspector #I18-06-9270 
 

Project and Structure Identification 

Project: Ohio County: Item No. 2-10014 

Structure ID: #092C00080N 

Structure Location: Johnson School Road over Barass Ditch, Hartford, Ohio County, 
Kentucky 

Sample Description:  No suspect asbestos containing (ACM) were observed 

Inspection Date: October 17, 2018 

 

Results and Recommendations 

The asbestos inspection was performed in accordance with current United States 
Environmental Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, 
Asbestos National Emissions Standards for Hazardous Air Pollutants (NESHAP) revision, 
final rule effective November 20, 1990. 

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition 
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to 
abatement, demolition, or renovation of any building or structure in the Commonwealth. 

No suspect asbestos containing (ACM) were observed. 
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UTILITIES AND RAIL CERTIFICATION NOTE 
 

 
 
 
 

 

                                                                                  Page 1 of 2                                                  Revised 6/24/16 
  

OHIO COUNTY 
JOHNSON SCHOOL RD (CR 1414) OVER BARASS DITCH  

(Milepost 4.913) 
SIX YEAR PLAN ITEM NUMBER 2-10014 

Utility coordination efforts conducted by the project sponsor have determined that no significant utility 
relocation work is required to complete the project.  Any work pertaining to these utility facilities is defined 
in the bid package and is to be carried out as instructed by the Kentucky Transportation Cabinet. The 
contractor will be responsible for any coordination or adjustments that are discussed or quantified in the 
proposal. 

 
THE FOLLOWING RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

 

☒ No Rail Involved     ☐ Minimal Rail Involved (See Below)       ☐ Rail Involved (See Below) 
 
 

UNDERGROUND FACILITY DAMAGE PROTECTION – BEFORE YOU DIG 

The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  The 
contractor is instructed to contact KY 811 for the location of existing underground 
utilities.  Contact shall be made a minimum of two (2) and no more than ten (10) business days 
prior to excavation.   
 
The contractor shall submit Excavation Locate Requests to the Kentucky Contact Center (KY 
811) via web ticket entry.  The submission of this request does not relieve the contractor from the 
responsibility of contacting non-member facility owners, whom are to be contacted through their 
individual Protection Notification Center.  It may be necessary for the contractor to contact the 
County Court Clerk to determine what utility companies have facilities in the area.  Non-
compliance with these directives can result in the enforcement of penalties.   

 
SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES 

 

The contractor will be responsible for contacting all utility facility owners on the subject project 
to coordinate his activities.  The contractor will coordinate his activities to minimize and, where 
possible, avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is 
unlikely to conflict with the existing utilities beyond minor facility adjustments.  Where conflicts 
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation 
work with the facility owner and Resident Engineer.  The  
 
Kentucky Transportation Cabinet maintains the right to remove or alter portions of this contract if 
a utility conflict occurs.  
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UTILITIES AND RAIL CERTIFICATION NOTE 
 

 
 
 
 

 

                                                                                  Page 2 of 2                                                  Revised 6/24/16 
  

OHIO COUNTY 
JOHNSON SCHOOL RD (CR 1414) OVER BARASS DITCH  

(Milepost 4.913) 
SIX YEAR PLAN ITEM NUMBER 2-10014 

 

The utility facilities as noted in the previous section(s) have been determined using data garnered 
by varied means and with varying degrees of accuracy: from the facility owners, a result of 
S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be 
inclusive of all utilities in the project scope and are not Level A quality, unless specified as 
such.  It is the contractor’s responsibility to verify all utilities and their respective locations before 
excavating. 
   
Please Note: The information presented in this Utility Note is informational in nature and the 
information contained herein is not guaranteed. 

 

 

AREA UTILITIES CONTACT LIST AS PROVIDED BY KY 811 

 
Kenergy Corp. (Electric) 
1800 W. 4th Street 
Owensboro, KY 42303 
270-316-3736 
Attn: Scott Atherton 
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Kentucky Transportation  
Cabinet Project:  
 

 N O T I C E 

Linear 
Transportation Projects Kentucky Regional General Conditions  

092C00080N
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Kentucky Transportation  
Cabinet Project:  
 

General Certification—Nationwide Permit # 14 Linear Transportation Projects
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without prior approval by the Kentucky Division of Water’s Water Quality 
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January 4, 2019 
 
Mr. Rodney Little, PE 
Bridging Kentucky Area Team Leader 
QK4 
1046 E. Chestnut Street 
Louisville, KY 40204 
 
RE: Geotechnical Exploration 

Ohio County, Kentucky 
Johnson School Road over Barass Ditch 
Bridge No. 092C00080N 

 
Dear Mr. Little: 
 
1 INTRODUCTION 
 
The abbreviated geotechnical engineering report for this structure has been completed. The 
project is a part of the Bridging Kentucky Program. The project is to replace the existing bridge 
at Johnson School Road crossing over Barass Ditch in Ohio County, Kentucky.  
 
2 GEOLOGY 
 
The structure is in the Hartford Geologic Quadrangle (GQ-0741) in Ohio County, Kentucky. The 
geologic mapping indicates the soils at this site are of the Quaternary-aged Alluvium, which 
consists primarily of sands, silts and gravels.  
 
3 DRILLING AND SAMPLING 
 
One soil test boring was completed at this location. Soil samples were obtained throughout the 
boring. Bedrock was encountered at a depth of 54.3 feet.  
 
The boring “as drilled” latitudes and longitudes in decimal degrees were surveyed as a part of 
the Bridging Kentucky Program and are available in Table 1. Table 1 provides a summary of the 
location, elevation, and depth of the boring drilled for the proposed bridge. 
 

Table 1: Bridge over Barass Ditch – Summary of Borings 

Hole 
No. Latitude Longitude 

Surface 
Elevation 
(ft.) MSL 

Top of 
Rock/Refusal Begin Core Bottom of Hole 

Depth 
(ft.) 

Elevation 
(ft.) MSL 

Depth 
(ft.) 

Elevation 
(ft.) MSL 

Depth 
(ft.) 

Elevation 
(ft.) MSL 

B-1 37.460677 -86.973339 384.8 54.3 330.5 N/A N/A 54.3 330.5 
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Ohio County  January 4, 2019 
Johnson School Road over Barass Ditch  Page 2 of 4 
Bridge No. 092C00080N 
 
4 LABORATORY TESTING 
 
The laboratory testing indicates that the soil samples at this location were a mixture of sands, 
silts, clay and gravel. Corresponding USCS classifications are ML and SP-SM.  
 
5 ENGINEERING ANALYSIS AND RECOMMENDATIONS 

 
5.1 OPTION 1 FRICTION PILES 

 
5.1.1 End Bent and Piers– Use 16-inch, closed end, 45-ksi steel friction piles with a wall 

thickness of 0.625 inches. Pile capacities are shown are on the attached capacity tables. 
Instructions for using the tables are included on the attachment. Capacities may be 
linearly interpolated between the five-foot intervals presented in the tables. If the base 
of pile cap varies from the elevation used for the capacity table’s base of pile cap by 
more than five feet, contact this office for reevaluation of the capacities. 
 

5.1.2 Pile Testing– Field verification of pile capacity should be performed using FHWA 
Modified Gates Formula instead of the formulas provided in the Standard Specifications. 
The field verification values using the Modified Gates Formula are provided under the 
Static Analysis Method columns. 
 

5.1.3 Minimum Pile Length– We recommend that the designer indicate on the plans the 
minimum pile lengths or tip elevations required to satisfy lateral stability requirements. 
Since final pile lengths or tip elevations will be adjusted in the field based on field 
verification of axial capacity, this information will be used during construction to help 
ensure that adequate pile embedment is obtained, and pile lengths are not based on 
axial capacity alone. 

 
5.2 OPTION 2 H-PILES ON ROCK 
 
5.2.1 End Bents and Piers– Use end bearing steel H-Piles with reinforced pile points driven to 

bedrock. The approximate point of pile elevation is near 330 feet. We recommend a 
 

 
5.3 INCLUDED IN BOTH OPTIONS 

 
5.3.1 Settlement at End Bents– A settlement analysis was not required due to the relatively 

small amount of new fill that will be added. 
 

5.3.2 Wave Equation Analysis– Drivability analyses were performed for the H-piles at this 
location. These analyses indicate that a single acting diesel hammer with rated energies 
of 18 foot-kips to 31½ foot-kips is recommended to adequately drive the H-piles without 
encountering excessive blow counts or overstressing the piles. The use of hammers 
other than single acting diesel may require different energy ranges.  
 
Drivability analyses were performed for the pipe piles at this location. These analyses 
indicate that a single acting diesel hammer with rated energies of 21½ foot-kips to 40 
foot-kips is recommended to adequately drive the pipe piles without encountering 
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Ohio County  January 4, 2019 
Johnson School Road over Barass Ditch  Page 3 of 4 
Bridge No. 092C00080N 
 

excessive blow counts or overstressing the piles. The use of hammers other than single 
acting diesel may require different energy ranges. 
 
Drivability analyses were performed assuming continuous driving. If interruptions in 
driving individual piles should occur, difficulties in continuing the installation process will 
likely occur due to pile “set” characteristics. 

 
5.3.3 Embankment Stability– Due to the minimal amount of new fill, no embankment 

stability analyses were deemed necessary.   
 

6 STRUCTURE PLAN NOTES 
 
Add the following plan notes as necessary at the appropriate locations in the plans. 
 
6.1 Option 1 Friction Piles 
 
6.1.1 A single acting diesel hammer with rated energies of 21½ foot-kips to 40 foot-kips is 

recommended to adequately drive the piles without encountering excessive blow 
counts or overstressing the piles. The use of hammers other than single acting diesel 
may require different rated energies. The contractor shall submit the proposed pile 
driving system to the Department for approval prior to the installation of the first pile. 
Approval of the pile driving system by the Engineer will be subject to satisfactory field 
performance of the pile driving procedures. 
 

6.1.2 Foundation excavations should be properly braced/shored to provide adequate safety 
to people working in or around the excavations. Bracing should be performed in 
accordance with applicable federal, state and local guidelines. 
 

6.1.3 Temporary shoring, sheeting, cofferdams, and/or dewatering methods may be required 
to facilitate foundation construction.  It should be anticipated that groundwater will be 
encountered at foundation locations with the flood plain. 
 

-or- 
 

6.2 Option 2 End Bearing Piles 
 

6.2.1 Foundation excavations should be properly braced/shored to provide adequate safety 
to people working in or around the excavations. Bracing should be performed in 
accordance with applicable federal, state and local guidelines. 

 
6.2.2 Temporary shoring, sheeting, cofferdams, and/or dewatering methods may be required 

to facilitate foundation construction.  It should be anticipated that groundwater will be 
encountered at foundation locations with the flood plain. 
 

6.2.3 A diesel pile driving hammer with a rated energy between 18 foot-kips and 31½ foot-
kips will be required to drive 12x53 steel H-piles to practical refusal without 
encountering excessive blow counts or damaging the piles.  The Contractor shall submit 
the proposed pile driving system to the Engineer for approval prior to the installation of 

OHIO COUNTY
FD55 092 1414 004-005

Contract ID:  195087
Page 49 of 67



Ohio County  January 4, 2019 
Johnson School Road over Barass Ditch  Page 4 of 4 
Bridge No. 092C00080N 
 

the first pile.  Approval of the pile driving system by the Engineer will be subject to 
satisfactory field performance of the pile driving procedures. 

 
6.2.4 For this project, minimum blow requirements may be reached after total penetration 

becomes ½ inch or less for ten consecutive blows, practical refusal is obtained after the 
pile is struck an additional ten blows with total penetration of ½ inch or less.  Advance 
the production piling to the driving resistances specified above and to depths 
determined by test pile(s).  Immediately cease driving operations if the pile visibility 
yields or becomes damaged during driving.   

 
6.2.5 If hard driving is encountered because of dense strata or an obstruction, such as a 

boulder before the pile is advanced to the depth anticipated, the Engineer will 
determine if more blows than the average driving resistance specified for practical 
refusal is required to further advance the pile.  Drive additional production and test piles 
if directed by the Engineer. 

 
6.2.6 The installation of the pile foundations should conform to current AASHTO LRFD Bridge 

Design Specifications, and Section 604 of the current edition of the Kentucky 
Department of Highways Standard Specifications for Road and Bridge Construction. 

 
6.2.7 The Kentucky Transportation Cabinet recommends that protective pile points be used 

on end bearing piles to allow for embedment into the top of bedrock.  Use of reinforced 
pile points capable of penetrating boulders and hard layers which may be encountered 
is recommended.  Installation of pile points should be in accordance with Section 604 of 
the Kentucky Standard Specifications for Road and Bridge Construction, current edition. 

 
The designer should feel free to contact AEI at 270-651-7220 for further recommendations or if 
any questions arise pertaining to this project.  
 
Sincerely, 
 
AMERICAN ENGINEERS, INC. 
 

       
Jacob Cowan, EIT    Dennis Mitchell, PE, PMP 
Geotechnical Engineer     Director of Federal Geotechnical Services 
 
Attachments: 

Boring Layout 
Typed Boring Logs 
Laboratory Data 
Pile Capacity Tables  
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2012 and Standard 
Drawings, Edition of 2016. 
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SUPPLEMENTAL SPECIFICATIONS  

The contractor shall use the Supplemental Specifications that are effective at the time of letting. 
The Supplemental Specifications can be found at the following link: 

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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PART III 
 

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS 
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TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

 
LABOR AND WAGE REQUIREMENTS 

APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS 
 

 
I. Application 
II. Nondiscrimination of Employees (KRS  344) 
 
 
I. APPLICATION 
 
 1.  These contract provisions shall apply to all work 
performed on the contract by the contractor with his own 
organization and with the assistance of workmen under his 
immediate superintendence and to all work performed on the 
contract by piecework, station work or by subcontract.  The 
contractor's organization shall be construed to include only 
workmen employed and paid directly by the contractor and 
equipment owned or rented by him, with or without operators. 
 2.  The contractor shall insert in each of his 
subcontracts all of the stipulations contained in these Required 
Provisions and such other stipulations as may be required. 
 3.  A breach of any of the stipulations contained in 
these Required Provisions may be grounds for termination of 
the contract. 
 
 
II. NONDISCRIMINATION OF EMPLOYEES 
 

AN ACT OF THE KENTUCKY 
GENERAL ASSEMBLY TO PREVENT 
DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 
 The contract on this project, in accordance with KRS 
Chapter 344, provides that during the performance of this 
contract, the contractor agrees as follows: 
 1.  The contractor shall not fail or refuse to hire, or 
shall not discharge any individual, or otherwise discriminate 
against an individual with respect to his compensation, terms, 
conditions, or privileges of employment, because of such 
individual's race, color, religion, national origin, sex, disability 
or age (forty and above); or limit, segregate, or classify his 
employees in any way which would deprive or tend to deprive 
an individual of employment opportunities or otherwise 
adversely affect his status as an employee, because of such 
individual's race, color, religion, national origin, sex, disability 
or age forty (40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 

2.  The contractor shall not print or publish or cause 
to be printed or published a notice or advertisement relating to 
employment by such an employer or membership in or any 
classification or referral for employment by the employment 
agency, indicating any preference, limitation, specification, or 
discrimination, based on race, color, religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, except that such a notice 
or advertisement may indicate a preference, limitation, or 
specification based on religion, national origin, sex, or age 
forty (40) and over, or because the person is a qualified 
individual with a disability, when religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, is a bona fide 
occupational qualification for employment. 

 3.  If the contractor is in control of apprenticeship or 
other training or retraining, including on-the-job training 
programs, he shall not discriminate against an individual 
because of his race, color, religion, national origin, sex, 
disability or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 
 4.  The contractor will send to each labor union or 
representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers' 
representative of the contractor's commitments under this 
section, and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment.  
The contractor will take such action with respect to any 
subcontract or purchase order as the administrating agency 
may direct as a means of enforcing such provisions, including 
sanctions for non-compliance. 
 
 
 Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: January 27, 2017 
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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EMPLOYEE RIGHTS
UNDER THE FAIR LABOR STANDARDS ACT
THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

At least 1   times your regular rate of pay for all hours worked over 40 in a workweek. 

An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor. 

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions: 

No more than
• 3 hours on a school day or 18 hours in a school week; 
• 8 hours on a non-school day or 40 hours in a non-school week. 

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.  

Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other 
conditions must also be met.

The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action. 

Employers may be assessed civil money penalties of up to $1,100 for each willful or 
repeated violation of the minimum wage or overtime pay provisions of the law and up 
to $11,000 for each employee who is the subject of a violation of the Act’s child labor 
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and 
such assessments may be doubled, up to $100,000, when the violations are determined 
to be willful or repeated. The law also prohibits discriminating against or discharging 
workers who file a complaint or participate in any proceeding under the Act.

• Certain occupations and establishments are exempt from the minimum wage and/or
overtime pay provisions. 

• Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands. 

• Some state laws provide greater employee protections; employers must comply with both.
• The law requires employers to display this poster where employees can readily see it.
• Employees under 20 years of age may be paid $4.25 per hour during their first 90 

consecutive calendar days of employment with an employer. 
• Certain full-time students, student learners, apprentices, and workers with disabilities

may be paid less than the minimum wage under special certificates issued by the
Department of Labor. 

For additional information:

1-866-4-USWAGE
(1-866-487-9243)       TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor      Wage and Hour Division

OVERTIME PAY

CHILD LABOR

TIP CREDIT

ENFORCEMENT

ADDITIONAL
INFORMATION

WHD Publication 1088 (Revised July 2009)

1
2/

$7.25 PER HOUR

BEGINNING JULY 24, 2009
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INSURANCE
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  
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BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 3/30/19
Page 1 of 1

195087

Section:  0001 - BRIDGE - 092C00080N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 41.00 TON $
0020 02223 GRANULAR EMBANKMENT 28.00 CUYD $

0030 02545
CLEARING AND GRUBBING
APPROX. AREA 1.00 LS $

0040 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0050 02726 STAKING 1.00 LS $
0060 02731 REMOVE STRUCTURE 1.00 LS $
0070 03299 ARMORED EDGE FOR CONCRETE 38.00 LF $
0080 08003 FOUNDATION PREPARATION 1.00 LS $
0090 08019 CYCLOPEAN STONE RIP RAP 303.00 TON $
0100 08033 TEST PILES 52.00 LF $
0110 08046 PILES-STEEL HP12X53 360.00 LF $
0120 08094 PILE POINTS-12 IN 8.00 EACH $
0130 08100 CONCRETE-CLASS A 28.20 CUYD $
0140 08104 CONCRETE-CLASS AA 20.90 CUYD $
0150 08151 STEEL REINFORCEMENT-EPOXY COATED 5,209.00 LB $
0160 08664 PRECAST PC BOX BEAM CB27-48 262.00 LF $
0170 21415ND EROSION CONTROL 1.00 LS $

0180 24982EC
CONCRETE COATING
Approx. 1728 SF 1.00 LS $

Section:  0002 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0190 02568 MOBILIZATION 1.00 LS $
0200 02569 DEMOBILIZATION 1.00 LS $
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