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ADMINISTRATIVE DISTRICT - 03
CONTRACT ID - 242003

COUNTY - VARIOUS

PCN - MP12100002403
FE01 121 DW24 0030000

VARIOUS ROUTES IN DISTRICT 3 VARIOUS ROUTES IN DISTRICT 3WATERBOURNE PAINT STRIPING
GEOGRAPHIC COORDINATES LATITUDE 36:59:07.00 LONGITUDE 86:25:00.00
ADT 

FE01 121 DW24 0030000

COMPLETION DATE(S):
COMPLETED BY 08/15/2024 SPECIFIED COMPLETION DATE - ALL ITEMS IN CONTRACT
COMPLETED BY 06/01/2024 SPECIFIED COMPLETION DATE - PRIORITY ROUTES
5 WORKING Days REMOVE STRIPING ERRORS AND SPILLS
15 CALENDAR Days RESTRIPE ROUTES WITH FAILED RETROREFLECTIVITY
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents. 
 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. 
 
In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004.  
 
 
BOYCOTT PROVISIONS 
If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently 
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an 
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. 
Note: The term Boycott does not include actions taken for bona fide business or economic 
reasons, or actions specifically required by federal or state law.  
 
If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and 
will not for the duration of the contract engage in, in energy company boycotts as defined by 
KRS 41.472.   
 
 
LOBBYING PROHIBITIONS 
The contractor represents that they, and any subcontractor performing work under the contract, 
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) 
years, and pledges to abide by the restrictions set forth in such statute for the duration of the 
contract awarded.  
 
The contractor further represents that, pursuant to KRS 45A.328, they have not procured an 
original, subsequent, or similar contract while employing an executive agency lobbyist who was 
convicted of a crime related to the original, subsequent, or similar contract within five (5) years 
of the conviction of the lobbyist. 
 

October 4, 2023 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

1.0 BUY AMERICA REQUIREMENT. 
 

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as 
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to 
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and 
steel reinforcing bars shall occur in the United States of America, including the application of:  

• Coating,  
• Galvanizing,  
• Painting, and  
• Other coating that protects or enhances the value of steel or iron products.  
  

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material, 
and may be used regardless of source in the domestic manufacturing process for steel or iron material:  

• Pig iron,  
• Processed, pelletized, and reduced iron ore material, or  
• Processed alloys.  
  

The Contractor shall submit a certification stating that all manufacturing processes involved with the 
production of steel or iron materials occurred in the United States.  

  
Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of 
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or 
certified mill test reports are required as the basis of acceptance by the Department.  

 
Use foreign materials only under the following conditions:  

  
1) When the materials are not permanently incorporated into the project; or  
2) When the delivered cost of such materials used does not exceed 0.1 percent  
of the total Contract amount or $2,500.00, whichever is greater.  
  

The Contractor shall submit to the Engineer the origin and value of any foreign material used. 
 

2.0 – BUILD AMERICA, BUY AMERICA (BABA) 
 

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement 
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA), 
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted 
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials 
used in infrastructure projects funded by federal financial assistance to be produced in the United States. 
Comply with 2 C.F.R § 184. 
 
BABA permits FHWA participation in the Contract only if domestic steel and iron will be used on the Project. 
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must 
be produced in the United States and all manufacturing processes, including application of a coating, for 
these materials must occur in the United States. Coating includes all processes that protect or enhance the 
value of the material to which the coating is applied. This requirement does not preclude a minimal use 
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total 
contract amount under the Contract or $2,500.00 whichever is greater.  

 
BABA permits FHWA participation in the Contract only if all “construction materials” as defined in the Act 
are made in the United States. The Buy America preference applies to the following construction materials 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including 
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including 
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall.  Contractor will be 
required to use construction materials produced in the United States on this Project. The Contractor shall 
submit a certification stating that all construction materials are certified to be BABA compliant.  
 

Finally, BABA permits the continuation of FHWA’s current general applicability waivers for manufactured 
products, raw materials, and ferryboat parts, but these waivers are subject to reevaluation, specifically the 
general applicability waiver for manufactured products. 

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/ 
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format 
below. After submittal, the Contractor is bound by its original certification. 

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof 
to establish that it is in compliance. 
 
At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America 
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable 
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet. 
 
Please refer to the Federal Highway Administration’s Buy America webpage for more information.  
 
Buy America  ‐ Construction Program Guide  ‐ Contract Administration  ‐ Construction  ‐ Federal Highway 
Administration (dot.gov) 
 
 

 
 
 

 
 
 
 

October 26, 2023 Letting 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 

10/26/2023 

 

 

 
 
 
 
 
 
 
        BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE 

 
 

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy 
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313, 23 C.F.R. § 635.410 and 2 C.F.R § 184. 

 
 
  Date Submitted:  
 
  

  Contractor: ______ 

  

  Signature:  

 

  Printed Name:  
 
 
 

  Title:  

 
 
 
 
 

 
NOTE:  THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT 
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL 
NOTES CONTAINED IN THE PROJECT PROPOSAL. 
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIES TO RESIDENT 
BIDDERS
By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the 
bidders residency.  Bidders who want to claim resident bidder status should complete the 
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding 
software.  Submittal of the Affidavit should be done along the bid in Bid Express. 

April 30, 2018

VARIOUS COUNTIES
FE01 121 DW24 0030000

Contract ID:  242003
Page 11 of 52



 
NATIONAL HIGHWAY

Be advised that some routes in this project are on the NATIONAL HIGHWAY SYSTEM.
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SPECIAL NOTES FOR WATERBORNE PAINT STRIPING 
AND DURABLE WATERBORNE PAINT STRIPING 
2024 DISTRICT WIDE CONTRACT – DISTRICT 3

DESCRIPTION

Except as specified herein, perform all work according to the Commonwealth of 
Kentucky, Transportation Cabinet, Department of Highways' 2019 Standard 
Specifications for Road and Bridge Construction; Supplemental Specifications; 
applicable Standard and Sepia Drawings; applicable Special Notes and Special 
Provisions; and Kentucky Methods; current editions. Section references are to the 
Standard Specifications.

SCOPE OF WORK

Furnish and apply durable waterborne striping paint for 6 inch lines on Interstate and 
Parkway Routes and waterborne striping paint for 4 inch and 6 inch lines on other routes, 
reflectorized with glass beads, to the sections of roadway provided in this Contract with 
an updated listing provided at the pre-construction meeting. This Contract is for the 
installation of centerlines, lane lines, edgelines, ramp lines, dotted lines and gore lines 
only. Gore line materials shall be the same as the mainline of the roadway. Special 
markings such as stop bars, crosswalks, cross-hatching, chevrons, railroad markings, etc. 
are not to be installed under this Contract.

Intersection approach markings such as the edgelines of large painted islands or edgelines 
on mountable medians may be included at the discretion of the Engineer provided they 
can be painted by the striping truck. Markings that would require application by 
equipment other than the striping truck are not to be installed under this Contract.

Retrace existing lines on the listed routes. The Department will pre-mark any section of 
roadway where there are no existing markings, old markings are no longer visible, or 
where the existing markings are to be changed. Do not place edge lines on any section of 
roadway where edgelines do not currently exist without written authorization from the 
Chief District Engineer. Use only one paint crew per route per county.

MATERIALS FOR WATERBORNE AND DURABLE WATERBORNE PAINT 
STRIPING

PAINT: Furnish paint materials for this project to meet the performance requirements 
detailed in Sections 842 of the Standard Specifications.
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Submit initial samples for each paint formulation for approval prior to initiation of the 
striping operations. The Contractor’s paint manufacturer may submit the initial sample 
directly to the Department. The Department will obtain subsequent samples of paint in 
accordance with the Materials Field Sampling Manual when striping operations are in 
progress. A minimum of one sample will be obtained per color, per truck, per week and 
shall represent the quantity of striping applied per week. Deductions for application of 
non-specification paint shall be assessed to the quantity of striping represented by the 
sample.

BEADS: Use sufficient beads to ensure the pavement marking material meets 
retroreflectivity requirements. The Department will evaluate beads as part of the installed 
pavement marking in accordance with Kentucky Method 202 or 203 as applicable. 
Testing of the coatings, gradation and quality of the product applied shall be the 
responsibility of the Contractor.

MATERIALS SAMPLING AND ACCEPTANCE

If two or more random samples obtained during striping operations fail to meet minimum 
compositional requirements, striping operations shall be discontinued at the discretion of 
the Engineer. In the event striping operations are discontinued, the Department will 
randomly sample and test each batch of paint the Contractor has in stock at the storage 
location.

For batches of paint that fail to meet the minimum compositional criteria, the stock 
material will be rejected. The Contractor will be required to remove all failing paint from 
his central storage location. Batches that are tested and found to be in compliance with 
the compositional requirements may be used. After the Department has sampled all of the 
material at the central storage area, sampling and testing will resume according to the 
Materials Field Sampling Manual as soon as striping operations resume.

A deduction in payment will be made for any paint used that fails to meet material 
requirements according to Sections 842.

EQUIPMENT

Each striper shall be equipped with electrical foot counters. The counters shall 
individually tabulate the amount of footage applied by each striping gun on the carriage, 
whether solid or dashed. The counters shall be capable of measuring up to six digits and 
shall have a reset feature. The counters shall be calibrated in the presence of a 
Department representative to ensure an accurate measurement of the paint applied. 
Perform the calibration prior to starting striping operations and as necessary thereafter. 
When done, the Department’s representative will record the calibrations on the 
Engineer’s Daily Work Report (DWR).
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Each striper shall be equipped with an accurate dashing mechanism, capable of being 
adjusted to retrace existing lane line, dotted lines, or centerline markings as directed by 
the Engineer. The striper shall also be equipped with a detection device that will 
automatically cutoff the paint guns when a raised or recessed pavement marker is 
detected in the pavement. The Contractor, at his own expense, shall replace any pavement 
marker lens painted over; DO NOT attempt to clean.

Equip each striper with a Data Logging System (DLS) that will record operational details 
during striping operations, store data, and generate and export reports on a daily basis to 
the manufacturer’s secure server. Provide only DLS equipment certified by the 
manufacturer. Ensure the data is in Microsoft Excel format, or a comma or spaces 
delimited text file adequate for insertion into a computerized spreadsheet. The DLS shall 
monitor and report the quantities of paint and beads consumed in line and calculate, in 
real time, the gallons of paint per mile, average wet film thickness, and pounds of beads 
per gallon of paint for each line application. The DLS shall monitor and report the 
ambient temperature, pavement temperature, and paint temperature, and record the data at 
the beginning of each line application and at a minimum of one (1) mile increments 
during application. The DLS shall be capable of storing and supplying the necessary 
scaling and calibration parameters to the flow meters, and shall provide a means of 
adjusting the scaling factor as necessary. The DLS shall include a remote cab mounted 
display, which shall indicate in real time, pavement temperature, application rate of paint 
in gallons per mile, paint film thickness in mils, and application rate of beads in pounds 
per gallon. In addition, the Contractor’s striper shall also be equipped with a calibrated 
measuring device for monitoring quantities of paint and beads consumed in line.

Export to the secure server a DLS report as raw data, and as an Excel spreadsheet 
containing the following information: route; the beginning and ending mile points; the 
beginning and ending coordinates determined by a Global Positioning System receiver 
with a 16 foot accuracy, and the direction of travel; line type, indicated as CL (Yellow 
Center Line Double-Solid, Mono- directional passing, or Bi-directional passing); EL 
(White Edge Line on all roads or Yellow Edge Line on Solid Median Multi-Lane 
Highways and Interstates); LL (Solid Yellow or White Lane Line to define turn or merge 
lanes); SK (Dashed Yellow or White Line 10’stripe/30’gap); GM (Gore Marking 
installed at 2x the Edge Line Width); DTLE (Dashed Yellow or White Line Extension 
3’stripe/9’gap); line width; line color; direction of application (this must be indicated for 
each direction travelled i.e. must include a separate entry for both the North and South 
directions, cannot be one entry that says direction was North/South); weight of paint 
applied in pounds or number of strokes counted, appropriate scaling factors; paint film 
thickness in mils; paint application rate in gallons per mile; bead application rate in 
pounds per gallon; paint temperature obtained immediately after the heat exchanger; 
ambient temperature; pavement temperature; and vehicle speed in miles per hour. Report 
application and temperature data in one-mile increments for each line applied. Provide 
GPS mapping system that is capable of real time (within 20 minutes) tracking of material 
application rates, film thickness, beads pounds per gallon, vehicle speed, time, date, project 
numbers, operator manual data, and color coded alarms for film thickness. Film thickness 
alarms must have a tolerance of ±0.5 mils.
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Provide access to stored data on a secure password protected website. The Department 
reserves the right to obtain any and all raw data recorded by the DLS at any time during 
this Contract. The Engineer may require field verification of the DLS operation and 
calibration at any time to ensure the accuracy of the DLS data and output. If field 
personnel suspect that the DLS data and/or output are not accurate, the Engineer may 
direct additional checks be performed. The secure server shall allow the Department to 
be able to create a Daily Striping Report which automatically fills from the DLS’s data. It 
shall auto-populate all fields shown on the attached DSR except for Route Type, Mobile, 
and Corrective Re-stripe. These fields will be drop downs to be chosen by the user. The 
route length shall be calculated from the GPS data and not the manually entered 
milepoints. The DSR shall compute the total striped line length in “Totals Summary” 
once the user picks the “Route Type.”

Prior to starting striping operations, make all stripers available at a central location within 
Kentucky designated by the Department for inspection by the Department for compliance 
to Kentucky Method 64-267 and DLS requirements. Striping trucks that can fulfill the 
requirements of this method and these notes will be approved for use on this Contract. 
Striping trucks that have not been approved for use by Department personnel will not be 
allowed to stripe as part of this Contract. The Department reserves the right to perform 
random field verifications of striping equipment during this Contract.

The Engineer may require the Contractor to provide detailed operating instructions from 
the manufacturer of the striping equipment and/or the DLS if quality or reporting issues 
arise at any time during the Contract. The Contractor shall then be required to operate the 
striping equipment within the suggested operating guidelines of the manufacturer, with 
particular emphasis on the speed of the striping operation, or make other adjustments 
until the quality of the striping is satisfactory to the Engineer.

The Contractor shall provide a separate sweeping unit powerful enough to remove normal 
highway dirt and debris. This unit shall not be a part of the striper.

Provide the KYTC inspector the same form of direct communication with the paint 
striping crew as that used by the paint striping crew (CB Radio, 2-Way Radio, etc.). The 
Department will return the item to the Contractor upon completion of the Contract.

SURFACE PREPARATION

Prepare the pavement surface for the striping operation in accordance with Section
713.03.02. Sweep all pavement surfaces prior to striping and maintain the cleaning 
operation far enough in advance of the striping operation to prevent any dust from the 
cleaning operation from mixing with the paint. The sweeper must maintain contact with 
the roadway. When the Engineer determines abnormal amounts of debris or other 
material have accumulated beyond the capability of the required sweeping unit which 
will require shoveling or other means to remove, the Engineer will make arrangements,
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prior to painting, to have the material removed by the Department or that section of 
roadway will be deleted from the Contract.

CONSTRUCTION

Except as specified herein, apply all striping according to Section 713.

QUALITY CONTROL (QC) and QUALITY ASSURANCE (QA)

The Contractor shall designate a Quality Control Coordinator (QCC) for the project who 
will be the contact person for any questions or concerns regarding the quality of the work 
performed under this Contract. The QCC shall:

 Hold current qualification from the Department as a Pavement Marking 
Inspection Technician;

 Plan and oversee the Contractor’s evaluation of the lines applied on the project;
 Complete and submit Daily Striping Reports to the Engineer within 24 hours of 

completion of that days striping;
 Ensure that the DLS manufacturer submits electronic DLS raw data and Excel 

spreadsheets from the secure server by e-mail, at the e-mail addresses provided at 
the preconstruction meeting, to designated field personnel no later than the first 
working day following application of the pavement markings;

 Verify the electronic records are completed and received by the Engineer prior to 
the records being removed from the pavement marking equipment;

 Coordinate and review or Perform KM-202, for each section of striping and 
provide completed test reports (electronic copy) along with printouts from the 
handheld retroreflectometer to the Engineer within one (1) working day of 
completion (failure to provide the printouts will cause the Department to not 
accept that section and require corrective work in order to be eligible for the final 
50% payment);

 Document all adjustments made to the application process to consistently produce 
the quality of line desired;

 Notify the Engineer of any changes in the striping work plan that are determined 
necessary;

 Inform and mobilize crews to complete restriping or corrective work (after 
notification by the Department);

 Supply the appropriate certifications for paint and the DLS to the Engineer 
assigned to the particular project at the time of sampling;

 Track the quantities of materials supplied by the Contractor’s vendors and applied 
by the painting crew;

 Meet with the Engineer to discuss and/or conduct field reviews on the project 
throughout the execution of the Contract;

 Perform QC testing in accordance with KM-202 for each section of striping on 
zones selected by the Department based on KM-64-113 The Department will 
NOT provide advanced notice of the randomly selected zones to the Contractor
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prior to the striping being placed, but will only provide the locations for each 
randomly selected zone on the day of the test. The Department’s QA inspector 
will coordinate the date of the test with the Contractor’s QCC.

At the Pre-construction Conference, the Contractor shall furnish the Department for 
approval a Quality Control Plan (QCP) that covers in detail the following items:

 The name, address, phone and fax numbers for the QCC;
 The names of individuals other than the QCC taking readings in accordance with 

KM-202 (these people shall hold qualification from the Department as Pavement 
Marking Inspection Technicians);

 An overall work plan which states the estimated starting and completion dates for 
the entire project, the number of crews to be used on the project and a general 
description of how the project will be completed;

 A description of the striping equipment to be used on the project, including make 
and model of each striper, minimum and maximum operating speeds, and type of 
instruments to be used to calibrate the flow of paint and beads;

 The frequency and method to be used to monitor application rates and quality of 
the line (specifically with regard to retroreflectivity, width, thickness, bead 
distribution, tracing accuracy, etc.);

 A list of paint(s) and bead(s) to be used in this Contract along with a statement 
from the paint manufacturer that indicates the recommended minimum and 
maximum application temperatures for ambient temperature, pavement 
temperature, paint temperature, and guidelines for any other environmental factors 
that would adversely affect the successful performance of the paint;

 The contact person, phone, e-mail and fax numbers for reporting claims for paint 
on vehicles;

 A description and product literature of the reflectometer to be used by the Contractor;
 A description, product literature, and manufacturer’s certification of the DLS to 

be used by the Contractor;
 The manufacturer’s sampling procedure for sampling paint from the tote.

Obtain the Engineer’s acceptance of the Contractor’s QCP prior to the start of work. The 
Department reserves the right to require the Contractor to make changes in the QCP to 
obtain the quality specified in the Contract.

After acceptance by the Department, the Contractor shall notify the Engineer in writing 
of any proposed change(s) to the QCP. Proposed changes are subject to acceptance by 
the Department.

The Department will perform Quality Assurance (QA) testing on (at least) one segment 
of each section of striping completed by the Contractor. QA testing is intended to verify 
the Contractor’s QC test data. Upon receipt of the Contractor’s QC test reports for each 
section, the QA Inspector will randomly select (at least) one segment for QA evaluation. 
The Department will NOT provide advance notice to the Contractor of the selected
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segment. The Department will perform the test in accordance with KM-202 with the 
exception that QA testing will be conducted within the later of 30-60 calendar days after 
the striping application or 2 weeks of receipt of the Contractor’s QC report.

The Department will base payment for each section evaluated in accordance with KM- 
202 on the Contractor’s QC test results if the QC and QA mean values for each segment 
selected for QA testing differ by less than 10% of the QA mean value.

If a dispute should arise regarding the acceptability of the Contractor’s QC test results the 
dispute resolution shall be conducted as follows:

1. If the retroreflectivity values obtained during the QA testing within a segment 
indicate a change in pay quantities (i.e. QC readings are passing and QA readings 
are failing) and the mean values differ by more than 10% of the QA mean value; 
additional testing will be required. Discard the original QC and QA test results for 
the section in question. The QA will randomly establish three new zones, in 
accordance with KM-113, in each segment within the section in question. The QC 
and QA will jointly evaluate each new zone within the section in accordance with 
KM-202 (with the exception of the evaluation period if greater than 60 days). The 
QC test results for each segment will be used for evaluation of the section if the 
QC and QA mean values for each segment differ by less than 10% of the QA 
mean value.

2. If the variance between QC and QA testing does not indicate a change in the pay 
quantities for the section (i.e. QC and QA readings are both passing) however, the 
QC mean values differ by more than 10% of the QA mean value, additional 
readings will not be required. Accept the QC test results for evaluation of the 
section. However, additional testing within the section in question should be 
conducted as soon as possible to determine the cause of the discrepancy. The 
Contractor and the Engineer shall document the resolution to the discrepancy.

3. If resolution to a dispute or variance of QC and QA test results cannot be achieved 
by the QC and QA, additional testing will be required. Discard the QC and QA 
test results for the section in question. Additional testing will be conducted by the 
QC, QA, and representatives of Central Office Division of Materials. Additional 
testing will be conducted within two weeks of receipt of a written request from 
the Engineer to the Division of Materials for each section in question. Three new 
zones, randomly selected in accordance with KM-113, will be established by the 
QA for each segment of the section in question. Each instrument to be used for 
testing will be calibrated in the presence of Central Office representatives prior to 
initiation of testing. The QC, QA and Central Office representatives will obtain 
readings for each new zone in accordance with KM-202 (with the exception of the 
evaluation period if greater than 60 days). The QC test results for each segment 
will be used for evaluation of the section if the QC mean values for each segment 
differ by less than 10% to the mean value obtained by Central Office. The QA test 
results for each segment will be used for evaluation of the section if the QC mean
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values differ by more than 10% to the mean value obtained by Central Office and 
the QA mean value differs by less than 10% to the Central Office mean value. If 
neither the QC nor QA mean values meet these requirements, the Central Office 
mean value for each segment will be used to evaluate the section in question. 
These results will be final and the basis of payment for the section in question.

The Contractor shall incur all costs associated with additional testing performed by 
Department personnel for dispute resolution that does not result in the use of QC test data 
as the basis of payment. These costs will include the cost to maintain and control traffic.

The Department reserves the right to take over the QC portion of testing. In the event that 
the Department exercises this option, the Contractor will incur the cost of testing 
performed by the Department.

The Department reserves the right to evaluate retroreflectivity on designated routes, in 
whole or in part, in accordance with KM-203. The Department will identify routes or 
portions of routes to be evaluated in accordance with KM-203. The evaluation of a 
section in accordance with KM-203 will be conducted at the Departments expense.

The Department will require the Department’s approved vendor performing 
retroreflectivity evaluation in accordance with KM-203 to successfully demonstrate 
compliance to his/her quality control procedures prior to collection of data for this 
Contract. The Department will select an appropriate test site for demonstration purposes 
and conduct joint evaluations of both yellow and white longitudinal markings within the 
test site using approved 30M geometry handheld instruments. The demonstration will be 
deemed successful if the mean average obtained by the approved vendor differs by less 
than 10% to the mean average obtained by the Department for each marking evaluated 
within the test site.

The Department will base payment for each section evaluated in accordance with KM- 
203 solely on the test results obtained by the Department’s approved vendor. Completed 
test results submitted by the Department’s approved vendor will be considered final and 
are not subject to dispute.

The Department will furnish the Contractor with a blank electronic copy of the 
Contractors Daily Striping Report (DSR). The Contractor shall complete and furnish this 
standard DSR to the Engineer’s office the next calendar day for each crew for each color 
and width of line applied. The information on the DSR shall reflect the milepoints and 
quantities for striping completed for that day and for that crew. The Contractor shall also 
include with the DSR the certification for the paint used on that day’s striping according 
to Section 842.05.

Export DLS reports each calendar day to the manufacturer’s secure server. Ensure that 
the DLS manufacturer submits electronic DLS raw data and Excel spreadsheets from the 
secure server by e-mail, at the e-mail addresses provided at the preconstruction meeting, 
to the designated field personnel no later than the first working day following application
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of the pavement markings. Verify the electronic records are completed and received by 
the Engineer prior to the records being removed from the pavement marking equipment.

APPLICATION OF STRIPING

Roadways shall be marked with 4", 6", 8" and 12" lines as indicated in the summaries 
and/or as directed by the Engineer. The four-inch line shall be not less than four inches 
nor more than five inches in width. The six-inch line shall be not less than six inches nor 
more than seven inches in width. The centerline of all newly applied lines shall be within 
one inch of the centerline of the existing stripe.  Mark all routes using Waterborne Paint 
meeting the requirements of Section 842, except as specified herein. Apply gore lines at 
twice the width of the normal line width on that portion of roadway. DO NOT APPLY 
PAINT OVER EXISTING THERMOPLASTIC STRIPING. All lines shall have 
distinct, clean edges with proper bead distribution across the entire width and length of 
the line.

Passing zones and lane lines shall be installed as a 10’ segment of paint with a 30’ gap. 
The length of the 10’ segment shall not be less than 10’ nor longer than 10 feet 6 inches. 
The stripe- gap cycle shall be not less than 39 feet 6 inches and no longer than 40 feet 6 
inches.

Apply paint, in a single pass, in accordance with the application rates in Section
713.03.03. Contrary to Section 713.03.03, the Contractor may apply beads at any 
application rate that meets the retroreflectivity requirements of Section 713.03.05.

The Contractor shall be responsible for protecting the painted line from traffic until dry in 
order to eliminate tracking. Retroreflectivity readings will be taken on zones with 
substantial amounts of tracking and the readings will be used in the calculation of 
payment. If the Engineer directs or the Contractor elects to use additional traffic control 
devices beyond what is specified in the TRAFFIC CONTROL PLAN, or other methods 
to control tracking, the additional cost shall be incidental to the bid item “Maintain and 
Control Traffic”.

If the Engineer determines that the quality of the striping applied by the Contractor is 
unsatisfactory with regard to retroreflectivity, bead distribution, paint thickness, 
overspray, accuracy of retracing, line width, consistency, tracking, etc., the Engineer may 
stop the striping operation immediately until the Contractor can demonstrate that the 
problem has been corrected. If it is determined by the Engineer that the striping is not 
applied at the specified application rate, restriping will be required.
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CLEANING OF APPLIED STRIPING

The Contractor has the option to clean accumulated debris from affected route prior to 
performing QC testing. Cleaning is defined as a single pass using the broom truck to 
remove accumulated debris from the affected striping. Notify the Engineer 48 hours prior 
to performing the cleaning operations.

MARKING REMOVAL

The Contractor shall be responsible for all necessary cleanup of any paint or other 
material that is spilled onto the pavement or elsewhere as a result of his operations and 
for correcting any striping error (including tracking and rain damage) that the Engineer 
determines removal to be required. Contrary to Section 713.03.04, remove all striping 
errors or paint spills by water blasting only (see attached note) at no additional cost to the 
Department. This removal process shall be performed in a manner that shall not be 
detrimental to the pavement. Upon notification of a striping error or paint spill by the 
Engineer, the Contractor shall be required to begin the process of correcting the striping 
error or paint spill within five (5) working days and shall work continuously to complete 
the corrective work prior to striping any other section of roadway included in this 
Contract.

Prior to retracing, the Engineer will notify the Contractor if existing striping errors need 
to be removed. Contrary to Section 713.03.04, remove all existing striping errors by 
water blasting only (see attached note). The Department will measure and pay for water 
blasting removal of existing stripes directed by the Engineer in linear feet.

PAINT ON VEHICLES

The Contractor shall be responsible for addressing disputes with the public regarding 
paint on vehicles that occur as a result of his operations. All complaints from the public 
shall be addressed in a timely manner and the Contractor must demonstrate a “good 
faith” attempt to resolve disputes to the satisfaction of the citizen. However, the 
Contractor shall have the right to dispute fault and refuse settlement in cases where the 
Contractor feels that paint on the vehicle was a result of negligence on the part of the 
citizen. Unresolved disputes involving paint on vehicles shall be handled through the 
legal system. The Department shall not be held responsible for paint on vehicles under 
any circumstances.

RETROREFLECTIVITY REQUIREMENTS

The minimum retroreflectivity requirements shall be in accordance with Section 
713.03.05A of the Standard Specifications.
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Restriping will be required for striping that fails to meet to meet the minimum 
retroreflectivity requirements. The provisions for restriping are described in the section 
of the Contract entitled MEASUREMENT AND PAYMENT. Complete the restriping 
within 15 calendar days after notification by the Engineer except that restriping will be 
suspended after October 15, 2024 until the following spring at the discretion of the 
Engineer. All restriping not completed by October 15, 2024 will be restriped at the 
Engineer’s discretion as a priority route in the spring of 2025 and completed by June 1, 
2025. All aspects of this specification shall apply to lines that are repainted due to failure 
to meet the requirements of the specifications, including the retroreflectivity 
requirements.

SCHEDULING

At the Pre-construction conference, the Engineer may provide the Contractor with a list 
of Priority Routes (not to exceed 10 percent of the total project estimate) which are to be 
striped prior to June 1, 2024. The painting of all scheduled routes shall be completed by 
August 15, 2024.

The Contractor shall coordinate the daily striping schedule, one week in advance, with 
the Engineer. Unless approved by the Engineer, complete all striping in a county, for that 
type of paint, before starting striping for that type of paint in another county (for this 
Contract there are 4 types of paint striping: 4” yellow, 4” white” 6” yellow, and 6” 
white). The Contractor shall ensure that once striping begins on a section that ALL 
striping on that section must be completed within two (2) weeks. Failure to comply with 
this requirement will result in withholding of pay estimates.

The Engineer may eliminate any route from the schedule at any time prior to striping if it 
is determined that the route does not require retracing. Also, the Engineer may add 
additional routes to be striped. The Contractor shall be notified of added routes prior to 
July 1, 2024.

CONTRACT COMPLETION AND LIQUIDATED DAMAGES

All priority routes shall be striped by June 1, 2024. Contrary to the Standard 
Specifications, no time extension will be granted for failure to complete striping of these 
priority routes by the June 1, 2024 milestone completion date. Liquidated damages in 
the amount specified in Section 108.09 of the Standard Specifications will be assessed for 
each day that any priority route remains unstriped after June 1, 2024.

Sections that are required to be re-striped due to failure to meet retroreflectivity 
requirements must be completed within 15 calendar days after notification by the 
Engineer. The Department will assess Liquidated Damages in the amount specified in 
Section 108.09 of the Standard Specifications for each day beyond the 15 calendar days 
that the restriping is not completed and shall accrue until October 15, 2024. Failure to

VARIOUS COUNTIES
FE01 121 DW24 0030000

Contract ID:  242003
Page 23 of 52



complete all necessary corrective work by the October 15, 2024 deadline will result in no 
additional payment for the stripe beyond the 50% that was initially paid for the 
installation of the stripe and payment will be based upon the Payment Schedule. At the 
Engineer’s discretion, necessary corrective work not completed by the October 15, 2024 
deadline may be required to be restriped in the spring of 2025 as a priority route with a 
completion date of June 1, 2025. Any re-stripe required by the Engineer that is not 
completed by June 1, 2025 shall accrue liquidated damages until October 15, 2025.

All routes that are required to be striped under this Contract shall be completed by 
August 15, 2024. Contrary to the Standard Specifications, no time extension will be 
granted. Liquidated damages will apply in accordance with Section 108.09 of the 
Standard Specifications for failure to complete the striping by August 15, 2024. 
Liquidated damages will accrue until October 15, 2024; no striping shall be performed 
after this date.

Remove all striping errors and spills within five (5) working days after notification by the 
Engineer. Liquidated damages, in the amount specified in Section 108.09 of the Standard 
Specifications, shall apply for each day beyond the five (5) working days that the 
Contractor has not begun to correct the striping error/spill or continuously work to 
complete the corrective work.

The Department will apply all Liquidated Damages accumulatively.

RE-TESTING OF FAILURES

The Department’s costs associated with re-testing of striping failures for Kentucky 
Method 203 shall be reimbursed to the Department by the Contractor. The 
reimbursement shall include mobilization of the Department’s mobile striping vendor’s 
mobile testing machine as well as the current per mile rate for the mobile striping 
according to the Cabinet’s Master Agreement.

MEASUREMENT AND PAYMENT

STRIPING: The Department will measure the paint striping of each type in linear miles 
of paint stripe. The Department will measure the quantity at twice the rate for a 4-inch 
line when an 8- inch line is applied or twice the rate for a 6-inch line when a 12-inch line 
is applied.

The Department will pay 50% of the Contract Unit Bid price for the applicable bid items 
after application of all striping to a particular section of roadway. Contrary to Section 
104.02.02, the overrun and underrun formula shall not apply to this Contract. The 
remaining payment will be made based upon the following procedure and the Payment 
Schedule:
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1. Each section of striping will be evaluated in accordance with KM-202 or KM- 
203, as applicable, and the QC/QA testing specified herein, for the purpose of 
evaluating retroreflectivity.

2. If a Section is accepted in accordance with the appropriate Kentucky Methods, the 
Department will make final payment according to the Payment Schedule listed 
below.

3. If a section is not accepted in accordance with the appropriate Kentucky Methods, 
restripe the entire section within fifteen (15) calendar days after notification by 
the Engineer subject to the same requirements as the original striping at no 
additional cost to the Department. If the restriped Section is accepted in 
accordance with the appropriate Kentucky Methods, the Department will make 
final payment according to the following Payment Schedule. If the section is not 
restriped by October 15, 2024, the Department will not make final payment and 
restriping may be required in the spring of 2025 where the corrective will become 
a priority route and re-striping must be completed by June 1, 2024. If the 
Engineer does not require re-striping to be completed in the spring of 2025, the 
Contractor shall accept the deduction in payment for the section that has been 
determined to be unacceptable.

Payment Schedule

Initial Payment Final Payment Total Payment
Section is
Accepted 50% 50% 100%

Section is Not 
Accepted 50% 0% 50%

QUALITY CONTROL: The Department will measure and pay the quantity as one lump 
sum. The Department will not measure the QCP, the DLS, any actions and personnel 
required to carry out the QCP, any testing, any testing equipment, or any other work 
necessary to perform the specified QC/QA procedures for payment, but will consider 
them incidental to this item of work.

MAINTAIN AND CONTROL TRAFFIC: See Traffic Control Plan.

LAW ENFORCEMENT OFFICER: See Traffic Control Plan.

WATER BLASTING EXISTING STRIPE: See Special Note for Water Blasting 
Existing Stripe.
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SPECIAL NOTE FOR CENTERLINE & EDGELINE RUMBLE STRIPES

Be advised there may be some centerline and edgeline rumble stripes to be retraced. Place 
centerline and edgeline rumble stripes according to Standard Drawings TPR-100 through 
TPR-130. Notify the Engineer if questions arise regarding the striping patterns. If 
necessary, the Engineer will obtain guidance from the District Traffic Engineer and/or the 
Division of Traffic.
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SPECIAL NOTE FOR WATER BLASTING EXISTING STRIPE

This Special Note will apply where indicated on the plans or in the proposal. 
Section references herein are to the Department’s 2012 Standard Specifications 
for Road and Bridge Construction.

1.0 DESCRIPTION. Remove pavement striping, temporary or permanent, from 
asphalt or concrete pavement using ultra-high pressure water.

2.0 MATERIALS AND EQUIPMENT.

2.1 Truck Mounted Ultra-high Pressure Pump and Water Tank. Use a 
truck having a separate hydrostatic transmission capable of speed increments of
±1 foot per minute at operator’s discretion. Use a pump capable of delivering a 
minimum of 30,000 psi to a bumper mounted deck containing an operator 
controlled rotating manifold that is speed variable up to at least 3,000 rpm and 
accepts interchangeable waterjet nozzles. Provide all necessary waterjet nozzle 
setups and patterns to ensure clean sufficient removal. Ensure the deck’s 
discharge directs the water and removal material in a manner that is not 
hazardous to vehicles or pedestrians.

2.2 Water. Conform to Section 803.

3.0 CONSTRUCTION. Before starting work, provide the Engineer with a 
contractor work history of 2 projects where striping removal was completed 
acceptably for a similar type of pavement. If no history is available, complete 
1,000 linear feet of striping removal and obtain the Engineer’s approval before 
continuing.

Conduct striping removal under lane closures meeting the conditions of the 
MUTCD and Kentucky Standard Drawings and Specifications. Waterblast to 
remove temporary or permanent striping completely as the Engineer directs. Do 
not damage the pavement in any way and protect all joint seals. If damage is 
observed, stop the removal process until the operator can make changes and 
demonstrate acceptable striping removal. Repair any damage to the pavement. 
Vacuum all marking material and removal debris concurrently with the blasting 
operation.

4.0 MEASUREMENT. The Department will measure the quantity in linear feet. 
When the removal area’s width exceeds 8 inches and a second pass is required, 
the Department will measure the length of the additional pass for Payment. The 
Department will not measure for payment additional passes for widths of 8 
inches or less or passes to further eradicate markings. The Department will not 
measure repair of damaged pavement for payment and will consider it incidental 
to this item of work.

5.0 PAYMENT. The Department will make payment for the completed and 
accepted quantities under the following:

Code Pay Item Pay Unit
22664EN Water Blasting Existing Stripe Linear Foot

The Department will consider payment as full compensation for all work 
required under this note.

October 30, 2012
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SPECIAL NOTE FOR PROJECTS TO BE RESTRIPED IN 2023 & 2024

Be advised that some projects listed herein may be scheduled for resurfacing in 
2024. The Engineer may delete the striping on these routes from this Contract.

Be advised that some projects listed herein were scheduled for resurfacing or 
restriping in 2023, but may have been canceled or postponed. The Engineer may 
add the striping on canceled routes to this Contract.
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EXPERIMENTAL / EHANCED STRIPING LOCATIONS

Be advised that experimental and/or enhanced striping materials may be in place at the 
following locations. Verify with the Engineer if experiment has been concluded and/or if 
the enhanced striping can be retraced. Obtain the Engineer’s approval before retracing any 
of these route segments. If the existing stripes on these routes are restriped without the 
Engineer’s prior approval, be responsible for replacing the experimental and/or enhanced 
markings in like kind material and design at no additional cost to the Department.

District County Route BMP EMP Dimension Material
1 Marshall US 62 0.000 7.258 6" Thermoplastic
2 Christian KY 115 2.322 2.877 4" Thermoplastic
2 Union KY 130 9.584 15.657 6" Thermoplastic
3 Warren KY 185 0.000 0.428 4" HPS-8
3 Warren I-65 (SB Only) 28.400 29.200 6" HPS-8
3 Allen KY 100 0.000 8.830 6" Thermoplastic
4 Hardin KY 9002 1.093 5.582 6" HPS-8 & Polyurea

4 Hardin KY 9002 5.582 8.837 6"

HPS-8, Polyurea, 
Thermoplastic, & 

Durable 
Waterborne

4 Taylor KY 70 0.000 13.963 6" Thermoplastic
4 Nelson US 150 1.697 2.285 6" Thermoplastic
4 Nelson KY 245 0.000 0.122 6" Thermoplastic
4 Taylor US 68 7.404 13.531 6" Thermoplastic
4 Marion US 68 0.000 9.145 6" Thermoplastic

5 Jefferson I-71 S / 1-64 W
Ramp to I-65 SB 6" and 12" Thermoplastic

5 Franklin US 421 0.000 3.072 6" HPS-8
5 Franklin KY 676 0.000 5.287 6" HPS-8
5 Bullitt KY 480 0.000 3.010 6" Thermoplastic
6 Grant I-75 162.600 164.400 6" Thermoplastic
6 Kenton I-75 186.750 190.700 6" and 12" HPS-8
6 Boone US 25 3.983 5.379 6" Thermoplastic
6 Boone KY 338 0.000 1.003 6" Thermoplastic
6 Boone KY 536 13.116 14.208 6" Thermoplastic
6 Grant KY 22 5.758 10.630 6" Thermoplastic

7 Fayette KY 1973 19.205 21.752 6" Thermoplastic & 
Tape

7 Madison US 25 0.000 2.863 6" Thermoplastic & 
Tape
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District County Route BMP EMP Dimension Material
7 Fayette US 421 0.000 8.166 6" HPS-8
7 Scott US 421 0.000 0.754 6" HPS-8
7 Scott US 62 0.000 0.825 6" HPS-8
7 Woodford US 62 14.470 16.459 6" HPS-8
7 Woodford US 421 0.000 4.931 6" HPS-8
7 Jessamine KY 169 12.000 16.548 6" Thermoplastic
7 Madison KY 627 0.000 0.573 6" HPS-8
7 Montgomery KY 213 0.675 5.322 6" Thermoplastic
7 Woodford KY 338 0.000 11.646 4" Thermoplastic
7 Scott U 62 5.943 7.693 6" Thermoplastic

8 Casey KY 70 0.000 32.650 6" Thermoplastic & 
Tape

8 Pulaski KY 70 0.000 13.814 6" Thermoplastic & 
Tape

8 Rockcastle KY 70 0.000 6.566 6" Thermoplastic & 
Tape

8 Rockcastle I-75 71.600 73.400 6" Thermoplastic

8 Rockcastle US 25 0.000 27.052 6" Thermoplastic & 
Tape

9 Rowan US 60 0.240 7.099 6" Thermoplastic
9 Rowan US 60 9.683 17.112 6" Thermoplastic
9 Carter KY 9 0.000 18.262 6" Thermoplastic
9 Bath KY 36 0.000 0.890 6" Thermoplastic
9 Nicholas KY 36 5.335 13.642 6" Thermoplastic
9 Greenup US 23 23.000 28.760 6" Thermoplastic

11 Laurel I 75 41.290 44.000 6" Thermoplastic

11 Laurel US 25 13.621 23.949 6" Thermoplastic & 
Tape

12 Pike KY 632 0.000 7.000 6" Durable 
Waterborne
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COORDINATION OF WORK WITH OTHERS

Be advised, the Department may issue permits for work on the Department’s right of way 
adjacent to or within the limits of this project.  See Sections 107.06 and 107.14.  The Engineer 
will coordinate the work of the Contractor and the permit holders.

Be advised, there may be an active project(s) adjacent to or within this project.  The Engineer 
will coordinate the work of the Contractors.  See Section 105.06.

Be advised the Department may be performing work adjacent to or within this project.  The 
Engineer will coordinate the Department’s operations with the Contractor’s work.  See 
Section 105.11.

The Department will not grant any time extension or monetary consideration, and will not 
consider any claims if the Contractor’s forces are delayed in their operations.
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TRAFFIC CONTROL PLAN
DURABLE WATERBORNE AND WATERBORNE PAINT STRIPING

1. Maintain and Control Traffic in accordance with the Standard Specifications for 
Road and Bridge Construction, Supplemental Specification, Standard and Sepia 
Drawings, and the MUTCD, current editions.

2. Contrary to Section 112, include all items necessary to maintain and control 
traffic in the lump sum bid item “Maintain and Control Traffic”. The Department 
will measure and pay only the bid items listed; consider all other work and 
necessary items to be incidental to the listed bid items. The Department will 
measure and pay “Maintain and Control Traffic” as one lump sum.

3. Maintain possession of all temporary traffic control items, devices, materials, and 
incidentals, unless otherwise specified in the proposal, when no longer needed.

4. If the Contractor desires to deviate from the traffic control scheme outlined in the 
Standard Drawings, prepare an alternate plan and present it in writing to the 
Engineer. Do not use the alternate plan until reviewed and approved by the 
District Engineer and the Divisions of Construction, Maintenance, and Traffic 
Operations.

5. Provide for the Contractor’s vehicles to always move with and not across or 
against the flow of traffic.  Do not allow vehicles to make U-turns at any location. 
Do not allow the striper to stop and back down the road or ramps to stripe gore 
lines and turn lanes.  Require vehicles to enter or leave work areas in a manner 
that will not be hazardous to, or interfere with, normal traffic flow. If approved in 
advance by the Engineer, the contractor may use rolling road blocks to stripe 
intersections, not to exceed five (5) minutes duration, allowing the paint truck and 
broom to back up and paint the entire intersection.  Do not allow vehicles to park 
or stop within the right-of-way except within work areas designated by the 
Engineer.  Do not allow personal vehicles to park within the right-of-way except 
in specific areas designated by the Engineer.  

6. Do not allow the paint supply truck to operate as one of the traffic control 
vehicles shown on the Standard Drawings. If one of the required traffic control 
vehicles experiences mechanical problems or for some other reason is not 
available to remain in position as shown in the traffic control scheme, cease the 
striping operation until all required vehicles are in place.

7. Do not perform striping operations on any roadway during the peak times of the 
day, holiday periods, or special events as determined by the Engineer.

8. On two-lane, two-way highways, make provisions to the satisfaction of the 
Engineer to periodically allow traffic to safely pass the train of vehicles in the 
striping operation.  When painting center lines release traffic at least every two (2) 
miles.
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Traffic Control Plan
Durable Waterborne & Waterborne Paint Striping 
Page 2 of 2

9. In low speed, urban situations, the Engineer may permit the Contractor to delete 
the intermediate trail vehicle between the striper and the final trail vehicle shown 
on the Standard Drawings.

10. If requested by the Contractor, the Engineer may approve Law Enforcement 
Officer Police Support on Interstate highways when striping operations are taking 
place. If the Contractor requests Law Enforcement Officer Police Support on 
other than Interstate Highways, provide written justification for the Engineer’s 
approval. If approved, provide two (2) police support units for each lane closure, 
each unit consisting of an off-duty law enforcement officer from any police 
agency having lawful jurisdiction and a police car equipped with externally 
mounted flashing blue lights. Place the police support unit at locations  
determined by the Engineer. The Department will measure and pay for each 
approved individual police support unit on a per hour basis for the officer with the 
police vehicle.

VARIOUS COUNTIES
FE01 121 DW24 0030000

Contract ID:  242003
Page 33 of 52



CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES

All priority routes shall be striped by June 1, 2024. Contrary to the Standard 
Specifications, no time extension will be granted for failure to complete striping of these 
priority routes by the June 1, 2024 milestone completion date.  Liquidated damages in 
the amount specified in Section 108.09 of the Standard Specifications will be assessed for 
each day that any priority route remains unstriped after June 1, 2024.

Sections that are required to be re-striped due to failure to meet retroreflectivity 
requirements must be completed within 15 calendar days after notification by the 
Engineer. The Department will assess Liquidated Damages in the amount specified in 
Section 108.09 of the Standard Specifications for each day beyond the 15 calendar days 
that the restriping is not completed and shall accrue until October 15, 2024. Failure to 
complete all necessary corrective work by the October 15, 2024 deadline will result in no 
additional payment for the stripe beyond the 50% that was initially paid for the 
installation of the stripe and payment will be based upon the Payment Schedule.  At the 
Engineer’s discretion, necessary corrective work not completed by the October 15, 2024 
deadline may be required to be restriped in the spring of 2025 as a priority route with a 
completion date of June 1, 2025.  Any re-stripe required by the Engineer that is not 
completed by June 1, 2025 shall accrue liquidated damages until October 15, 2025.

All routes that are required to be striped under this Contract shall be completed by 
August 15, 2024.  Contrary to the Standard Specifications, no time extension will be 
granted.  Liquidated damages will apply in accordance with Section 108.09 of the 
Standard Specifications for failure to complete the striping by August 15, 2024.  
Liquidated damages will accrue until October 15, 2024; no striping shall be performed 
after this date.

Remove all striping errors and spills within five (5) working days after notification by the 
Engineer. Liquidated damages, in the amount specified in Section 108.09 of the Standard 
Specifications, shall apply for each day beyond the five (5) working days that the 
Contractor has not begun to correct the striping error/spill or continuously work to 
complete the corrective work.

The Department will apply all Liquidated Damages accumulatively.
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BEGIN END

ALLEN KY 980 0.00 1.303 1.303 2.606 2.606
KY 1421 3.439 7.583 4.144 8.288 8.288

BUTLER KY 70 0.00 5.460 5.460 10.920 10.920

EDMONSON KY 259 0.00 11.825 11.825 23.650 23.650

LOGAN KY 79 9.770 15.039 5.269 10.538 10.538
KY 100 0.00 9.016 9.016 18.032 18.032

KY 3240 0.00 1.113 1.113 2.226
KY 3519 0.00 7.166 7.166 14.332 14.332

METCALFE US 68 0.00 20.026 20.026 40.052 40.052

MONROE KY 1366 0.00 9.437 9.437 18.847
KY 375 0.00 1.400 1.400 1.400

WARREN US 68 0.000 5.277 5.277 10.554 14.512
US 68 15.248 20.059 4.811 12.028 12.028
US 68 27.556 28.798 1.242 1.863 2.485

US 231 6.400 8.852 2.452 6.130 6.743
US 231 14.840 21.000 6.160 9.240 12.320
US 231 21.612 22.000 0.388 0.582 0.776
US 231 22.500 25.923 3.423 5.135 6.846

US 231X 1.119 1.839 0.720 1.800 1.800
US 231X 2.066 3.918 1.852 4.630 5.556
KY 234 12.060 13.292 1.232 3.388 3.080

136.726 121.564 53.807 58.999

NOTES 1.
2.
3.

MP SYSTEM
2024 WATERBORNE PAINT STRIPING - DISTRICT 3

COUNTY ROUTE
MILEPOINT ROADWAY 

MILES
6" YELLOW 

MILES

TOTAL

4" & 6" LINES - WATERBORNE STRIPING - SECTION 842.
ESTIMATED QUANTITIES ONLY.  RE-TRACE AS DIRECTED BY THE ENGINEER.
THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL QUANTITIES RE-TRACED.

6" WHITE 
MILES

4" YELLOW 
MILES

4" WHITE 
MILES
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BEGIN END

ALLEN KY 240 0.00 1.078 1.078 2.156
KY 3241 0.00 8.788 8.788 17.576
KY 585 0.00 8.865 8.865 17.730 17.730

KY 2163 0.00 2.897 2.897 5.794
KY 482 7.425 8.368 0.943 1.886

KY 3500 0.00 4.085 4.085 8.170 8.170
KY 517 0.00 2.800 2.800 5.600

KY 2160 7.008 9.479 2.471 4.942
KY 1578 0.00 4.471 4.471 8.942
KY 100 17.244 29.583 12.339 24.678 24.678
KY 671 0.00 1.686 1.686 3.372 3.372
KY 671 0.00 4.570 4.570 9.140
KY 98 0.00 13.471 13.471 24.248 26.942

KY 252 0.00 4.978 4.978 9.956
KY 234 0.00 6.381 6.381 12.762 12.672

KY 1421 0.00 3.439 3.439 6.878 6.878
152.436 106.236

BARREN KY 87 0.00 1.581 1.581 3.162
KY 87 8.192 12.255 4.063 8.126

KY 255 0.00 13.250 13.250 26.500 3.980
KY 314 0.00 2.346 2.346 4.692
KY 740 0.00 13.807 13.807 27.614
KY 839 0.00 6.790 6.790 13.580

KY 1324 0.00 6.811 6.811 13.622
KY 1330 0.00 4.522 4.522 9.044
KY 2131 0.00 4.000 4.000 8.000
KY 2198 0.00 2.667 2.667 5.334

111.674 3.980

BUTLER KY 949 0.00 2.894 2.894 5.788
KY 1118 0.00 3.825 3.825 7.650
KY 1153 5.824 15.166 9.342 18.684
KY 1187 0.00 2.649 2.649 5.298
KY 1328 0.00 11.689 11.689 23.378
KY 1435 0.00 1.850 1.850 3.700
KY 1468 0.00 1.101 1.101 2.202
KY 2713 0.00 6.504 6.504 13.008
KY 3182 0.00 3.787 3.787 7.574

75.932

TOTAL

TOTAL

2024 WATERBORNE PAINT STRIPING - DISTRICT 3
RURAL SECONDARY SYSTEM

County Route MILEPOINT ROADWAY 
MILES

4" YELLOW 
MILES

4" WHITE 
MILES

TOTAL
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BEGIN END

2024 WATERBORNE PAINT STRIPING - DISTRICT 3
RURAL SECONDARY SYSTEM

County Route MILEPOINT ROADWAY 
MILES

4" YELLOW 
MILES

4" WHITE 
MILES

EDMONSON KY 3021 0.00 1.328 1.328 2.656 2.656
KY 238 0.00 12.133 12.133 17.166 7.100
KY 655 3.845 9.214 5.369 10.738

KY 1352 0.00 1.684 1.684 3.368
KY 1749 0.00 9.564 9.564 19.128
KY 1827 0.00 6.603 6.603 13.206

55.524 20.494

LOGAN KY 3172 0.00 2.618 2.618 5.236
KY 3233 0.00 0.890 0.890 1.780

KY 96 0.00 15.009 15.009 30.018
KY 107 0.00 6.780 6.780 13.560

35.254

METCALFE KY 544 0.00 3.526 3.526 7.052
KY 677 0.00 3.368 3.368 6.736
KY 869 0.00 4.968 4.968 9.936
KY 1048 0.00 3.291 3.291 6.582
KY 1243 0.00 14.045 14.045 28.090
KY 1330 0.00 0.045 0.045 0.090

58.396

MONROE KY 678 19.111 22.605 3.495 6.990
KY 216 0.00 9.611 9.611 19.122
KY 214 6.500 10.30 3.800 7.600
KY 163 0.00 6.10 6.100 12.200 12.200

KY 3144 0.00 2.918 2.918 5.836
 KY 87 1.430 3.850 2.420 4.840
KY 87 3.850 5.703 1.853 3.433
KY 87 5.703 9.533 3.830 7.660

KY 1324 0.00 0.285 0.285 0.570
KY 2166 0.00 1.197 1.197 2.394
KY 2172 0.00 1.080 1.080 2.160
KY 2768 0.00 2.252 2.252 4.504
KY 839 0.00 9.819 9.819 19.638
KY 63 0.00 21.214 21.214 42.428 42.428
KY 98 0.00 0.374 0.374 0.673

KY 100 0.314 7.390 7.076 14.152
KY 100 7.390 28.708 21.318 42.636
KY 163 0.00 18.603 18.603 37.206 37.206
KY 100 0.00 0.314 0.314 0.628 0.628
KY 214 0.00 6.500 6.500 13.00
KY 792 0.00 0.647 0.647 1.294

TOTAL

TOTAL

TOTAL
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BEGIN END

2024 WATERBORNE PAINT STRIPING - DISTRICT 3
RURAL SECONDARY SYSTEM

County Route MILEPOINT ROADWAY 
MILES

4" YELLOW 
MILES

4" WHITE 
MILES

KY 1446 0.00 3.838 3.838 7.676
KY 1520 0.00 3.604 3.604 7.208
KY 2439 0.00 2.469 2.469 4.938
KY 2768 0.00 2.252 2.252 4.504

KY 3144 0.00 2.925 2.925 5.850
260.290 91.834

SIMPSON KY 1885 0.00 3.940 3.9440 7.880
KY 622 0.00 11.130 11.130 11.130
KY 585 5.670 8.350 2.680 5.360 5.360
KY 100 0.00 2.00 2.00 4.00 4.00
KY 621 0.00 3.003 3.003 6.006
KY 622 0.00 3.194 3.194 6.388 6.388

12.394 6.388

TODD KY 294 0.00 2.909 2.909 5.818 5.818
KY 1753 0.00 2.762 2.762 5.524
KY 2128 0.00 0.470 0.470 0.940 0.940
KY 107 0.00 3.700 3.700 7.400
KY 107 7.268 13.976 6.708 6.708
KY 102 0.00 9.412 9.412 18.824

KY 1785 0.00 4.083 4.083 8.166
KY 507 0.00 11.703 11.703 23.406
KY 171 0.00 16.130 16.130 32.260

108.106 5.818

WARREN KY 242 5.133 10.275 5.142 10.284
KY 526 0.000 6.388 6.388 9.582 12.776
KY 743 0.000 4.064 4.064 8.128
KY 961 0.000 3.752 3.752 6.566 0..938

KY 1083 3.976 10.982 7.006 12.260
KY 1297 0.000 6.345 6.345 12.690
KY 1435 0.000 7.055 7.055 12.350
KY 2326 0.000 0.919 0.919 1.838
KY 2629 0.000 6.536 6.536 11.438
KY 2630 0.000 3.130 3.130 6.323
KY 2665 0.000 7.575 7.575 5.560 8.800

70.446 48.149

NOTES 1.
2.

BY THE ENGINEER.
3. THE DEPARTMENT WILL MEASURE AND PAY ONLY 

ACTUAL QUANTITIES RE-TRACED.

TOTAL

TOTAL

4" LINES - WATERBORNE STRIPING - SECTION 842.
ESTIMATED QUANTITIES ONLY.  RE-TRACE AS DIRECTED 

TOTAL

TOTAL
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DETAIL 6 INCH TO 4 INCH TRANSITION 

 
 

 
 

PREFERRED METHOD TO OBTAIN 6” WIDTH FOR VARIOUS STRIPING SCENARIOS 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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STANDARD SPECIFICATIONS 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2020. 
 
 
 

SUPPLEMENTAL SPECIFICATIONS 
  
The contractor shall use the Supplemental Specifications that are effective at the time of 
letting. The Supplemental Specifications can be found at the following link: 
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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2020 KENTUCKY STANDARD DRAWINGS

CURVE WIDENING AND SUPERELEVATION TRANSITIONS ..........................................................RGS-001-07
SUPERELEVATION FOR MULTILANE PAVEMENT...........................................................................RGS-002-06
MISCELLANEOUS STANDARDS...........................................................................................................RGX-001-06
APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT ..............................................................RPM-110-07
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ..........................................TPM-100-03
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ..........................................TPM-105-03
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ..........................................TPM-110-03
PAVEMENT MARKER ARRANGEMENTS TWO-LANE TWO-WAY ROADWAYS .........................TPM-115-03
PAVEMENT MARKER ARRANGEMENT TWO-LANE TO FOUR-LANE TRANSITIONS ...............TPM-120-03
PAVEMENT MARKER ARRANGEMTEN ESIT GORE AND OFF-RAMP............................................TPM125-03
PAVEMENT MARKER ARRANGEMTEN FOR PARALLEL DECELERATION LANE...........................TPM-126
PAVEMENT MARKER ARRANGEMTEN ON-RAMP W/ TAPERED ACCELERATION LANE .......TPM-130-03
PAVEMENT MARKER ARRANGEMTEN ON-RAMP W/ PARALLLEL ACCELERATION LANE....TPM135-03
PAVEMENT MARKER ARRANGEMTEN TWO-WAY, LEFT TURN LANE ......................................TPM-140-04
PAVEMENT MARKER ARRANGEMENT CHANNELIZED INTERSECTION…………………….  TPM-145-03
PAVEMENT STRIPING DETAILS FOR TWO LANE TWO WAY ROADWAYS ....................................TPM-175
TYPICAL ENTRANCE RAMP MARKINGS ................................................................................................TPM-200
TYPICAL EXIT RAMP MARKINGS PAGE 1 .............................................................................................TPM-201
TYPICAL EXIT RAMP MARKINGS PAGE 2...............................................................................................TPM 202
TYPICAL MARKINGS AT SIGNALIZED INTERSECTIONS ....................................................................TPM-203
TYPICAL MARKINGS FOR GORE AREAS ................................................................................................TPM-204
TYPICAL MARKINGS FOR ISLANDS AND MEDIANS ...........................................................................TPM-205
TYPICAL MARKINGS FOR TURN LANES PAGE 1 .................................................................................TPM-206
TYPICAL MARKINGS FOR TURN LANES PAGE 2 .................................................................................TPM-207
CENTERLINE RUMBLE STRIPS PLACEMENT DETAILS .......................................................................TPR-100
CENTERLINE RUMBLE STRIPS 4 INCH STRIPING ..................................................................................TPR-105
CENTERLINE RUMBLE STRIPS 6 INCH STRIPING .................................................................................TPR-110
SHOULDER & EDGELINE RUMBLE STRIPS PLACEMENT DETAILS ..................................................TPR-115
EDGELINE RUMBLE STRIP DETAILS TWO LANE ROADWAYS ..........................................................TPR-120
SHOULDER RUMBLE STRIP DETAILS TWO LANE ROADWAYS ........................................................TPR-125
RUMBLE STRIP DETAILS MULTI LANE ROADWAYS & RAMPS .........................................................TPR-130
PAVEMENT CONDITION WARNING SIGNS........................................................................................TTD-125-03
MOBILE OPERATION FOR PAINT STRIPING CASE I .........................................................................TTS-100-02
MOBILE OPERATION FOR PAINT STRIPING CASE II........................................................................TTS-105-02
MOBILE OPERATION FOR PAINT STRIPING CASE III.......................................................................TTS-110-02
MOBILE OPERATION FOR PAINT STRIPING CASE IV ......................................................................TTS-115-02
MOBILE OPERATION FOR DURABLE STRIPING CASE I ..................................................................TTS-120-02
MOBILE OPERATION FOR DURABLE STRIPING CASE II .................................................................TTS-125-02
MOBILE OPERATION FOR DURABLE STRIPING CASE III................................................................TTS-130-02
MOBILE OPERATION FOR DURABLE STRIPING CASE IV ...............................................................TTS-135-02

VARIOUS COUNTIES
FE01 121 DW24 0030000

Contract ID:  242003
Page 44 of 52



 
 

PART III 
 

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS 
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TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

 
LABOR AND WAGE REQUIREMENTS 

APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS 
 

 
I. Application 
II. Nondiscrimination of Employees (KRS  344) 
 
 
I. APPLICATION 
 
 1.  These contract provisions shall apply to all work 
performed on the contract by the contractor with his own 
organization and with the assistance of workmen under his 
immediate superintendence and to all work performed on the 
contract by piecework, station work or by subcontract.  The 
contractor's organization shall be construed to include only 
workmen employed and paid directly by the contractor and 
equipment owned or rented by him, with or without operators. 
 2.  The contractor shall insert in each of his 
subcontracts all of the stipulations contained in these Required 
Provisions and such other stipulations as may be required. 
 3.  A breach of any of the stipulations contained in 
these Required Provisions may be grounds for termination of 
the contract. 
 
 
II. NONDISCRIMINATION OF EMPLOYEES 
 

AN ACT OF THE KENTUCKY 
GENERAL ASSEMBLY TO PREVENT 
DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 
 The contract on this project, in accordance with KRS 
Chapter 344, provides that during the performance of this 
contract, the contractor agrees as follows: 
 1.  The contractor shall not fail or refuse to hire, or 
shall not discharge any individual, or otherwise discriminate 
against an individual with respect to his compensation, terms, 
conditions, or privileges of employment, because of such 
individual's race, color, religion, national origin, sex, disability 
or age (forty and above); or limit, segregate, or classify his 
employees in any way which would deprive or tend to deprive 
an individual of employment opportunities or otherwise 
adversely affect his status as an employee, because of such 
individual's race, color, religion, national origin, sex, disability 
or age forty (40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 

2.  The contractor shall not print or publish or cause 
to be printed or published a notice or advertisement relating to 
employment by such an employer or membership in or any 
classification or referral for employment by the employment 
agency, indicating any preference, limitation, specification, or 
discrimination, based on race, color, religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, except that such a notice 
or advertisement may indicate a preference, limitation, or 
specification based on religion, national origin, sex, or age 
forty (40) and over, or because the person is a qualified 
individual with a disability, when religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, is a bona fide 
occupational qualification for employment. 

 3.  If the contractor is in control of apprenticeship or 
other training or retraining, including on-the-job training 
programs, he shall not discriminate against an individual 
because of his race, color, religion, national origin, sex, 
disability or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 
 4.  The contractor will send to each labor union or 
representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers' 
representative of the contractor's commitments under this 
section, and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment.  
The contractor will take such action with respect to any 
subcontract or purchase order as the administrating agency 
may direct as a means of enforcing such provisions, including 
sanctions for non-compliance. 
 
 
 Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 1025 Capital Center Drive, Suite 104, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: May 23, 2022 
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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EMPLOYEE RIGHTS
UNDER THE FAIR LABOR STANDARDS ACT
THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

At least 1   times your regular rate of pay for all hours worked over 40 in a workweek. 

An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor. 

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions: 

No more than
• 3 hours on a school day or 18 hours in a school week; 
• 8 hours on a non-school day or 40 hours in a non-school week. 

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.  

Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other 
conditions must also be met.

The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action. 

Employers may be assessed civil money penalties of up to $1,100 for each willful or 
repeated violation of the minimum wage or overtime pay provisions of the law and up 
to $11,000 for each employee who is the subject of a violation of the Act’s child labor 
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and 
such assessments may be doubled, up to $100,000, when the violations are determined 
to be willful or repeated. The law also prohibits discriminating against or discharging 
workers who file a complaint or participate in any proceeding under the Act.

• Certain occupations and establishments are exempt from the minimum wage and/or
overtime pay provisions. 

• Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands. 

• Some state laws provide greater employee protections; employers must comply with both.
• The law requires employers to display this poster where employees can readily see it.
• Employees under 20 years of age may be paid $4.25 per hour during their first 90 

consecutive calendar days of employment with an employer. 
• Certain full-time students, student learners, apprentices, and workers with disabilities

may be paid less than the minimum wage under special certificates issued by the
Department of Labor. 

For additional information:

1-866-4-USWAGE
(1-866-487-9243)       TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor      Wage and Hour Division

OVERTIME PAY

CHILD LABOR

TIP CREDIT

ENFORCEMENT

ADDITIONAL
INFORMATION

WHD Publication 1088 (Revised July 2009)

1
2/

$7.25 PER HOUR

BEGINNING JULY 24, 2009

VARIOUS COUNTIES
FE01 121 DW24 0030000

Contract ID:  242003
Page 49 of 52



 
 
 

PART IV  
 

INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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PART V  
 

BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 12/21/23
Page 1 of 1

242003

Section:  0001 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 02572 QUALITY CONTROL 1.00 LS $
0020 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $

0030 06520
PAVE STRIPING-WB PAINT-4 IN W
RS ROUTES 282.90 MILE $

0040 06520

PAVE STRIPING-WB PAINT-4 IN W
STATE SECONDARY & SUPPLEMENTAL
ROUTES 121.56 MILE $

0050 06521
PAVE STRIPING-WB PAINT-4 IN Y
RS ROUTES 940.45 MILE $

0060 06521

PAVE STRIPING-WB PAINT-4 IN Y
STATE SECONDARY & SUPPLEMENTAL
ROUTES 136.73 MILE $

0070 06522

PAVE STRIPING-WB PAINT-6 IN W
STATE PRIMARY, STATE SECONDARY, &
UNCLASSIFIED  ROUTES 59.00 MILE $

0080 06523

PAVE STRIPING-WB PAINT-6 IN Y
STATE PRIMARY, STATE SECONDARY, &
UNCLASSIFIED  ROUTES 53.81 MILE $

0090 20411ED LAW ENFORCEMENT OFFICER 50.00 HOUR $
0100 22664EN WATER BLASTING EXISTING STRIPE 500.00 LF $

Section:  0002 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0110 02569 DEMOBILIZATION 1.00 LS $
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