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ADMINISTRATIVE DISTRICT - 11
CONTRACT ID - 202011

COUNTY - VARIOUS

PCN - MP12100002011
FE01 121 DW20 0110000

VARIOUS ROUTES IN DISTRICT 11 .WATERBOURNE PAINT STRIPING
GEOGRAPHIC COORDINATES LATITUDE 37:02:01.00 LONGITUDE 83:49:31.00

FE01 121 DW20 0110000

COMPLETION DATE(S):

COMPLETED BY 08/15/2020
SPECIFIED COMPLETION DATE -
ALL ITEMS IN CONTRACT

COMPLETED BY 06/01/2020
SPECIFIED COMPLETION DATE -
PRIORITY ROUTES

5 WORKING Days
REMOVE STRIPING ERRORS AND
SPILLS

15 CALENDAR Days
RESTRIPING ROUTES WITH FAILED
RETROREFLECTIVITY
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CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives. When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center. Non-compliance with 
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070. 
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT 
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.  

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor. The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004. 

April 30, 2018

VARIOUS COUNTIES
FE01 121 DW20 0110000

Contract ID:  202011
Page 7 of 56



SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIES TO RESIDENT 
BIDDERS
By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the 
bidders residency.  Bidders who want to claim resident bidder status should complete the 
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding 
software.  Submittal of the Affidavit should be done along the bid in Bid Express. 

April 30, 2018
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NATIONAL HIGHWAY

Be advised that some routes in this project are on the NATIONAL HIGHWAY SYSTEM.
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SPECIAL NOTES FOR WATERBORNE PAINT STRIPING 
AND DURABLE WATERBORNE PAINT STRIPING

2020 DISTRICT WIDE CONTRACTS

DESCRIPTION

Except as specified herein, perform all work according to the Commonwealth of Kentucky, 
Transportation Cabinet, Department of Highways' 2019 Standard Specifications for Road and
Bridge Construction; Supplemental Specifications; applicable Standard and Sepia Drawings; 
applicable Special Notes and Special Provisions; and Kentucky Methods; current editions. 
Section references are to the Standard Specifications.

SCOPE OF WORK

Furnish and apply waterborne striping paint for 4 inch lines and durable waterborne striping 
paint for 6 inch lines, reflectorized with glass beads, to the sections of roadway provided in this 
Contract with an updated listing provided at the pre-construction meeting. This Contract is for 
the installation of centerlines, lane lines, edgelines, ramp lines, dotted lines and gore lines only. 
Gore line materials shall be the same as the mainline of the roadway.  Special markings such as 
stop bars, crosswalks, cross-hatching, chevrons, railroad markings, etc. are not to be installed 
under this Contract.

Intersection approach markings such as the edgelines of large painted islands or edgelines on 
mountable medians may be included at the discretion of the Engineer provided they can be 
painted by the striping truck. Markings that would require application by equipment other than 
the striping truck are not to be installed under this Contract.

Retrace existing lines on the listed routes. The Department will pre-mark any section of roadway 
where there are no existing markings, old markings are no longer visible, or where the existing 
markings are to be changed. Do not place edge lines on any section of roadway where edgelines 
do not currently exist without written authorization from the Chief District Engineer.  Use only 
one paint crew per route per county.

MATERIALS FOR WATERBORNE AND DURABLE WATERBORNE PAINT
STRIPING

PAINT: Furnish paint materials for this project to meet the performance requirements detailed in 
Sections 842 and 846 of the Standard Specifications.

Submit initial samples for each paint formulation for approval prior to initiation of the striping 
operations. The Contractor’s paint manufacturer may submit the initial sample directly to the 
Department. The Department will obtain subsequent samples of paint in accordance with the
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Materials Field Sampling Manual when striping operations are in progress. A minimum of one 
sample will be obtained per color, per truck, per week and shall represent the quantity of striping 
applied per week. Deductions for application of non-specification paint shall be assessed to the 
quantity of striping represented by the sample.

BEADS: Use sufficient beads to ensure the pavement marking material meets retroreflectivity 
requirements. The Department will evaluate beads as part of the installed pavement marking in 
accordance with Kentucky Method 202 or 203 as applicable. Testing of the coatings, gradation 
and quality of the product applied shall be the responsibility of the Contractor.

MATERIALS SAMPLING AND ACCEPTANCE

If two or more random samples obtained during striping operations fail to meet minimum 
compositional requirements, striping operations shall be discontinued at the discretion of the 
Engineer. In the event striping operations are discontinued, the Department will randomly 
sample and test each batch of paint the Contractor has in stock at the storage location.

For batches of paint that fail to meet the minimum compositional criteria, the stock material will 
be rejected. The Contractor will be required to remove all failing paint from his central storage 
location. Batches that are tested and found to be in compliance with the compositional 
requirements may be used. After the Department has sampled all of the material at the central 
storage area, sampling and testing will resume according to the Materials Field Sampling Manual 
as soon as striping operations resume.

A deduction in payment will be made for any paint used that fails to meet material requirements 
according to Sections 842 and 846 as applicable.

EQUIPMENT

Each striper shall be equipped with electrical foot counters. The counters shall individually 
tabulate the amount of footage applied by each striping gun on the carriage, whether solid or 
dashed. The counters shall be capable of measuring up to six digits and shall have a reset feature. 
The counters shall be calibrated in the presence of a Department representative to insure an 
accurate measurement of the paint applied. Perform the calibration prior to starting striping 
operations and as necessary thereafter. When done, the Department’s representative will record 
the calibrations on the Engineer’s Daily Work Report (DWR).

Each striper shall be equipped with an accurate dashing mechanism, capable of being adjusted to 
retrace existing lane line, dotted lines, or centerline markings as directed by the Engineer. The 
striper shall also be equipped with a detection device that will automatically cutoff the paint guns 
when a raised or recessed pavement marker is detected in the pavement. The Contractor, at his 
own expense, shall replace or adequately clean any pavement marker lens that is painted.
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Equip each striper with a Data Logging System (DLS) that will record operational details during 
striping operations, store data, and generate and export reports on a daily basis to the 
manufacturer’s secure server. Provide only DLS equipment certified by the manufacturer. Ensure 
the data is in Microsoft Excel format, or a comma or spaces delimited text file adequate for 
insertion into a computerized spreadsheet. The DLS shall monitor and report the quantities of 
paint and beads consumed in line and calculate, in real time, the gallons of paint per mile, 
average wet film thickness, and pounds of beads per gallon of paint for each line application.  
The DLS shall monitor and report the ambient temperature, pavement temperature, and paint 
temperature, and record the data at the beginning of each line application and at a minimum of 1 
mile increments during application. The DLS shall be capable of storing and supplying the 
necessary scaling and calibration parameters to the flow meters, and shall provide a means of 
adjusting the scaling factor as necessary. The DLS shall include a remote cab mounted display, 
which shall indicate in real time, pavement temperature, application rate of paint in gallons per 
mile, paint film thickness in mils, and application rate of beads in pounds per gallon. In addition 
the Contractor’s striper shall also be equipped with a calibrated measuring device for monitoring 
quantities of paint and beads consumed in line.

Export to the secure server a DLS report as raw data, and as an Excel spreadsheet containing the 
following information: route; the beginning and ending mile points; the beginning and ending 
coordinates determined by a Global Positioning System receiver with a 16 foot accuracy, and the 
direction of travel; line type, indicated as CL (Yellow Center Line Double-Solid, Mono-
directional passing, or Bi-directional passing); EL (White Edge Line on all roads or Yellow Edge 
Line on Solid Median Multi-Lane Highways and Interstates); LL (Solid Yellow or White Lane 
Line to define turn or merge lanes); SK (Dashed Yellow or White Line 10’stripe/30’gap); GM 
(Gore Marking installed at 2x the Edge Line Width); DTLE (Dashed Yellow or White Line 
Extension 3’stripe/9’gap); line width; line color; direction of application (this must be indicated 
for each direction travelled i.e. must include a separate entry for both the North and South 
directions, cannot be one entry that says direction was North/South); weight of paint applied in 
pounds or number of strokes counted, appropriate scaling factors; paint film thickness in mils; 
paint application rate in gallons per mile; bead application rate in pounds per gallon; paint 
temperature obtained immediately after the heat exchanger; ambient temperature; pavement 
temperature; and vehicle speed in miles per hour. Report application and temperature data in 
one-mile increments for each line applied. Provide GPS mapping system that is capable of real  
time (within 20 minutes) tracking of material application rates, film thickness, beads pounds per 
gallon, vehicle speed, time, date, project numbers, operator manual data, and color coded alarms for 
film thickness. Film thickness alarms must have a tolerance of ±0.5 mils.

Provide access to stored data on a secure password protected website. The Department reserves the 
right to obtain any and all raw data recorded by the DLS at any time during this Contract. The 
Engineer may require field verification of the DLS operation and calibration at any time to 
ensure the accuracy of the DLS data and output. If field personnel suspect that the DLS data 
and/or output are not accurate, the Engineer may direct additional checks be performed.  The 
secure server shall allow the Department to be able to create a Daily Striping Report which 
automatically fills from the DLS’s data. It shall auto-populate all fields shown on the attached 
DSR except for Route Type, Mobile, and Corrective Re-stripe. These fields will be drop downs 
to be chosen by the user. The route length shall be calculated from the GPS data and not the 
manually entered milepoints. The DSR shall compute the total striped line length in “Totals 
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Summary” once the user picks the “Route Type.”

Prior to starting striping operations, make all stripers available at a central location within 
Kentucky designated by the Department for inspection by the Department for compliance to 
Kentucky Method 64-267 and DLS requirements. Striping trucks that can fulfill the requirements
of this method and these notes will be approved for use on this Contract. Striping trucks that 
have not been approved for use by Department personnel will not be allowed to stripe as part of 
this Contract. The Department reserves the right to perform random field verifications of striping 
equipment during this Contract.

The Engineer may require the Contractor to provide detailed operating instructions from the 
manufacturer of the striping equipment and/or the DLS if quality or reporting issues arise at any 
time during the Contract. The Contractor shall then be required to operate the striping equipment 
within the suggested operating guidelines of the manufacturer, with particular emphasis on the 
speed of the striping operation, or make other adjustments until the quality of the striping is 
satisfactory to the Engineer.

The Contractor shall provide a separate sweeping unit powerful enough to remove normal 
highway dirt and debris. This unit shall not be a part of the striper.

Provide the KYTC inspector the same form of direct communication with the paint striping crew 
as that used by the paint striping crew (CB Radio, 2-Way Radio, etc.).  The Department will 
return the item to the Contractor upon completion of the Contract.

SURFACE PREPARATION

Prepare the pavement surface for the striping operation in accordance with Section 713.03.02. 
Sweep all pavement surfaces prior to striping and maintain the cleaning operation far enough in 
advance of the striping operation to prevent any dust from the cleaning operation from mixing 
with the paint. The sweeper must maintain contact with the roadway. When the Engineer 
determines abnormal amounts of debris or other material have accumulated beyond the 
capability of the required sweeping unit which will require shoveling or other means to remove, 
the Engineer will make arrangements, prior to painting, to have the material removed by the 
Department or that section of roadway will be deleted from the Contract.

CONSTRUCTION

Except as specified herein, apply all striping according to Section 713.

QUALITY CONTROL (QC) and QUALITY ASSURANCE (QA)

The Contractor shall designate a Quality Control Coordinator (QCC) for the project who will be 
the contact person for any questions or concerns regarding the quality of the work performed 
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under this Contract. The QCC shall:
• Hold current qualification from the Department as a Pavement Marking Inspection 

Technician;
• Plan and oversee the Contractor’s evaluation of the lines applied on the project;
• Complete and submit Daily Striping Reports to the Engineer within 24 hours of 

completion of that days striping;
• Ensure that the DLS manufacturer submits electronic DLS raw data and Excel 

spreadsheets from the secure server by e-mail, at the e-mail addresses provided at the 
preconstruction meeting, to designated field personnel no later than the first working day 
following application of the pavement markings.

• Verify the electronic records are completed and received by the Engineer prior to the 
records being removed from the pavement marking equipment.

• Coordinate and review or Perform KM-202, for each section of striping and provide 
completed test reports (electronic copy) along with printouts from the handheld 
retroreflectometer to the Engineer within one (1) working day of completion (failure to 
provide the printouts will cause the Department to not accept that section and require 
corrective work in order to be eligible for the final 50% payment).

• Document all adjustments made to the application process to consistently produce the 
quality of line desired;

• Notify the Engineer of any changes in the striping work plan that are determined 
necessary

• Inform and mobilize crews to complete restriping or corrective work (after notification by 
the Department);

• Supply the appropriate certifications for paint and the DLS to the Engineer assigned to 
the particular project at the time of sampling;

• Track the quantities of materials supplied by the Contractor’s vendors and applied by the 
painting crew;

• Meet with the Engineer to discuss and/or conduct field reviews on the project throughout 
the execution of the Contract;

• Perform QC testing in accordance with KM-202 for each section of striping on zones 
selected by the Department based on KM-64-113 The Department will NOT provide 
advanced notice of the randomly selected zones to the Contractor prior to the striping 
being placed, but will only provide the locations for each randomly selected zone on the 
day of the test. The Department’s QA inspector will coordinate the date of the test with 
the Contractor’s QCC.

At the Pre-construction Conference, the Contractor shall furnish the Department for approval a 
Quality Control Plan (QCP) that covers in detail the following items:

• The name, address, phone and fax numbers for the QCC;
• The names of individuals other than the QCC taking readings in accordance with KM-

202 (these people shall hold qualification from the Department as Pavement Marking 
Inspection Technicians);
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• An overall work plan which states the estimated starting and completion dates for the 
entire project, the number of crews to be used on the project and a general description of 
how the project will be completed;

• A description of the striping equipment to be used on the project, including make and 
model of each striper, minimum and maximum operating speeds, and type of instruments 
to be used to calibrate the flow of paint and beads;

• The frequency and method to be used to monitor application rates and quality of the line 
(specifically with regard to retroreflectivity, width, thickness, bead distribution, tracing 
accuracy, etc.);

• A list of paint(s) and bead(s) to be used in this Contract along with a statement from the 
paint manufacturer that indicates the recommended minimum and maximum application 
temperatures for ambient temperature, pavement temperature, paint temperature, and 
guidelines for any other environmental factors that would adversely affect the successful 
performance of the paint;

• The contact person, phone, e-mail and fax numbers for reporting claims for paint on 
vehicles

• A description and product literature of the reflectometer to be used by the Contractor;
• A description, product literature, and manufacturer’s certification of the DLS to be used 

by the Contractor;
• The manufacturer’s sampling procedure for sampling paint from the tote.

Obtain the Engineer’s acceptance of the Contractor’s QCP prior to the start of work. The 
Department reserves the right to require the Contractor to make changes in the QCP to obtain the 
quality specified in the Contract.

After acceptance by the Department, the Contractor shall notify the Engineer in writing of any 
proposed change(s) to the QCP. Proposed changes are subject to acceptance by the Department.

The Department will perform Quality Assurance (QA) testing on (at least) one segment of each 
section of striping completed by the Contractor. QA testing is intended to verify the Contractor’s 
QC test data. Upon receipt of the Contractor’s QC test reports for each section, the QA Inspector 
will randomly select (at least) one segment for QA evaluation. The Department will NOT 
provide advance notice to the Contractor of the selected segment. The Department will perform 
the test in accordance with KM-202 with the exception that QA testing will be conducted within 
the later of 30-60 calendar days after the striping application or 2 weeks of receipt of the 
Contractor’s QC report.

The Department will base payment for each section evaluated in accordance with KM-202 on the 
Contractor’s QC test results if the QC and QA mean values for each segment selected for QA 
testing differ by less than 10% of the QA mean value.

If a dispute should arise regarding the acceptability of the Contractor’s QC test results the 
dispute resolution shall be conducted as follows:

1. If the retroreflectivity values obtained during the QA testing within a segment indicate a 
change in pay quantities (i.e. QC readings are passing and QA readings are failing) and 
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the mean values differ by more than 10% of the QA mean value; additional testing will 
be required. Discard the original QC and QA test results for the section in question. The 
QA will randomly establish three new zones, in accordance with KM-113, in each 
segment within the section in question. The QC and QA will jointly evaluate each new 
zone within the section in accordance with KM-202 (with the exception of the evaluation 
period if greater than 60 days). The QC test results for each segment will be used for 
evaluation of the section if the QC and QA mean values for each segment differ by less 
than 10% of the QA mean value.

2. If the variance between QC and QA testing does not indicate a change in the pay 
quantities for the section (i.e. QC and QA readings are both passing) however, the QC 
mean values differ by more than 10% of the QA mean value, additional readings will not 
be required. Accept the QC test results for evaluation of the section.  However, additional 
testing within the section in question should be conducted as soon as possible to 
determine the cause of the discrepancy. The Contractor and the Engineer shall document 
the resolution to the discrepancy.

3. If resolution to a dispute or variance of QC and QA test results cannot be achieved by the 
QC and QA, additional testing will be required. Discard the QC and QA test results for 
the section in question. Additional testing will be conducted by the QC, QA, and 
representatives of Central Office Division of Materials. Additional testing will be 
conducted within two weeks of receipt of a written request from the Engineer to the 
Division of Materials for each section in question. Three new zones, randomly selected in 
accordance with KM-113, will be established by the QA for each segment of the section 
in question. Each instrument to be used for testing will be calibrated in the presence of 
Central Office representatives prior to initiation of testing. The QC, QA and Central 
Office representatives will obtain readings for each new zone in accordance with KM-
202 (with the exception of the evaluation period if greater than 60 days). The QC test 
results for each segment will be used for evaluation of the section if the QC mean values 
for each segment differ by less than 10% to the mean value obtained by Central Office. 
The QA test results for each segment will be used for evaluation of the section if the QC 
mean values differ by more than 10% to the mean value obtained by Central Office and 
the QA mean value differs by less than 10% to the Central Office mean value. If neither 
the QC nor QA mean values meet these requirements, the Central Office mean value for 
each segment will be used to evaluate the section in question. These results will be final 
and the basis of payment for the section in question.

The Contractor shall incur all costs associated with additional testing performed by Department 
personnel for dispute resolution that does not result in the use of QC test data as the basis of 
payment. These costs will include the cost to maintain and control traffic.

The Department reserves the right to take over the QC portion of testing. In the event that the 
Department exercises this option, the Contractor will incur the cost of testing performed by the 
Department.
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The Department reserves the right to evaluate retroreflectivity on designated routes, in whole or 
in part, in accordance with KM-203. The Department will identify routes or portions of routes to 
be evaluated in accordance with KM-203. The evaluation of a section in accordance with KM-
203 will be conducted at the Departments expense.

The Department will require the Department’s approved vendor performing retroreflectivity
evaluation in accordance with KM-203 to successfully demonstrate compliance to his/her quality 
control procedures prior to collection of data for this Contract. The Department will select an 
appropriate test site for demonstration purposes and conduct joint evaluations of both yellow and 
white longitudinal markings within the test site using approved 30M geometry handheld 
instruments. The demonstration will be deemed successful if the mean average obtained by the 
approved vendor differs by less than 10% to the mean average obtained by the Department for 
each marking evaluated within the test site.

The Department will base payment for each section evaluated in accordance with KM-203 solely 
on the test results obtained by the Department’s approved vendor. Completed test results 
submitted by the Department’s approved vendor will be considered final and are not subject to 
dispute.

The Department will furnish the Contractor with a blank electronic copy of the Contractors Daily 
Striping Report (DSR). The Contractor shall complete and furnish this standard DSR to the 
Engineer’s office the next calendar day for each crew for each color and width of line applied. 
The information on the DSR shall reflect the milepoints and quantities for striping completed for 
that day and for that crew. The Contractor shall also include with the DSR the certification for 
the paint used on that day’s striping according to Section 842.05 and 846.05, as applicable.

Export DLS reports each calendar day to the manufacturer’s secure server. Ensure that the DLS 
manufacturer submits electronic DLS raw data and Excel spreadsheets from the secure server by 
e-mail, at the e-mail addresses provided at the preconstruction meeting, to the designated field 
personnel no later than the first working day following application of the pavement markings. 
Verify the electronic records are completed and received by the Engineer prior to the records 
being removed from the pavement marking equipment.

APPLICATION OF STRIPING

Roadways shall be marked with 4", 6", 8" and 12" lines as indicated in the summaries and/or as 
directed by the Engineer. The four-inch line shall be not less than four inches nor more than five 
inches in width. The six-inch line shall be not less than six inches nor more than seven inches in 
width. The centerline of all newly applied lines shall be within one inch of the centerline of the 
existing stripe. Mark all State Primary System Routes and other routes listed on the summaries 
for 6 inch striping using Durable Waterborne Paint meeting the requirements of Section 846, 
except as specified herein. Mark all other routes with four-inch lines using Waterborne Paint 
meeting the requirements of Section 842, except as specified herein. Apply gore lines at twice 
the width of the normal line width on that portion of roadway. All lines shall have distinct, clean 
edges with proper bead distribution across the entire width and length of the line.
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Passing zones and lane lines shall be installed as a 10’ segment of paint with a 30’ gap. The 
length of the 10’ segment shall not be less than 10’ nor longer than 10 feet 6 inches. The stripe-
gap cycle shall be not less than 39 feet 6 inches and no longer than 40 feet 6 inches.

Apply paint, in a single pass, in accordance with the application rates in Section 713.03.03. 
Contrary to Section 713.03.03, the Contractor may apply beads at any application rate that meets 
the retroreflectivity requirements of Section 713.03.05.

The Contractor shall be responsible for protecting the painted line from traffic until dry in order 
to eliminate tracking. Retroreflectivity readings will be taken on zones with substantial amounts 
of tracking and the readings will be used in the calculation of payment. If the Engineer Directs 
or the Contractor elects to use additional traffic control devices beyond what is specified in the 
TRAFFIC CONTROL PLAN, or other methods to control tracking, the additional cost shall be 
incidental to the bid item “Maintain and Control Traffic”.

If the Engineer determines that the quality of the striping applied by the Contractor is 
unsatisfactory with regard to retroreflectivity, bead distribution, paint thickness, overspray, 
accuracy of retracing, line width, consistency, tracking, etc., the Engineer may stop the striping 
operation immediately until the Contractor can demonstrate that the problem has been corrected. 
If it is determined by the Engineer that the striping is not applied at the specified application rate, 
restriping will be required.

CLEANING OF APPLIED STRIPING

The Contractor has the option to clean accumulated debris from affected route prior to 
performing QC testing. Cleaning is defined as a single pass using the broom truck to remove 
accumulated debris from the affected striping. Notify the Engineer 48 hours prior to performing 
the cleaning operations.

MARKING REMOVAL

The Contractor shall be responsible for all necessary cleanup of any paint or other material that is 
spilled onto the pavement or elsewhere as a result of his operations and for correcting any 
striping error (including tracking and rain damage) that the Engineer determines removal to be 
required. Contrary to Section 713.03.04, remove all striping errors or paint spills by water 
blasting only (see attached note) at no additional cost to the Department. This removal process 
shall be performed in a manner that shall not be detrimental to the pavement. Upon notification 
of a striping error or paint spill by the Engineer, the Contractor shall be required to begin the 
process of correcting the striping error or paint spill within five (5) working days and shall work 
continuously to complete the corrective work prior to striping any other section of roadway 
included in this Contract.
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Prior to retracing, the Engineer will notify the Contractor if existing striping errors need to be 
removed. Contrary to Section 713.03.04, remove all existing striping errors by water blasting 
only (see attached note). The Department will measure and pay for water blasting removal of 
existing stripes directed by the Engineer in linear feet.

PAINT ON VEHICLES

The Contractor shall be responsible for addressing disputes with the public regarding paint on 
vehicles that occur as a result of his operations. All complaints from the public shall be 
addressed in a timely manner and the Contractor must demonstrate a “good faith” attempt to 
resolve disputes to the satisfaction of the citizen. However, the Contractor shall have the right to 
dispute fault and refuse settlement in cases where the Contractor feels that paint on the vehicle 
was a result of negligence on the part of the citizen. Unresolved disputes involving paint on 
vehicles shall be handled through the legal system. The Department shall not be held responsible 
for paint on vehicles under any circumstances.

RETROREFLECTIVITY REQUIREMENTS

The minimum retroreflectivity requirements shall be in accordance with Section 713.03.05A of 
the Standard Specifications.

Restriping will be required for striping that fails to meet to meet the minimum retroreflectivity 
requirements.  The provisions for restriping are described in the section of the Contract entitled 
MEASUREMENT AND PAYMENT.  Complete the restriping within 15 calendar days after
notification by the Engineer except that restriping will be suspended after October 15, 2020 until 
the following spring at the discretion of the Engineer.   All restriping not completed by October 
15, 2020 will be restriped at the Engineer’s discretion as a priority route in the spring of 2021 
and completed by June 1, 2021.  All aspects of this specification shall apply to lines that are 
repainted due to failure to meet the requirements of this specifications including the 
retroreflectivity requirements.   

SCHEDULING

At the Pre-construction conference, the Engineer may provide the Contractor with a list of 
Priority Routes (not to exceed 10 percent of the total project estimate) which are to be striped 
prior to June 1, 2020. The painting of all scheduled routes shall be completed by August 15, 
2020.

The Contractor shall coordinate the daily striping schedule, one week in advance, with the 
Engineer. Unless approved by the Engineer, complete all striping in a county, for that type of 
paint, before starting striping for that type of paint in another county (for this Contract there are 4 
types of paint striping: 4” yellow, 4” white” 6” yellow, and 6” white).  The Contractor shall 
ensure that once striping begins on a section that ALL striping on that section must be completed 
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within one week. Failure to comply with this requirement will result in withholding of pay 
estimates.

The Engineer may eliminate any route from the schedule at any time prior to striping if it is 
determined that the route does not require retracing. Also, the Engineer may add additional 
routes to be striped. The Contractor shall be notified of added routes prior to July 1, 2020.

CONTRACT COMPLETION AND LIQUIDATED DAMAGES

All priority routes shall be striped by June 1, 2020. Contrary to the Standard Specifications, no 
time extension will be granted for failure to complete striping of these priority routes by the   
June 1, 2020 milestone completion date. Liquidated damages in the amount specified in Section
108.09 of the Standard Specifications will be assessed for each day that any priority route 
remains unstriped after June 1, 2020.

Sections that are required to be re-striped due to failure to meet retroreflectivity requirements 
must be completed within 15 calendar days after notification by the Engineer. The Department 
will assess Liquidated Damages in the amount specified in Section 108.09 of the Standard 
Specifications for each day beyond the 15 calendar days that the restriping is not completed and 
shall accrue until October 15, 2020. Failure to complete all necessary corrective work by the 
October 15, 2020 deadline will result in no additional payment for the stripe beyond the 50% 
that was initially paid for the installation of the stripe and payment will be based upon the 
Payment Schedule.  At the Engineer’s discretion, necessary corrective work not completed by the 
October 15, 2020 deadline may be required to be restriped in the spring of 2021 as a priority 
route with a completion date of June 1, 2021. Any re-stripe required by the Engineer that is not 
completed by June 1, 2021 shall accrue liquidated damages until October 15, 2021.

All routes that are  required  to  be  striped  under  this  Contract  shall  be  completed  by August 
15, 2020.  Contrary to the Standard Specifications, no time extension will be granted.  Liquidated 
damages will apply in accordance with Section 108.09 of the Standard Specifications for failure 
to complete the striping by August 15, 2020.  Liquidated damages will accrue until October 15, 
2020; no striping shall be performed after this date.

Remove all striping errors and spills within five (5) working days after notification by the 
Engineer. Liquidated damages, in the amount specified in Section 108.09 of the Standard 
Specifications, shall apply for each day beyond the five (5) working days that the Contractor has 
not begun to correct the striping error/spill or continuously work to complete the corrective 
work.

The Department will apply all Liquidated Damages accumulatively.
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RE-TESTING OF FAILURES

The Department’s costs associated with re-testing of striping failures for Kentucky Method 203 
shall be reimbursed to the Department by the Contractor. The reimbursement shall include 
mobilization of the Department’s mobile striping vendor’s mobile testing machine as well as the 
current per mile rate for the mobile striping according to the Cabinet’s Master Agreement.

MEASUREMENT AND PAYMENT

STRIPING: The Department will measure the paint striping of each type in linear miles of paint 
stripe. The Department will measure the quantity at twice the rate for a 4-inch line when an 8-
inch line is applied or twice the rate for a 6-inch line when a 12-inch line is applied.

The Department will pay 50% of the Contract Unit Bid price for the applicable bid items after 
application of all striping to a particular section of roadway. Contrary to Section 104.02.02, the 
overrun and underrun formula shall not apply to this Contract. The remaining payment will be 
made based upon the following procedure and the Payment Schedule:

1. Each section of striping will be evaluated in accordance with KM-202 or KM-203, as 
applicable, and the QC/QA testing specified herein, for the purpose of evaluating 
retroreflectivity.

2. If a Section is accepted in accordance with the appropriate Kentucky Methods, the 
Department will make final payment according to the Payment Schedule listed below.

3. If a section is not accepted in accordance with the appropriate Kentucky Methods, 
restripe the entire section within fifteen (15) calendar days after notification by the 
Engineer subject to the same requirements as the original striping at no additional cost to 
the Department. If the restriped Section is accepted in accordance with the appropriate 
Kentucky Methods, the Department will make final payment according to the following 
Payment Schedule. If the section is not restriped by October 15, 2020, the Department 
will not make final payment and restriping may be required in the spring of 2021 where 
the corrective will become a priority route and re-striping must be completed by June 1, 
2021. If the Engineer does not require re-striping to be completed in the spring of 2021,
the Contractor shall accept the deduction in payment for the section that has been 
determined to be unacceptable.

Payment Schedule

Initial Payment Final Payment Total Payment

Section is
Accepted

50% 50% 100%

Section is Not
Accepted

50% 0% 50%
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QUALITY CONTROL: The Department will measure and pay the quantity as one lump sum. 
The Department will not measure the QCP, the DLS, any actions and personnel required to carry 
out the QCP, any testing, any testing equipment, or any other work necessary to perform the 
specified QC/QA procedures for payment, but will consider them incidental to this item of work.

MAINTAIN AND CONTROL TRAFFIC: See Traffic Control Plan.

LAW ENFORCEMENT OFFICER: See Traffic Control Plan.

WATER BLASTING EXISTING STRIPE: See Special Note for Water Blasting Existing 
Stripe.
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SPECIAL NOTE FOR CENTERLINE & EDGELINE RUMBLE STRIPES

Be advised there may be some centerline and edgeline rumble stripes to be retraced. Place 
centerline rumble stripes according to Standard Drawings TPM-155-02 and TPM-160-02. Place 
edgeline rumble stripes according to the detail drawings for centerline and edgeline rumble 
strips. Notify the Engineer if questions arise regarding the striping patterns. If necessary, the 
Engineer will obtain guidance from the District Traffic Engineer and/or the Division of Traffic.
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SPECIAL NOTE FOR WATER BLASTING EXISTING STRIPE

This Special Note will apply where indicated on the plans or in the proposal. Section 
references herein are to the Department’s 2019 Standard Specifications for Road and 
Bridge Construction.

1.0 DESCRIPTION. Remove pavement striping, temporary or permanent, from asphalt 
or concrete pavement using ultra-high pressure water.

2.0 MATERIALS AND EQUIPMENT.

2.1 Truck Mounted Ultra-high Pressure Pump and Water Tank. Use a truck 
having a separate hydrostatic transmission capable of speed increments of ±1 foot per 
minute at operator’s discretion. Use a pump capable of delivering a minimum of 30,000 
psi to a bumper mounted deck containing an operator controlled rotating manifold that is 
speed variable up to at least 3,000 rpm and accepts interchangeable waterjet nozzles. 
Provide all necessary waterjet nozzle setups and patterns to ensure clean sufficient 
removal. Ensure the deck’s discharge directs the water and removal material in a manner 
that is not hazardous to vehicles or pedestrians.

2.2 Water. Conform to Section 803.

3.0 CONSTRUCTION. Before starting work, provide the Engineer with a contractor 
work history of 2 projects where striping removal was completed acceptably for a similar 
type of pavement. If no history is available, complete 1,000 linear feet of striping removal 
and obtain the Engineer’s approval before continuing.

Conduct striping removal under lane closures meeting the conditions of the MUTCD 
and Kentucky Standard Drawings and Specifications. Waterblast to remove temporary or 
permanent striping completely as the Engineer directs. Do not damage the pavement in 
any way and protect all joint seals. If damage is observed, stop the removal process until 
the operator can make changes and demonstrate acceptable striping removal. Repair any 
damage to the pavement. Vacuum all marking material and removal debris concurrently 
with the blasting operation.

4.0 MEASUREMENT. The Department will measure the quantity in linear feet. When 
the removal area’s width exceeds 8 inches and a second pass is required, the Department 
will measure the length of the additional pass for Payment. The Department will not 
measure for payment additional passes for widths of 8 inches or less or passes to further 
eradicate markings. The Department will not measure repair of damaged pavement for 
payment and will consider it incidental to this item of work.

5.0 PAYMENT. The Department will make payment for the completed and accepted 
quantities under the following:

Code Pay Item Pay Unit
22664EN Water Blasting Existing Stripe Linear Foot

The Department will consider payment as full compensation for all work required under 
this note.

October 30, 2012
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SPECIAL NOTE FOR PROJECTS TO BE RESURFACED IN 2020

Be advised that some projects listed herein may be scheduled for resurfacing in 2020. The 
Engineer may delete the striping on these routes from this Contract.
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COORDINATION OF WORK WITH OTHERS

Be advised, the Department may issue permits for work on the Department’s right of way 
adjacent to or within the limits of this project.  See Sections 107.06 and 107.14.  The Engineer 
will coordinate the work of the Contractor and the permit holders.

Be advised, there may be an active project(s) adjacent to or within this project. The Engineer 
will coordinate the work of the Contractors. See Section 105.06.

Be advised the Department may be performing work adjacent to or within this project.  The 
Engineer will coordinate the Department’s operations with the Contractor’s work.  See 
Section 105.11.

The Department will not grant any time extension or monetary consideration, and will not 
consider any claims if the Contractor’s forces are delayed in their operations.
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TRAFFIC CONTROL PLAN
DURABLE WATERBORNE AND WATERBORNE PAINT STRIPING

1. Maintain and Control Traffic in accordance with the Standard Specifications for 
Road and Bridge Construction, Supplemental Specification, Standard and Sepia 
Drawings, and the MUTCD, current editions.

2. Contrary to Section 112, include all items necessary to maintain and control 
traffic in the lump sum bid item “Maintain and Control Traffic”. The Department 
will measure and pay only the bid items listed; consider all other work and 
necessary items to be incidental to the listed bid items. The Department will 
measure and pay “Maintain and Control Traffic” as one lump sum.

3. Maintain possession of all temporary traffic control items, devices, materials, and 
incidentals, unless otherwise specified in the proposal, when no longer needed.

4. If the Contractor desires to deviate from the traffic control scheme outlined in the 
Standard Drawings, prepare an alternate plan and present it in writing to the 
Engineer. Do not use the alternate plan until reviewed and approved by the 
District Engineer and the Divisions of Construction, Maintenance, and Traffic 
Operations.

5. Provide for the Contractor’s vehicles to always move with and not across or 
against the flow of traffic. Do not allow vehicles to make U-turns at any location. 
Do not allow the striper to stop and back down the road or ramps to stripe gore 
lines and turn lanes. Require vehicles to enter or leave work areas in a manner 
that will not be hazardous to, or interfere with, normal traffic flow. If approved in 
advance by the Engineer, the contractor may use rolling road blocks to stripe 
intersections, not to exceed five (5) minutes duration, allowing the paint truck and 
broom to back up and paint the entire intersection.  Do not allow vehicles to park 
or stop within the right-of-way except within work areas designated by the 
Engineer. Do not allow personal vehicles to park within the right-of-way except 
in specific areas designated by the Engineer.  

6. Do not allow the paint supply truck to operate as one of the traffic control 
vehicles shown on the Standard Drawings. If one of the required traffic control 
vehicles experiences mechanical problems or for some other reason is not 
available to remain in position as shown in the traffic control scheme, cease the 
striping operation until all required vehicles are in place.

7. Do not perform striping operations on any roadway during the peak times of the 
day, holiday periods, or special events as determined by the Engineer.

8. On two-lane, two-way highways, make provisions to the satisfaction of the 
Engineer to periodically allow traffic to safely pass the train of vehicles in the 
striping operation.  When painting center lines release traffic at least every two (2) 
miles.
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Traffic Control Plan
Durable Waterborne & Waterborne Paint Striping 
Page 2 of 2

9. In low speed, urban situations, the Engineer may permit the Contractor to delete 
the intermediate trail vehicle between the striper and the final trail vehicle shown 
on the Standard Drawings.

10. If requested by the Contractor, the Engineer may approve Law Enforcement 
Officer Police Support on Interstate highways when striping operations are taking 
place. If the Contractor requests Law Enforcement Officer Police Support on 
other than Interstate Highways, provide written justification for the Engineer’s 
approval. If approved, provide two (2) police support units for each lane closure, 
each unit consisting of an off-duty law enforcement officer from any police 
agency having lawful jurisdiction and a police car equipped with externally 
mounted flashing blue lights. Place the police support unit at locations  
determined by the Engineer. The Department will measure and pay for each 
approved individual police support unit on a per hour basis for the officer with the 
police vehicle.
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CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES

All Priority Routes shall be striped by June 1, 2020.  Contrary to the Standard Specifications, no 
time extension will be granted for failure to complete striping of these priority routes by the 
June 1, 2020 milestone completion date.  Liquidated damages in the amount specified in Section 
108.09 of the Standard Specifications will be assessed for each day that any Priority Route 
remains unstriped after June 1, 2020.

Sections that are required to be re-striped due to failure to meet retroreflectivity requirements 
must be completed within 15 calendar days after notification by the Engineer.  The Department 
will assess Liquidated Damages in the amount specified in Section 108.09 of the Standard 
Specifications for each day beyond the 15 calendar days that the restriping is not completed and 
shall accrue until October 15, 2020.  All re-striping must be complete by October 15, 2020.  
Failure to complete all necessary corrective work by the October 15, 2020 deadline will result in 
no additional payment for the stripe beyond the 50% that was initially paid for the installation of 
the stripe and payment will be based upon the Payment Schedule.

All routes that are required to be striped under this contract shall be completed by 
August 1, 2020.  Contrary to the Standard Specifications, no time extension will be granted.  
Liquidated damages will apply in accordance with Section 108.09 of the Standard 
Specifications for failure to complete the striping by August 1, 2020.  Liquidated damages will 
accrue until October 15, 2020; no striping shall be performed after this date.  

Remove all striping errors and spills within five (5) working days after notification by the 
Engineer.  Liquidated damages, in the amount specified in Section 108.09 of the Standard 
Specifications, shall apply for each day beyond the five (5) working days that the Contractor has 
not begun to correct the striping error/spill or continuously work to complete the corrective
work.

The Department will apply all Liquidated Damages accumulatively.
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ROADWAY
BEGIN END MILES YELLOW WHITE

Bell US 119 0.000 15.880 15.880 33.348 34.936

Clay HR PKWY 10.593 35.929 25.336 45.605 55.739
Clay US 421 16.915 17.345 0.430 0.860 1.075
Clay US 421 17.345 18.027 0.682 1.705 1.705
Clay US 421 18.027 20.207 2.180 5.450 4.360
Clay US 421 20.207 32.824 12.617 22.711 25.234
Clay KY 80 7.332 7.537 0.205 0.369 0.410

Harlan US 119 0.000 13.213 13.213 23.783 29.069
Harlan US 119 13.213 39.182 25.969 36.357 57.132
Harlan US 421 0.000 13.938 13.938 25.088 29.270
Harlan US 421 13.938 17.851 3.913 9.783 10.174
Harlan US 421 17.851 26.888 9.037 17.170 18.074
Harlan KY 160 0.000 10.839 10.839 21.678 21.678
Harlan KY 160 10.839 11.035 0.196 0.392

Jackson US 421 0.000 12.770 12.770 22.986 25.540
Omit thermoplastic section

MP 12.770 - MP 14.799

Jackson US 421 14.799 29.574 14.775 26.595 29.550
Omit thermoplastic section

MP 12.770 - MP 14.799
Jackson KY 30 0.000 9.121 9.121 16.418 20.066

Knox KY 312 0.736 1.313 0.577 1.327 2.626

Laurel I-75 41.390 50.200 8.810 17.620 22.025
Laurel I-75 R 0.000 1.300 3.000 Exit 49 ramp only
Laurel HR PKWY 8.831 10.593 1.762 3.524 3.577
Laurel US 25W 0.000 1.036 1.036 2.072 2.072
Laurel KY 30 0.000 4.000 4.000 10.400 9.200
Laurel KY 30 4.000 9.566 5.566 10.019 11.689
Laurel KY 80 0.000 4.445 4.445 8.001 10.224
Laurel KY 80 4.445 11.211 6.766 13.532 16.915
Laurel KY 192 18.228 22.041 3.813 8.770 9.533

Leslie US 421 0.000 22.513 22.513 40.523 45.026
Leslie KY 118 0.000 3.524 3.524 7.048 8.105

Whitley I-75 0.000 5.552 5.552 11.104 13.880
Whitley US 25W 0.000 29.610 29.610 47.376 59.220
Whitley US 25W 29.610 32.427 2.817 5.071 7.043
Whitley US 25W 32.427 33.362 0.935 1.870 2.104 Northbound Only
Whitley US 25W 33.362 33.763 0.401 0.802 0.802
Whitley KY 90 0.000 8.328 8.328 14.990 10.410
Whitley KY 90 S 0.000 0.318 0.318 0.572 0.398
Whitley KY 312 2.542 2.632 0.090 0.320 0.278

281.964 516.539 602.136

NOTES: 1.
2.

6 INCH LINES - SECTION 846

QUANTITIES RE-TRACED.

ESTIMATED QUANTITIES ONLY.  RE-TRACE AS DIRECTED BY THE ENGINEER.
THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL

2020 DURABLE WATERBORNE PAINT STRIPING - DISTRICT 11
STATE PRIMARY SYSTEM - 6 INCH LINES

MILEPOINTS 6" LINE
COUNTY ROUTE COMMENTS

SP GRAND TOTAL 6" LINES
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ROADWAY
BEGIN END MILES YELLOW WHITE

Bell KY 66 0.000 4.985 4.985 9.970 9.970
Bell KY 74 11.291 12.995 1.704 3.408 MP & RS Route
Bell KY 74 12.995 16.753 3.758 6.764 7.516 MP & RS Route
Bell KY 92 0.000 11.160 11.160 20.088 22.320
Bell KY 190 0.000 21.573 21.573 43.146 14.044
Bell KY 221 0.000 12.633 12.633 22.739 25.266
Bell KY 441 4.257 4.897 0.640 1.152 MP & RS Route
Bell KY 2079 0.000 3.036 3.036 6.072 6.072
Bell KY 2396 0.000 0.492 0.492 0.984
Bell KY 2398 0.000 0.631 0.631 1.262
Bell KY 2401 0.000 1.136 1.136 2.272
Bell KY 2402 0.000 1.392 1.392 2.784
Bell KY 3492 0.000 0.585 0.585 1.170

Clay US 421 0.000 16.915 16.915 30.447 33.830
Clay KY 11 0.000 26.623 26.623 47.921 53.246
Clay KY 66 0.000 33.217 33.217 59.791 66.434
Clay KY 66 C 0.000 0.177 0.177 0.354 0.354
Clay KY 80 0.000 7.332 7.332 13.198 14.664
Clay KY 873 0.000 3.952 3.952 7.114 6.675
Clay KY 2438 0.000 0.185 0.185 0.370
Clay KY 2440 0.000 0.057 0.057 0.114
Clay KY 2440 0.262 0.574 0.312 0.624
Clay KY 2467 0.000 2.300 2.300 4.600
Clay KY 3479 0.000 0.172 0.172 0.344 0.344

Harlan KY 38 0.000 8.504 8.504 15.307 17.008
Harlan KY 38 8.504 29.474 20.970 41.940 38.106
Harlan KY 160 11.035 11.846 0.811 1.622
Harlan KY 160 11.846 14.584 2.738 5.476 5.476
Harlan KY 221 0.000 21.560 21.560 38.808 43.120
Harlan KY 221 21.560 26.767 5.207 10.414
Harlan KY 413 0.000 5.022 5.022 10.044
Harlan KY 3001 0.000 6.960 6.960 13.920 13.920
Harlan KY 3463 0.000 1.641 1.641 1.674 1.608 Portion EL only

Jackson KY 89 15.638 31.750 16.112 23.119 6.536
MP & RS Route
Portion EL only

Jackson KY 290 0.000 8.850 8.850 15.930 17.700
Jackson KY 3443 0.000 2.580 2.580 5.160
Jackson KY 3629 0.000 0.600 0.600 1.200 1.200
Jackson KY 3630 0.000 12.523 12.523 22.541 25.046

Knox KY 6 9.494 14.733 5.239 9.430
Knox KY 11 0.000 10.108 10.108 18.194
Knox KY 11 10.108 22.694 12.586 22.655 25.172
Knox KY 225 11.955 15.019 3.064 5.515 MP & RS Route
Knox KY 229 0.000 8.572 8.572 15.430 17.144
Knox KY 830 0.000 3.755 3.755 6.759 MP & RS Route
Knox KY 830 3.755 4.469 0.714 1.285 MP & RS Route
Knox KY 1487 0.000 1.176 1.176 2.352
Knox KY 2413 0.000 0.198 0.198 0.396
Knox KY 2419 0.000 0.384 0.384 0.768
Knox KY 2420 0.000 0.376 0.376 0.752
Knox KY 2421 0.000 1.125 1.125 2.250
Knox KY 2423 0.000 0.949 0.949 1.898
Knox KY 3606 0.000 1.286 1.286 2.315 2.572

2020 WATERBORNE PAINT STRIPING - DISTRICT 11
STATE SECONDARY AND SUPPLEMENTAL SYSTEMS - 4 INCH LINES

MILEPOINTS
COUNTY ROUTE

4 INCH LINES
COMMEMTS

VARIOUS COUNTIES
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2020 WATERBORNE PAINT STRIPING - DISTRICT 11
STATE SECONDARY AND SUPPLEMENTAL SYSTEMS - 4 INCH LINES

Laurel US 25 0.000 9.028 9.028 16.250 19.862
Laurel US 25 9.028 13.621 4.593 10.564 11.942
Laurel US 25 13.621 23.949 10.328 18.590 22.722
Laurel KY 80 11.211 24.927 13.716 24.689 27.432
Laurel KY 192 0.000 18.228 18.228 32.810 36.456
Laurel KY 229 0.000 12.211 12.211 21.980 24.422
Laurel KY 312 4.071 7.187 3.116 6.232 MP & RS Route
Laurel KY 354 0.000 1.106 1.106 2.212
Laurel KY 363 0.000 3.462 3.462 6.924 6.924
Laurel KY 363 3.462 11.105 7.643 15.286 0.150
Laurel KY 363 7.096 7.368 0.272 0.680 EL and Turn Lane at Wyan Pine
Laurel KY 490 0.000 6.140 6.140 12.280 12.280 MP & RS Route
Laurel KY 770 0.000 1.243 1.243 2.237 2.486
Laurel KY 830 0.000 0.222 0.222 0.444 MP & RS Route
Laurel KY 909 0.000 0.431 0.431 0.776 0.862
Laurel KY 909 0.431 1.067 0.636 1.145 1.272
Laurel KY 1006 5.364 6.899 1.535 3.070 MP & RS Route
Laurel KY 1193 0.000 3.556 3.556 7.112 7.112
Laurel KY 2392 0.000 2.217 2.217 4.434
Laurel KY 3094 0.000 3.174 3.174 5.713 3.990

Leslie US 421 22.513 35.300 12.787 23.017 25.574
Leslie KY 66 0.000 2.755 2.755 5.510 5.510
Leslie KY 80 0.000 9.719 9.719 17.494 19.438
Leslie KY 221 0.000 1.753 1.753 3.506
Leslie KY 699 0.000 15.993 15.993 31.986 25.680
Leslie KY 1850 0.000 4.940 4.940 9.880
Leslie KY 3424 0.000 1.193 1.193 2.386 MP & RS Route

Whitley KY 11 0.000 2.579 2.579 4.642
Whitley KY 26 0.000 14.319 14.319 25.774 28.638
Whitley KY 92 0.000 4.606 4.606 8.291 9.212
Whitley KY 92 4.606 9.396 4.790 8.622 10.538
Whitley KY 92 9.396 32.998 23.602 42.484 47.204 Do not stripe bridge at MP 10.603

Whitley KY 296 0.000 1.158 1.158 2.316 0.290
Do not stripe thermo section

MP 1.158 - 2.075
Whitley KY 312 0.000 2.542 2.542 4.986 4.986
Whitley KY 312 2.493 2.525 0.032 0.064 0.064 One Way
Whitley KY 727 0.000 4.580 4.580 9.160
Whitley KY 727 3.790 4.580 0.790 0.790 0.988 One Way
Whitley KY 1193 0.000 7.933 7.933 15.866 6.678
Whitley KY 1259 0.000 4.192 4.192 8.384
Whitley KY 1804 2.909 5.577 2.668 5.336
Whitley KY 2386 0.000 0.776 0.776 1.552
Whitley KY 2989 0.000 1.416 1.416 2.832

546.557 1,011.470 838.733

NOTES: 1.
2.

4 INCH LINES - SECTION 842
ESTIMATED QUANTITIES ONLY.  RE-TRACE AS DIRECTED BY THE ENGINEER.
THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL
QUANTITIES RE-TRACED.

GRAND TOTAL SS & SUP SYSTEMS

VARIOUS COUNTIES
FE01 121 DW20 0110000

Contract ID:  202011
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ROADWAY
BEGIN END MILES YELLOW WHITE

Bell KY 72 0.000 3.371 3.371 6.068 6.742
Bell KY 74 0.000 11.291 11.291 22.582 MP & RS Route
Bell KY 441 0.000 4.257 4.257 7.663 MP & RS Route
Bell KY 516 0.000 1.305 1.305 2.349
Bell KY 1599 0.000 0.871 0.871 1.742
Bell KY 2015 0.000 2.827 2.827 5.654
Bell KY 2077 0.000 0.800 0.800 1.600 EL only
Bell KY 3486 0.000 3.728 3.728 7.456

28.450 53.513 8.342

Clay KY 149 0.000 10.640 10.640 21.280
Clay KY 687 14.074 15.168 1.094 1.969
Clay KY 1350 0.000 1.929 1.929 3.858
Clay KY 1524 13.000 16.462 3.462 6.924
Clay KY 1999 0.000 1.592 1.592 0.640 2.544 Portion EL only
Clay KY 2076 0.000 0.915 0.915 1.830
Clay KY 2432 0.000 3.699 3.699 7.398
Clay KY 3472 0.000 0.851 0.851 1.702 1.088
Clay KY 3473 0.000 1.121 1.121 2.242
Clay KY 3480 0.000 0.438 0.438 0.876 0.876

25.741 48.719 4.508

Harlan KY 72 0.000 2.175 2.175 4.350 4.350
Harlan KY 72 2.175 5.212 3.037 6.074
Harlan KY 72 5.212 10.913 5.701 11.402 11.402
Harlan KY 72 10.913 12.229 1.316 2.632
Harlan KY 72 12.229 13.275 1.046 2.092 2.092
Harlan KY 72 13.275 13.389 0.114 0.228
Harlan KY 179 0.000 8.050 8.050 0.940 0.705
Harlan KY 215 0.000 5.636 5.636 11.272
Harlan KY 215 0.000 0.044 0.044 0.044 0.044
Harlan KY 219 0.000 5.141 5.141 10.282
Harlan KY 840 0.000 6.009 6.009 6.396 5.622 Portion EL only
Harlan KY 1115 0.000 0.183 0.183 0.366
Harlan KY 1137 0.000 3.207 3.207 6.414
Harlan KY 1254 0.000 1.246 1.246 2.492
Harlan KY 1601 0.000 2.427 2.427 3.162 1.692 Portion EL only
Harlan KY 1926 0.000 0.596 0.596 1.192
Harlan KY 2006 0.000 5.083 5.083 10.166
Harlan KY 2007 0.000 3.319 3.319 6.638 1.036
Harlan KY 2008 0.000 1.396 1.396 2.792
Harlan KY 2009 0.000 2.726 2.726 5.452 2.900
Harlan KY 3449 0.000 1.976 1.976 3.952 1.814
Harlan KY 3454 0.000 0.213 0.213 0.426

60.641 98.764 31.657

Jackson KY 89 0.000 15.638 15.638 19.914 11.362
MP & RS Route
Portion EL only

Jackson KY 587 7.118 10.263 3.145 6.290
Jackson KY 2002 0.000 5.300 5.300 10.600
Jackson KY 2004 0.000 14.230 14.230 28.460
Jackson KY 3444 0.000 1.110 1.110 2.220

39.423 67.484 11.362

2020 WATERBORNE PAINT STRIPING - DISTRICT 11
RURAL SECONDARY SYSTEM - 4 INCH LINES

COMMENTS

TOTAL HARLAN COUNTY

TOTAL JACKSON COUNTY

TOTAL BELL COUNTY

TOTAL CLAY COUNTY

4 INCH LINESMILEPOINTS
COUNTY ROUTE

VARIOUS COUNTIES
FE01 121 DW20 0110000
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2020 WATERBORNE PAINT STRIPING - DISTRICT 11
RURAL SECONDARY SYSTEM - 4 INCH LINES

Knox KY 223 0.000 16.774 16.774 30.193
Knox KY 225 0.000 11.955 11.955 21.519 MP & RS Route
Knox KY 233 0.000 8.848 8.848 15.926
Knox KY 830 4.469 7.745 3.276 5.897 MP & RS Route
Knox KY 1304 0.000 13.061 13.061 26.122 12.220
Knox KY 1629 0.000 4.151 4.151 8.302
Knox KY 3153 0.000 0.373 0.373 0.746
Knox KY 3436 0.000 5.539 5.539 11.078
Knox KY 3438 0.000 3.752 3.752 7.504 EL only
Knox KY 3439 0.000 4.582 4.582 9.164
Knox KY 3441 0.000 3.440 3.440 6.880

75.751 135.827 19.724

Laurel KY 312 0.000 4.071 4.071 8.142 MP & RS Route
Laurel KY 490 6.140 11.509 5.369 10.738 MP & RS Route
Laurel KY 552 0.000 8.165 8.165 14.697
Laurel KY 687 0.000 0.238 0.238 0.428
Laurel KY 830 0.222 12.652 12.430 24.860 MP & RS Route
Laurel KY 1006 0.000 5.364 5.364 10.728 0.150 MP & RS Route
Laurel KY 1189 0.000 6.518 6.518 13.036
Laurel KY 1305 0.000 6.514 6.514 13.028
Laurel KY 2069 0.000 1.120 1.120 2.240
Laurel KY 3431 0.000 2.959 2.959 5.918
Laurel KY 3432 0.000 3.450 3.450 6.900

56.198 110.715 0.150

Leslie KY 257 0.000 11.030 11.030 22.060
Leslie KY 406 0.000 2.916 2.916 5.832
Leslie KY 1482 0.000 7.460 7.460 14.920
Leslie KY 2008 0.000 2.535 2.535 1.150 3.920 Portion EL only
Leslie KY 2008 2.535 8.638 6.103 1.070 3.586 Portion EL only
Leslie KY 2009 0.000 15.302 15.302 30.604
Leslie KY 3427 0.000 4.516 4.516 7.270 1.762 Portion EL only
Leslie KY 3427 4.516 11.693 7.177 14.354
Leslie KY 3428 0.000 1.956 1.956 3.912 EL only

58.995 97.260 13.180

Whitley KY 204 0.000 11.749 11.749 23.498 MP & RS Route
Whitley KY 628 3.021 5.225 2.204 4.408 MP & RS Route
Whitley KY 836 0.000 3.208 3.208 6.416
Whitley KY 904 0.000 13.331 13.331 26.662

30.492 60.984 0.000

NOTES: 1.
2. ESTIMATED QUANTITIES ONLY.  RE-TRACE AS DIRECTED BY THE

ENGINEER.  THE DEPARTMENT WILL MEASURE AND PAY ONLY
ACTUAL QUANTITIES RE-TRACED.

TOTAL KNOX COUNTY

TOTAL LAUREL COUNTY

TOTAL LESLIE COUNTY

TOTAL WHITLEY COUNTY

4 INCH LINES - SECTION 842

VARIOUS COUNTIES
FE01 121 DW20 0110000

Contract ID:  202011
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DETAIL 6 INCH TO 4 INCH TRANSITION 

 
 

 
 

PREFERRED METHOD TO OBTAIN 6” WIDTH FOR VARIOUS STRIPING SCENARIOS 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
 

VARIOUS COUNTIES
FE01 121 DW20 0110000

Contract ID:  202011
Page 38 of 56



SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2016. 
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SUPPLEMENTAL SPECIFICATIONS  

The contractor shall use the Supplemental Specifications that are effective at the time of letting. 
The Supplemental Specifications can be found at the following link: 

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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2016 STANDARD DRAWINGS THAT APPLY

APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT............................................................................ RPM-110-07
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS........................................................ TPM-100-03
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS........................................................ TPM-105-03
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS........................................................ TPM-110-03
PAVEMENT MARKER ARRANGEMENTS TWO-LANE TWO-WAY ROADWAYS ...................................... TPM-115-03
PAVEMENT MARKER ARRANGEMENT TWO-LANE TO FOUR-LANE TRANSITIONS............................. TPM-120-03
PAVEMENT MARKER ARRANGEMENT FOR PARALLEL DECELERATION LANE.........................................TPM-126
PAVEMENT MARKER ARRANGEMENT CHANNELIZED INTERSECTION................................................. TPM-145-03
MOBILE OPERATION FOR PAINT STRIPING CASE I .......................................................................................TTS-100-02
MOBILE OPERATION FOR PAINT STRIPING CASE II ......................................................................................TTS-105-02
MOBILE OPERATION FOR PAINT STRIPING CASE III.....................................................................................TTS-110-02
MOBILE OPERATION FOR PAINT STRIPING CASE IV.....................................................................................TTS-115-02
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PART III 
 

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS 
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TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

 
LABOR AND WAGE REQUIREMENTS 

APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS 
 

 
I. Application 
II. Nondiscrimination of Employees (KRS  344) 
 
 
I. APPLICATION 
 
 1.  These contract provisions shall apply to all work 
performed on the contract by the contractor with his own 
organization and with the assistance of workmen under his 
immediate superintendence and to all work performed on the 
contract by piecework, station work or by subcontract.  The 
contractor's organization shall be construed to include only 
workmen employed and paid directly by the contractor and 
equipment owned or rented by him, with or without operators. 
 2.  The contractor shall insert in each of his 
subcontracts all of the stipulations contained in these Required 
Provisions and such other stipulations as may be required. 
 3.  A breach of any of the stipulations contained in 
these Required Provisions may be grounds for termination of 
the contract. 
 
 
II. NONDISCRIMINATION OF EMPLOYEES 
 

AN ACT OF THE KENTUCKY 
GENERAL ASSEMBLY TO PREVENT 
DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 
 The contract on this project, in accordance with KRS 
Chapter 344, provides that during the performance of this 
contract, the contractor agrees as follows: 
 1.  The contractor shall not fail or refuse to hire, or 
shall not discharge any individual, or otherwise discriminate 
against an individual with respect to his compensation, terms, 
conditions, or privileges of employment, because of such 
individual's race, color, religion, national origin, sex, disability 
or age (forty and above); or limit, segregate, or classify his 
employees in any way which would deprive or tend to deprive 
an individual of employment opportunities or otherwise 
adversely affect his status as an employee, because of such 
individual's race, color, religion, national origin, sex, disability 
or age forty (40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 

2.  The contractor shall not print or publish or cause 
to be printed or published a notice or advertisement relating to 
employment by such an employer or membership in or any 
classification or referral for employment by the employment 
agency, indicating any preference, limitation, specification, or 
discrimination, based on race, color, religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, except that such a notice 
or advertisement may indicate a preference, limitation, or 
specification based on religion, national origin, sex, or age 
forty (40) and over, or because the person is a qualified 
individual with a disability, when religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, is a bona fide 
occupational qualification for employment. 

 3.  If the contractor is in control of apprenticeship or 
other training or retraining, including on-the-job training 
programs, he shall not discriminate against an individual 
because of his race, color, religion, national origin, sex, 
disability or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 
 4.  The contractor will send to each labor union or 
representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers' 
representative of the contractor's commitments under this 
section, and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment.  
The contractor will take such action with respect to any 
subcontract or purchase order as the administrating agency 
may direct as a means of enforcing such provisions, including 
sanctions for non-compliance. 
 
 
 Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: January 27, 2017 
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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EMPLOYEE RIGHTS
UNDER THE FAIR LABOR STANDARDS ACT
THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

At least 1   times your regular rate of pay for all hours worked over 40 in a workweek. 

An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor. 

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions: 

No more than
• 3 hours on a school day or 18 hours in a school week; 
• 8 hours on a non-school day or 40 hours in a non-school week. 

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.  

Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other 
conditions must also be met.

The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action. 

Employers may be assessed civil money penalties of up to $1,100 for each willful or 
repeated violation of the minimum wage or overtime pay provisions of the law and up 
to $11,000 for each employee who is the subject of a violation of the Act’s child labor 
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and 
such assessments may be doubled, up to $100,000, when the violations are determined 
to be willful or repeated. The law also prohibits discriminating against or discharging 
workers who file a complaint or participate in any proceeding under the Act.

• Certain occupations and establishments are exempt from the minimum wage and/or
overtime pay provisions. 

• Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands. 

• Some state laws provide greater employee protections; employers must comply with both.
• The law requires employers to display this poster where employees can readily see it.
• Employees under 20 years of age may be paid $4.25 per hour during their first 90 

consecutive calendar days of employment with an employer. 
• Certain full-time students, student learners, apprentices, and workers with disabilities

may be paid less than the minimum wage under special certificates issued by the
Department of Labor. 

For additional information:

1-866-4-USWAGE
(1-866-487-9243)       TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor      Wage and Hour Division

OVERTIME PAY

CHILD LABOR

TIP CREDIT

ENFORCEMENT

ADDITIONAL
INFORMATION

WHD Publication 1088 (Revised July 2009)

1
2/

$7.25 PER HOUR

BEGINNING JULY 24, 2009
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INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 12/27/19
Page 1 of 1

202011

Section:  0001 - OVERALL CONTRACT ITEMS
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 02572 QUALITY CONTROL 1.00 LS $

0020 06520
PAVE STRIPING-WB PAINT-4 IN W
MP ROUTES 838.73 MILE $

0030 06520
PAVE STRIPING-WB PAINT-4 IN W
RS ROUTES 88.92 MILE $

0040 06521
PAVE STRIPING-WB PAINT-4 IN Y
MP ROUTES 1,011.47 MILE $

0050 06521
PAVE STRIPING-WB PAINT-4 IN Y
RS ROUTES 673.57 MILE $

0060 20411ED LAW ENFORCEMENT OFFICER 100.00 HOUR $
0070 21741NC MAINTAIN & CONTROL TRAFFIC 1.00 EACH $
0080 22664EN WATER BLASTING EXISTING STRIPE 1,000.00 LF $

0090 23140EN
DURABLE WATERBORNE MARKING-6 IN W
MP ROUTES 602.14 MILE $

0100 23141EN
DURABLE WATERBORNE MARKING-6 IN Y
MP ROUTES 516.54 MILE $

Section:  0002 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0110 02569 DEMOBILIZATION 1.00 LS $
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