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™

( UNBRIDLED SPIRITy
CALL NO. 322

CONTRACT ID. 162240

MARTIN COUNTY

FED/STATE PROJECT NUMBER FD51 080 0292 021-028 PW 327
DESCRIPTION WARFIELD-BUFFALO HORN ROAD (KY 292)
WORK TYPE FLOOD REPAIR FOR FEMA

PRIMARY COMPLETION DATE 7/31/2017

LETTING DATE: August 26,2016
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME August 26,2016. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANSASSOCIATED WITH THISPROJECT.

DEFERRED PAYMENT

REQUIRED BID PROPOSAL GUARANTY: Not lessthan 5% of the total bid.
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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 12
CONTRACT ID - 162240
FD51 080 0292 021-028 PW327
COUNTY - MARTIN

PCN - MP08002921601
FD51 080 0292 021-028 PW327

WARFIELD-BUFFALO HORN ROAD (KY 292) (MP 21.845) FROM 0.195 MILES NORTH OF KY 2031 EXTENDING
NORTH TO 1.549 MILES SOUTH OF KY 3 (MP 27.351), A DISTANCE OF 05.51 MILES.FLOOD REPAIR FOR FEMA

GEOGRAPHIC COORDINATES LATITUDE 37:54:23.00 LONGITUDE 82:28:01.00

COMPLETION DATE(S):

SPECIFIED COMPLETION DATE ALL
COMPLETED BY 07/31/2017 ITEMS IN CONTRACT

Contract ID: 162240
Page 4 of 112
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Contract ID: 162240

1-028 PW327

CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s Expedite Bidding Program available on the Internet web site
of the Department of Highways, Division of Construction  Procurement.
(www.transportation.ky.gov/construction-procurement)

The Bidder must download the bid file located on the Bid Express website (www.bidx.com) to
prepare a bid packet for submission to the Department. The bidder must submit electronically
using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain a digital ID from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

SPECIAL NOTE FOR COMPOSITE OFFSET BLOCKS

Contrary to the Standard Drawings (2016 edition) the Cabinet will allow 6” composite offset
blocks in lieu of wooden offset blocks, except as specified on proprietary end treatments and
crash cushions. The composite blocks shall be selected from the Cabinet’s List of Approved
Materials.

Page 5 of 112
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REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.

For all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by fax (502) 564-7299 or email to
kytc.projectquestions@ky.gov. The Department will attempt to answer all submitted questions.
The Department reserves the right not to answer if the question is not pertinent or does not aid in
clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract). The
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES

Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

Page 6 of 112
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FD51 080 0292 021-028 PW327

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

06/01/16

Page 7 of 112
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

Reciprocal preference to be given by public agencies to resident bidders

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance
regarding the bidders residency. Bidders who want to claim resident bidder status
should complete the Affidavit for Claiming Resident Bidder Status along with their
bid in the Expedite Bidding Program. Submittal of the Affidavit should be done
along with the bid in Bid Express.

03/01/2011
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DEFERRED PAYMENT: The contractor shall have the distinct under standing that payment for any Work Performed
Estimates may be delayed until December 31, 2016.

DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 Ibs/sy per inch of
depth. The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but
shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading
and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.
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SPECIAL NOTES FOR SLIDE REPAIR
FD51 080 0292 021-028

l. DESCRIPTION

Except as specified herein, perform all work in accordance with the Department's 2012 Standard
and Supplemental Specifications and Standard and Sepia Drawings, current editions. Article
references are to the Standard Specifications. Furnish all equipment, labor, materials, and
incidentals for the following work:

(1) Maintain and Control Traffic; (2) Site Preparation; (3) Erosion Control,
(4) Drilled railroad rail piling with cribbing; (5) Crib existing railroad rail piling;
(6) Excavation and Backfill; (7) Shoulder restoration; (8) Guardrail; and (9) All
other work specified as part of this contract.

1. MATERIALS

Provide for materials to be sampled and tested in accordance with the Department's Sampling
Manual. Unless otherwise specified herein, make materials available for sampling a sufficient time
in advance of the use of the materials to allow for the necessary time for testing.

A. Maintain and Control Traffic. See Traffic Control Plan.

B. Railroad Rails. Use new or used railroad rail with a nominal weight of 130
pounds per yard or greater. See Typical Identification of Railroad Rail Sizes
Classification Stamp. If the manufacturer’s classification stamp is unidentifiable,
provide certification for nominal weight. Furnish only visibly straight and
structurally sound rails with no splices. Obtain the Engineer’s approval of the rails
prior to use.

C. Cribbing. The Department will furnish used steel “W” beam guardrail for
cribbing. The Department will make the cribbing available to the Contractor at the
Department's Martin  County maintenance facility. Determine requirements,
schedule pickup with the Engineer, provide labor and equipment to load the
materials on the Contractor’s vehicles, and deliver the cribbing materials to the
project work sites.

D. Backfill. For backfill around the railroad rails in the drilled sockets, use concrete,
free flowing sand, pea gravel, or crushed limestone or crushed sandstone with 100%
passing a one-half (*2) inch sieve. Do not use auger tailings. The Engineer will use
visual inspection and/or material testing as applicable to determine acceptability.
For interior backfill behind cribbing, use Crushed Limestone Aggregate Size No. 2
or Size No. 23 meeting the requirements of Section 805. Do not use excavated spoil

Page 10 of 112
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Slide Repair
FD51 080 0292 021-028
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from the existing roadway. The Engineer will use visual inspection and/or material
testing as applicable to determine acceptability.

E. Geotextile Fabric. For interior backfill wrap behind cribbing, furnish Type IV
Geotextile Fabric.

F. Erosion Control. See Special Note for Erosion Control.
G. Guardrail. See Special Notes for Guardrail.

H. Dense Graded Aggregate Base. See Section 302.02. Use Dense Graded
Aggregate Base (DGA) only; do not use Crushed Stone Base in lieu of DGA. See
Section 302.02

CONSTRUCTION METHODS
A. Maintain and Control Traffic. See Traffic Control Plan.
B. Erosion Control. See Special Note for Erosion Control.

C. Site Preparation. Be responsible for all Site Preparation, including but not
limited to, clearing and grubbing, trenching, roadway and special excavation (except
for excavation behind cribbed railroad rails for the crushed limestone backfill),
structure excavation, embankment and embankment in place, sweeping and/or
otherwise removing debris from pavement and shoulders, removal of obstructions or
any other items; disposal of materials; and final dressing and restoration. Clear and
grub the minimum areas required to perform the other items of work; the
Department has not determined the acreage of clearing and grubbing and the bidder
must draw his own conclusions. Provide positive drainage of pavement, slopes, and
ditches at all times during and upon completion of construction. Perform all site
preparation only as approved or directed by the Engineer. Dispose of excess
excavation, waste, and debris off the right-of-way at sites obtained by the Contractor
at no additional cost to the Department. See Special Note for waste and Borrow.

D. Railroad Rails (Drilled). Consider the extents and depths on the summary break
sheets to be approximate only; the Engineer will determine exact locations at the
time of construction. If necessary, excavate a trench behind the proposed location of
drilled railroad rails as directed by the Engineer to provide a platform for drilling
operations. Install railroad rail in drilled sockets in rock or stable material under the
landslides (see Figure 1) or the eroded areas (see Figure 2) at the specified locations.
Contrary to Figure 3 and Table I, unless directed otherwise by the Engineer drill rail
sockets parallel to the centerline of the roadway in a single row spaced 3 feet on
centers. The Department will not allow a change in the scope of work or increase in

Contract ID: 162240
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quantities without prior written approval from the District 12 Project and Delivery
and Preservation Branch Manager

Drill sockets of not more than 12 inches in diameter to allow free insertion of the
railroad rails. Drill sockets to allow installation of the railroad rails such that the
pavement and shoulder widths approximate the widths shown on the typical section.
If the typical section varies from the adjacent roadway, the Engineer will determine
the pavement and shoulder widths to be constructed. Use each drilled socket as a
sounding for the rail to be installed in it. Unless directed otherwise by the Engineer,
install no less than one-half the free end length as embedment into solid rock (See
Fig. 1 and Fig. 2). If solid rock cannot be obtained, the Engineer will determine the
length of embedment required in other stable foundation.

If the Engineer directs double or triple rows, stagger the rows as shown on Figure 3
to obtain the required spacing; however do not space rows more than 2 feet apart.
Determine rail spacing in each row according to Table I. Obtain the Engineer’s
approval of the row and line spacing prior to drilling at each site.

After each hole is drilled, immediately install the railroad rail with the flanges
positioned perpendicular to the direction of the landslide or break (see Figure 3). Set
height of rail to that needed to reestablish pavement and shoulder typical section.
Immediately after the railroad rail is installed, backfill the drilled hole. Shovel the
material into the hole in small amounts so as to avoid bridging between the rail and
the sides of the hole. Do not use auger tailings for backfilling the socket. Cut off
any excess rail length flush with the proposed ground line. If possible, use cutoffs
elsewhere in the project. Retain possession of unusable cutoffs.

E. Cribbing. Expose the railroad rail before backfilling. Install Cribbing to restrain
the proposed backfill as shown on Figures 1 and 2. Attach the cribbing by welding
to the railroad steel with a minimum of three welded connections per section of
guardrail, placed so that the guardrail ends align with and overlap at the installed
railroad rail, and are not spliced between installed railroad rails. Extend cribbing 2
feet below existing ground line. If solid rock is encountered, extend cribbing to
solid rock line. The Engineer may direct specific methods and procedures as
required by site conditions. Deliver excess cribbing furnished by the Department to
the Department’s Martin County maintenance facility.

F. Backfill. Backfill the excavated trench behind the installed cribbing with the
crushed stone backfill wrapped in Type IV Geotextile Fabric to approximate the
existing roadway and shoulder widths as shown on the typical section or as
directed by the Engineer. Do not use excavated spoil from the existing roadway as
fill material.

Contract ID: 162240
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G. Restoration. Consider the extents and depths on the summary break sheets to
be approximate only; the Engineer will determine exact locations at the time of
construction. Use suitable excavated earth and/or borrow material aerated to proper
moisture content prior to use for embankment and restoration in areas outside the
limits of the drilled railroad rail wall. Obtain approval from the Engineer prior to
reuse of the excavated soil.

Excavate for ditches, slopes, and pavement drainage and construct embankments,
slopes, and channel lining according to Sections 206 and 703 or as directed by the
Engineer. Warp and tie the slopes into the adjacent existing roadway to match
existing slopes and ditches. In addition to the requirements of Section 703, the
Engineer may require additional hand placement of some or all of the Channel
Lining. Provide positive drainage of pavement, shoulders, slopes, and ditches at all
times during and upon completion of construction.

If sufficient quantities of excavation are not available to construct embankments,
obtain borrow for embankment in place from approved sources off the right of way
obtained by the Contractor at no additional cost to the Department. Waste excess
excavation and excavation unsuitable for reuse at sites off the right of way obtained
by the Contractor at no additional cost to the Department. See Special Note for
Waste and Borrow.

Use DGA to top off Excavation and Backfill and to reconstruct shoulder areas to the
approximate existing elevation and width of the adjacent undisturbed roadway
typical section. Provide positive drainage and do not allow water to pond on the
shoulder area or at the shoulder edge. Reconstruct shoulders before installing
guardrail, if required.

H. Guardrail. See Special Notes for Guardrail.

I. Asphalt Paving & Patching. If deemed necessary by the Engineer, the
Department will provide for asphalt patching and/or paving by others.

J. Final Dressing, Clean Up, and Seeding. After all work is completed, perform
Class A Final Dressing on all disturbed areas, both on and off the Right of-Way.
Dispose of all waste and debris off the right of way at sites obtained by the
Contractor at no additional cost to the Department. See Special Note for Waste and
Borrow and Special Note for Erosion Control for additional requirements.

K. Property Damage. Be responsible for all damage to public and/or private
property resulting from the work. Restore all damaged property and other disturbed
areas in like kind materials and design or as directed by the Engineer.

Contract ID: 162240
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L. Disposal of Waste. Dispose of all removed concrete, pipe, pavement, debris,
excess and unsuitable excavation, and all other waste and debris at sites off the right
of way obtained by the Contractor at no additional cost to the Department. See
Special Note for Waste and Borrow.

M. On-Site Inspection. Make a thorough inspection of the site prior to submitting
bid and become thoroughly familiar with existing conditions so that the work can be
expeditiously performed after a contract is awarded. The Department will consider
submission of a bid as evidence of this inspection having been made. The
Department will not honor any claims resulting from site conditions.

N. Right-of-Way Limits. The Department has not established exact limits of
Right-of-Way. Limit work activities to obvious Right-of-Way and work areas
secured by the Department through Consent and Release of the adjacent property
owners. Be responsible for all encroachments onto private lands.

O. Utility Clearance. The Department has not located utilities. Locate all
underground, above ground and overhead utilities prior to beginning construction.
Be responsible for contacting and maintaining liaison with all utility companies
that have utilities located within the project limits. Work around and do not
disturb existing utilities. Be responsible for repairing all utility damage that occurs
as a result of the work

The Department does not anticipate that utilities will require relocation; however, if
utility relocation is required, the utility companies will work concurrently with the
Contractor while relocating their facilities. Notify the Engineer and the utility
owner(s) immediately when it is discovered or anticipated that any utility conflict
could delay the Contractor’s operations. If utility relocation is required, the
Department will not charge working days for those days on which work on the
controlling item is delayed, as provided in the Specifications. If the total delay
exceeds ten working days, an extension of the specified completion date will be
negotiated with the Contractor for delay to the Contractor's work; however no
extension will be granted for any delay caused by the Contractor’s failure to
notify the Engineer and/or the utility company as specified above when a conflict
is discovered or anticipated. Comply with applicable sections of Chapter 107.

P. Caution. Consider the information in this proposal and shown on the drawings
and the type of work listed herein to be approximate only and do not take the
information as an accurate evaluation of the materials and conditions to be
encountered during construction. Be aware that any reference to rock, earth,
excavation, embankment, or any other material on the drawings, whether in numbers
or words, letters, or lines, is solely for the Department's information and is not to be
taken as an indication of classified excavation or the quantity of either rock, earth, or
any other material involved. The bidder must draw his own conclusions. The
Department does not give any guarantee as to the accuracy of the data and will not

Contract ID: 162240
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V.

consider any claims for money or time extensions if the conditions encountered are
not in accordance with the information shown.

Q. Control. Perform all work included in this contract under the absolute control of
the Department of Highways. Obtain the Engineer’s approval of all designs required
to be furnished by the Contractor prior to incorporation into the work. The
Department reserves the right to have other work performed by other contractors and
its own forces and to permit public utility companies and others to do work during
the construction within the limits of, or adjacent to, the project. Conduct operations
and cooperate with such other parties so that interference with each other’s work will
be reduced to a minimum. By submitting bid, the Contractor agrees to make no
claims against the Department for additional compensation due to delays or other
conditions created by the operations of such other parties. Should a difference of
opinion arise as to the rights of the Contractor and others working within the limits
of, or adjacent to, the project, the Engineer will decide as to the respective rights of
the various parties involved in order to assure the completion of the work in general
harmony and in a satisfactory manner, and his decision shall be final and binding
upon the Contractor.

METHOD OF MEASUREMENT

Contract ID: 162240
Page 15 of 112

The Department will measure only the bid items listed for payment. The Department will consider
all other items required to complete the work incidental to the listed items.

A. Maintain and Control Traffic. See Traffic Control Plan; however, the
Department will measure Maintain and Control Traffic as one Lump Sum for each
site.

B. Site Preparation. The Department will not measure Site Preparation for Site 8,
but shall be incidental to guardrail items. Other than the bid items listed, the
Department will measure Site Preparation for Sites 2, 3, 5, 6, 7, and 9 as one Lump
Sum for each site.

C. Railroad Rail-Drilled. The Department will measure drilled railroad rails in
linear feet of finished in-place length. The Department will not measure cutoffs not
used elsewhere in the work, rails rejected by the Engineer, excess, and waste. The
Department will not measure the drilled sockets for separate payment, but shall be
incidental to railroad Rails-Drilled; however, if the Engineer determines from the
sounding obtained at a drilled socket that railroad rail piling cannot be used in that
socket, 50% of the drilled depth will be measured for payment as Railroad Rail-
Drilled.

D. Excavation and Backfill. The Department will not measure backfill for the
drilled sockets, but shall be incidental to Railroad Rail-Drilled. The Department will
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measure Excavation and Backfill behind cribbed railroad rails in Cubic Yards by
field measurement according to Section 204 or other accepted methods of
measurement determined by the Engineer.

E. Roadway Excavation and Embankment. The Department will not measure
excavation and embankment outside the limits of the railroad rails and cribbing for
separate payment but shall be incidental to Site Preparation.

F. Geotextile Fabric. The Department will measure Geotextile Fabric Type IV
behind cribbed railroad rails in square yards of finished in place area. The
Department will not measure laps, cutoffs, excess, and waste.

G. Erosion Control. See Special Note for Erosion Control; however the
Department will measure Erosion Control as one Lump Sum for each site.

H. Cribbing. The Department will measure installed Cribbing furnished by the
Department in square feet of finished in-place area. The Department will not
measure laps, cutoffs, excess, and waste.

I. Dense Graded Aggregate Base. See Section 302.04.01.

J. Guardrail. See Special Notes for Guardrail.

K. Staking. See Special Notes for Staking.

BASIS OF PAYMENT

Contract ID: 162240
Page 16 of 112

The Department will not make direct payment other than for the bid items listed. The Department
will consider payment for all other items required to complete the work incidental to the listed items

A. Maintain and Control Traffic. See Traffic Control Plan.

B. Site Preparation. Accept payment at the Contract lump sum price for Site
Preparation as full compensation for all labor, equipment, materials, and
incidentals for clearing and grubbing, trenching, roadway and special excavation
(except for excavation behind the drilled railroad rails for the crushed limestone
backfill), structure excavation, embankment and embankment in place, removal of
obstructions or any other items; disposal of materials; and final dressing and
restoration.

C. Erosion Control. See Special Note for Erosion Control.

D. Railroad Rail-Drilled. Accept payment at the Contract unit price per linear
foot of finished in place length as full compensation for all labor, equipment,
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materials, and incidentals necessary to drill the hole and socket, furnish and install
the railroad rail, and backfill the hole and socket.

E. Cribbing. Accept payment at the contract unit price per square foot of
finished in place area as full compensation for all labor, equipment, materials, and
incidentals necessary to pick up and load cribbing furnished by the Department,
deliver cribbing to the project site, and install on the drilled railroad rails.

F. Excavation and Backfill. Accept payment at the contract unit price per cubic
yard of Excavation and Backfill as full compensation for all labor, equipment,
materials and incidentals for excavating behind the drilled railroad rails, and
furnishing and placing crushed limestone backfill wrapped in geotextile fabric
behind the cribbed railroad rails.

G. Geotextile Fabric. Accept payment at the contract unit price per square yard
of finished in place area as full compensation for all labor, equipment, materials
and incidentals for furnishing and placing Geotextile Fabric to wrap the crushed
limestone backfill behind the cribbed railroad rails.

H. Dense Graded Aggregate Base. See Section 302.05.

I. Guardrail. See Special Notes for Guardrail.

J. Staking. See Special Notes for Staking.

Contract ID: 162240
Page 17 of 112
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IDENTIFICATION OF
RAILROAD RAIL SIZES

1. Typlcally classifled in units of Ibs-per-yard,

Examples :
1565 |bs/yd, 140 lbs/yd, 132 Ibs/yd, 90 |bs/yd

2. Each rall has a classliicatlon stamped in web:.

Example :
112 25 RE OH ILLINOIS USA 1835 Il

Welght In Ibs/yd
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TYPICAL SECTION DEPICTING
RECYCLED RAILROAD RAIL PLACED
SOCKET FOR LANDSLIDE CORRECTION

Cribbing

Newly Compacted Fill
(See Fill Material For Cribbing)

| ﬁ_L

Geotextile Fabric.

SOIL Type 1V

s e
.
; ,

b, Pl
Vi Vi z
/ 7

7
13
. Sodded ROC

~~Railroad Rail

Backfill around railroad rail may

be Concrete. Free Flowing Sand.
Pea Gravel. Crushed L imestone
or Crushed Sandstone

Fiqure 1

INSTALLATION OF
IN DRILLED

Contract ID: 162240
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TYPICAL CROSS SECTION OF ROADWAY
REPAIRS UTILIZING RECYCLED RAILROAD

RAILS IN DRILLED SOCKETS FOR
EMBANKMENT EROSION CORRECTION

NOTE :
Spacing from edge to
edge of drilled

socket ¢ 3 ft. max.
Original Shoulder
Embankment
(Width Varies)
Cribbing
Roadway
@ Backslope

Ditchline

Geotextile Fabric,
Type IV

Pavement or Shoulder

NYM
| Break 25 ft. deep or less
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NOTE :
“H"/2 Depth of Rail into bedded rock =
1/3 total length where rock is present.
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Contract ID: 162240
Page 20 of 112




MARTIN COUNTY
FD51 080 0292 021-028 PW327

Contract ID: 162240

Page 21 of 112
Slide Repair

FD51 080 0292 021-028
Page 12 of 13

ALTERNATE SCHEMES FOR INSTALLING RAILROAD RAILS
IN DRILLED SOCKETS
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TABLE I
DESIGN CHART
130LBS/YD TO 133 LBS/YD RECYCLED (USED) RAILROAD RAILS
FACTOR OF SAFETY =1

Contract ID: 162240

Soil Depth to Minimum Total Length of | Required Number Maximum Effective
Bedded Rock “H” | Embedmentinto | Installed Railroad of Rows Spacing Between Spacing
(Feet) Bedded Rock Rail “Y” (Feet) Rails “X” (Max. Between Rows
“H/2” (Feet) 48”) (Inches) of Rails “e’”

(Inches)
8 4 12 1 48 N/A
9 4.5 13.5 1 48 N/A
10 5 15 1 48 N/A
11 55 16.5 1 48 N/A
12 6 18 1 48 N/A
13 6.5 19.5 1 48 N/A
14 7 21 1 32 N/A
15 7.5 22.5 2 48 24
16 8 24 2 44 22
17 8.5 25.5 2 36 18
18 9 27 2 28 14
19 9.5 28.5 2 24 12
20 10 30 3 33 11
21 10.5 31.5 3 28.5 9.5
>21 N/A N/A N/A N/A N/A

NOTES: 1. REFER TO FIGURES 1, 2, & 3 FOR DIMENSIONS SHOWN

2. FOR SOIL DEPTHS “H” GREATER THAN 21 FEET
CONTACT THE ENGINEER.
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SPECIAL NOTE FOR CONTRACTOR STAKING
DRILLED RAILROAD RAIL REPAIRS
FD51 080 0292 021-028

Contrary to Section 201, perform only the following items:

1. Be responsible for field layout of the drilled railroad rails on designated
spacing; and

2. Control the drilling and setting of the railroad rails to ensure the rails are
plumb, installed at the designated spacing, and with the appropriate
alignment; and

3. Determine the height of rail that is needed to reestablish pavement and
shoulder typical section and mark cut-offs; and

4. Establish proper slope elevations and ratios, shoulder widths, existing
ditch profile, and final ditch profile to insure positive drainage.

5. Verify dimensions for Bridge Guardrail.

Contrary to Section 201, the Department will not measure Contractor Staking for
separate payment, but shall be incidental to the applicable items of the work.

Except as provided herein, the Department will perform Staking.
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SPECIAL PROVISION FOR WASTE AND BORROW SITES

Obtain U.S. Army Corps of Engineer’s approval before utilizing a waste or borrow site that
involves “Waters of the United States’. The Corps of Engineers defines “Waters of the United
States’ as perennia or intermittent streams, ponds or wetlands. The Corps of Engineers aso
considers ephemeral streams, typically dry except during rainfall but having a defined drainage
channel, to be jurisdictional waters. Direct questions concerning any potential impacts to
“Waters of the United States’ to the attention of the appropriate District Office for the Corps of
Engineers for a determination prior to disturbance. Be responsible for any fees associated with
obtaining approval for waste and borrow sites from the U.S. Army Corps of Engineer or other
appropriate regulatory agencies.

1-296 Waste & Borrow Sites
01/02/2012
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COORDINATION OF WORK WITH OTHERS
FD51 080 0292 021-028

Be advised, the Department may issue permits for work on the Department’ s right of way within
the limits of this project. See Sections 107.06 and 107.14. The Engineer will coordinate the
work of the Contractor and the permit holders.

Be advised, there may be an active project(s) adjacent to or within this project. The Engineer will
coordinate the work of the Contractors. See Section 105.06.

Be advised the Department may be performing work adjacent to or within this project. The
Engineer will coordinate the Department’s operations with the Contractor's work. Allow
sufficient time for the Department’s available resources to complete its respective phases of the
work. Delays due to inclement weather, shortage of materials, or other unforeseen causes may
affect the Department’s ability to complete its operations. Consider these factors when
submitting a bid and scheduling work. The Department will not grant any time extension or
monetary consideration, and will not consider any claims if the Department’ s forces are delayed
in its operations.
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SPECIAL NOTE FOR SHOULDER PREPARATION
FD51 080 0292 021-028

Grade, shape, and compact shoulders as shown on the typical section and as directed by the
Engineer to provide proper template and foundation. The Department will not measure grading,
shaping, and compacting shoulders for separate payment, but shall be incidental to the Dense
Graded Aggregate (DGA) placed on the shoulder.
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SPECIAL NOTESFOR GUARDRAIL
FD51 080 0292 021-028

l. DESCRIPTION

Except as specified herein, perform al work in accordance with the Department's 2012 Standard
and Supplemental Specifications and Standard and Sepia Drawings, current editions. Article
references are to the Standard Specifications.

Furnish al equipment, labor, materials, and incidentals for the following work:

(1) Site preparation; (2) Remove Guardrail Terminal Section; (3) Remove and Reset
Guardrail and Remove and Reset Terminal Sections; (4) Install guardrail furnished
by the Department; (5) Construct End Treatments; (6) Maintain and Control traffic;
and (7) All other work specified as part of this contract.

. MATERIALS

Except as specified herein, provide for al materials to be sampled and tested in accordance with the
Department's Sampling Manua and make the materials available for sampling a sufficient time in
advance of the use of the materialsto alow for the necessary time for testing.

A Maintain and Control Traffic. See Traffic Control Plan.
B. Erosion Control. See Special Notes for Erosion Control.

C. Remove & Reset Guardrail and Terminal Sections. The Engineer will check the
existing guardrail system to be removed and reset before removal begins. If components
other than hardware (nuts, bolts, and washers) are found missing or damaged to the extent
that they cannot be reused, the Department will furnish the necessary parts and materials
to the Contractor for installation when the guardrail is reset. The Department will make
the materials available to the Contractor at the Department’s Martin County maintenance
facility. Reuse removed guardrail system components approved by the Engineer. Furnish
hardware (nuts, bolts, and washers). Be responsible for al damage to the existing
guardrail system resulting from the work. Replace any parts that are damaged or lost
during the guardrail removal, storage, and resetting process at no additional cost to the
Department.

D. Guardrail Steel W Beam Single Face, Install. The Department will furnish guardrail
elements and radius rall, steel posts, extra length (9 foot) stedl posts if required, and timber
off set blocks in general conformance to Section 814 and the Standard Drawings, but may
vary in some respects, such as gage, pre-punched hole patterns, etc. The Department will
make the materials available to the Contractor a the Department's Martin County
maintenance facility. Determine curvature of radius rail and provide the Engineer a list of

Page 27 of 112



MARTIN COUNTY

Contract ID: 162240

FD51 080 0292 021-028 PW327

Guardrail
FD51 080 0292 021-028
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requirements fourteen (14) days prior to beginning work. The Contractor shall furnish
guardrail hardware (nuts, bolts, and washers), End Treatments, and Termina Sections in
accordance with Section 814 and the Standard Drawings.

E. Delineatorsfor Guardrail. See Standard Drawing RBR-055.

CONSTRUCTION METHODS
A. Maintain and Control Traffic. See Traffic Control Plan.

B. Site Preparation. Be responsible for al site preparation, including but not limited to,
clearing and grubbing, excavation, embankment, and removal of al obstructions or any
other items; regrading, reshaping, adding and compacting of suitable materias on the
existing shoulders to provide proper template or foundation for the guardrail; temporary
pollution and erosion control; disposal, of excess and waste materials and debris; and fina
dressing, cleanup, and seeding and protection. Perform all Site preparation as approved or
directed by the Engineer.

C. Remove Guardrail Terminal Section. Remove Guardrail Terminal Section as
shown on the summary or as directed by the Engineer. Contrary to Section 719.03.07,
deliver components the Engineer deems salvageable to the Department’s Martin County
Maintenance facility. Dispose of components the Engineer deems non-salvageable, waste,
and debris at sites off the right-of-way obtained by the Contractor at no additional cost to the
Department. See Special Note for Waste and Borrow.

D. Remove and Reset Guardrail and Remove and Reset Terminal Sections. The
Engineer will determine the exact termini and locations for removing guardrail and terminal
sections at the time of construction. With a full lane closure in place, remove existing
guardrail and terminal sections according to Section 719.03.03. Store and protect removed
guardrail and terminal sections for resetting. Fill al voids left from pulling posts with dry
natural sand. After guardrail or a terminal section is removed, do not leave blunt ends
exposed where they would be hazardous to the public; provide atemporary end by connecting at
least 25 feet of rall to the last post, and by dightly flaring, and burying the end of the rail
completely into the existing shoulder. If left overnight, place a drum with bridge pane in
advance of the guardrail end, maintain during use, and maintain a shoulder closure until new
guardrail is constructed in the removal area. Upon completion of other items of work, reset
the guardrail and terminal sections to the lines and grades shown on current Standard
Drawings or as directed by the Engineer by any method approved by the Engineer which
allows construction of the guardrail to the true grade without gpparent sags. Unless directed
otherwise by the Engineer, provide minimum shoulder widths as shown on the typical section.

Contrary to Section 719.03.07, deliver removed guardrail components not reincorporated
into the work that the Engineer deems salvageable to the Department’s Martin County
Maintenance Facility. Dispose of guardrail components the Engineer deems non-
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salvageable, concrete, waste, and debris at sites off the right-of-way obtained by the
Contractor at no Additional cost to the Department. See Special Note for Waste and Borrow.

E. Guardrail Steed W-Beam Single Face, Install. Except as specified herein, construct
guardrail system according to Section 719 and the Standard and Sepia Drawings.
Construct new guardrail as shown on the summaries and/or as directed by the Engineer.
Consider locations listed on the summaries and/or shown on the drawings to be approximate
only. The Engineer will determine the exact termini and type of guardrail for individual
guardrail installations at the time of construction. Unless directed otherwise by the
Engineer, provide minimum shoulder widths as shown on the typical section. Construct
radii at entrances and road intersections as directed by the Engineer.

Erect guardrail to the lines and grades shown on current Standard Drawings or as directed
by the Engineer by any method approved by the Engineer which allows construction of the
guardrail to the true grade without apparent sags.

When ingtalling guardrail, do not leave the blunt end exposed where it would be hazardous
to the public. When it is not practical to complete the construction of the guardrail and the
permanent end treatments and terminal sectionsfirst, provide atemporary end by connecting
at least 25 feet of rail to the last post, and by dightly flaring, and burying the end of the rail
completely into the existing shoulder. If left overnight, place a drum with bridge panel in
advance of the guardrail end and maintain during use.

Deliver excess materias furnished by the Department to the Department’s Martin County
Maintenance Facility.

F. Delineatorsfor Guardrail. See Standard Drawing RBR-055.

G. Property Damage. Be responsible for all damage to public and/or private property
resulting from the work. Restore damaged roadway features and private property at no
additional cost to the Department.

H. Coordination with Utility Companies. Locate al underground, above ground and
overhead utilities prior to beginning consgtruction. Be responsible for contacting and
maintaining liaison with all utility companies that have utilities located within the project
limits. Do not disturb existing overhead or underground utilities. It is not anticipated
that any utility facilities will need to be relocated and/or adjusted; however, in the event
that it is discovered that the work does require that utilities be relocated and/or adjusted,
the utility companies will work concurrently with the Contractor while relocating their
facilities. Be responsible for repairing all utility damage that occurs as a result of
guardrail operations at no additional cost to the Department.
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|. Right of Way Limits. The Department has not established exact limits of the Right-of-
Way. Limit work activities to obvious Right-of-Way, permanent or temporary easements,
and work areas secured by the Department through consent and release of the adjacent
property owners. Be responsible for al encroachments onto private lands.

J. Disposal of Waste. Dispose of al removed concrete, other waste, and debris off the
Right-of-Way at sites obtained by the Contractor at no additional cost to the Department.
See Specia Note for Waste and Borrow.

K. Final Dressing, Clean Up, and Seeding and Protection. Apply Class A Fina
Dressing to all disturbed areas, both on and off the Right-of-Way. Sow all disturbed
earthen areas according to the Special Notes for Erosion Control.

L. Erosion Control. See Special Notesfor Erosion Control.

METHOD OF MEASUREMENT

A. Maintain and Control Traffic. See Traffic Control Plan.
B. Site preparation. See Specia Notesfor Siide Repair.

C. Erosion Control. See Specia Notes for Erosion Control.

D. Remove Terminal Section. The Department will measure removed termina sections
not associated with removed and reset or removed guardrail inindividua units, Each.

E. Remove and Reset Guardrail. The Department will measure guardrail removed and
reset according to Section 719.04.01; however the Department will include the length of
removed end treatments and terminal sections attached to removed guardrail that are not
reset in the measured lengths of the removed guardrail. Contrary to Section 719.04.01, the
Department will measure reset shop curved guardrail as the actual length reset and will not
measure the length as 1.3 times the actua length to determine the pay quantity.

F. Remove and Reset Terminal Sections. The Department will measure removed and
reset terminal Sectionsin individual units, Each.

G. Guardrail Steel W Beam Single Face, Install. The Department will measure the actual
length of guardrail furnished by the Department and installed by the Contractor in linear
feet. Contrary to section 719.04.01, the Department will measure the actual length of shop
curved guardrail in linear feet and will not multiply the actual length by a factor of 1.3 to
determine the pay quantity. Contrary to Section 719.04.03, the Department will not
measure installing extra length posts furnished by the Department for separate payment,
but shall be incidental to Guardrail, Steel W Beam Single Face, Install.
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H. Delineatorsfor Guardrail. See Standard Drawing RBR-055.

V. BASISOF PAYMENT
A. Maintain and Control Traffic. See Traffic Control Plan.
B. Site Preparation. See Specia Notesfor Siide Repair.

C. Remove Terminal Sections. Accept payment at the Contract unit price Each as full
compensation for all labor, equipment, materials and incidentals for removing terminal
section, delivery to the Department’s Martin county maintenance facility, and disposing
of waste and debris.

D. Remove and Reset Guardrail. Accept payment at the Contract unit price per Linear
Foot as full compensation for all labor, equipment, materials and incidentals for
removing, storing, protecting, and resetting guardrail and disposing of waste and debris.

E. Remove and Reset Terminal Sections. Accept payment at the Contract unit price
Each as full compensation for al labor, equipment, materials, and incidentals for
removing, storing and protecting, and resetting terminal sections and disposing of
unsalvageable materials, waste, and debris.

F. Guardrail Steel W Beam Single Face, Install. See Section 719.05.

G. Ddineatorsfor Guardrail. See Standard Drawing RBR-055.
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SPECIAL NOTE FOR TYPICAL SECTION DIMENSIONS

Consider the dimensions shown on the typical sections for pavement and shoulder widths and
thickness' to be nominal or typical dimensions. The Engineer may direct or approve varying the
actual dimensions to be constructed to fit existing conditions. Do not widen existing pavement or
shoulders unless specified elsewhere in this proposal or directed by the engineer.

1-3725 Typical Section Dimensions
01/02/2012
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TRAFFIC CONTROL PLAN FOR SLIDE CORRECTION
FD51 080 0292 021-028

TRAFFIC CONTROL GENERAL

Except as specified herein, maintain and control traffic in accordance with the 2012 Standard and
Supplemental Specifications, Special Provisions and Special Notes, and the Standard and Sepia
Drawings, current editions. Except for the roadway and traffic control bid items listed, furnish al
other items necessary to maintain and control traffic incidental to the Contract lump sum price
Maintain and Control Traffic.

Contrary to Section 106.01, furnish new, or used in like new condition, traffic control devices, at
the beginning of the work and maintain the devices in like new condition until completion of the
work.

PROJECT PHASING & CONSTRUCTION PROCEDURES

At the discretion of the Engineer, the Department may specify days and hours when lane closures
will not be alowed. Prior to beginning work, provide a proposed lane closure and work schedule
for the approval of the Engineer. The Department will provide public notification. Notify the
Engineer immediately and obtain prior approval of any proposed deviations from the approved
schedule.

Maintain alternating one way traffic during construction. Unless directed otherwise by the
Engineer, provide a minimum clear lane width of eight (8) feet. If traffic should be stopped due to
construction operations, and a school bus on an officia run arrives on the scene, immediately make
provisions for the passage of the bus.

If the Engineer determines that work site conditions require all traffic be stopped while drilling
operations are in progress, stop traffic for the length of time required to drill and set one rail.
Allow all waiting traffic to pass before starting the next hole. If an emergency vehicle or school
busis present in the queue, stop drilling and allow traffic to pass immediately.

LANE & SHOULDER CLOSURES
Do not leave lane closures in place during non-working hours. Shoulder closures may be

maintained during nonworking hours; however do not park vehicles or store materials on a closed
shoulder during non-working hours.
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Traffic Control Plan for Slide Correction
FD51 080 0292 021-028
Page 2 of 3

CHANGEABLE MESSAGE SIGNS

If deemed necessary by the Engineer, the Department will furnish, operate, and maintain
Changeable Message Signs.

SIGNS

The Engineer may require additional signing and/or traffic control devices in addition to the items
shown on the Standard Drawings. Sign posts and splices shall be compliant with NCHRP 350 or
MASH. Manufacturer’s documentation validating this compliance shall be provided to the
Engineer prior to ingallation. Signs, including any splices, shall be installed according to
manufacturer’ s specifications and installation recommendations. Contrary to section 112.04.02, the
Department will measure only long term signs (signs intended to be continuously in place for more
than 3 days) for payment. The Department will not measure; short term signs (signs intended to be
left in place for 3 days or less) for payment, but shall be incidental to Maintain and Control Traffic.
Contrary to Section 112.04.02, the Department will measure individual signs only once for
payment, regardiess of how many times they are erected or relocated. The Department will not
measure replacements for damaged signs directed by the Engineer to be replaced due to poor
condition or reflectivity.

BARRICADES

The Department will not measure Barricades used in lieu of barrels and cones for channelization or
delineation, but shall be incidental to Maintain and Control Traffic according to Section 112.04.01.
The Department will measure Barricades used for protection of pavement removal areas and road
closures according to Section 112.04.04. The Department will not measure replacements for
damaged barricades directed by the Engineer to be replaced due to poor condition or reflectivity.
Retain possession of the barricades upon completion of the work.

PAVEMENT EDGE DROP-OFFS

Do not allow a difference in elevation of a pavement edge between opposing directions of traffic or
lanes that traffic is expected to cross in a lane change situation greater than 1¥%". Place warning
signs (MUTCD W8-9, W8-11, or W8-17) in advance of and at 1500 feet intervals throughout the
drop-off area. Dual post the signs on both sides of the traveled way. Wedge transverse transitions
between newly surfaced pavement and the existing pavement areas that traffic may cross with
asphalt mixtures. Remove wedges prior to placement of the final surface course.
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Traffic Control Plan for Slide Correction
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Treat pavement edges that traffic is not expected to cross, except accidentally, as follows:

Lessthan 2" - No protection required.

2’ to 4" - Place plastic drums, vertical panels, or barricades every 50 feet. The
Engineer will alow conesto be used in lieu of plastic drums, panels, and barricades
during daylight working hours only. Wedge drop-offs within 10 feet of traffic with
stone or asphalt mixtures as directed or approved by the Engineer with a 1:1 or
flatter dope in daylight working hours, or 3:1 or flatter lope during nighttime hours
or when work is not active in the drop-off area.

Greater than 4” — Protect drop-offs greater than 4 inches within 10 feet of traffic by
placing drums, vertical panels, or barricades every 25 feet. The Engineer will not
allow the use of cones in lieu of drums, vertical panels, or barricades for drop-offs
greater than 4”. Place Type Ill Barricades directly in front of the drop-off facing
oncoming traffic in both directions of travel. Provide warning signs as shown on the
Standard Drawings or as directed by the Engineer.

Pedestrians and Bicycles — Protect pedestrians and bicycles as directed by the
Engineer.

Contract ID: 162240
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SPECIAL NOTE FOR EROSION CONTROL
FD51 080 0292 021-028

l. DESCRIPTION

Perform al erosion and water pollution control work in accordance with the Department's 2012
Standard and Interim Supplemental Specifications, Specia Provisions and Special Notes, and
Standard and Sepia Drawings, current editions, and as directed by the Engineer. Section references
areto the Standard Specifications. Thiswork shall consist of:

(1) Developing and preparing a Best Management Practices Plan (BMP) tailored to
suit the specific construction phasing for each site within the project; (2) Preparing
the project site for construction, including locating, furnishing, installing, and
maintaining temporary and/or permanent erosion and water pollution control
measures as required by the BMP prior to beginning any earth disturbing activity on
the project site; (3) Clearing and grubbing and removal of al obstructions as
required for construction; (4) Removing all erosion control devices when no longer
needed; (5) Restoring all disturbed areas as nearly as possible to their original
condition; (6) Preparing seedbeds and permanently seeding all disturbed aress;
(7) Providing a Kentucky Erosion Prevention and Sediment Control Program
(KEPSC) qualified inspector; and (8) Performing any other work to prevent erosion
and/or water pollution as specified by this contract, required by the BMP, or as
directed by the Engineer.

. MATERIALS

Furnish materials in accordance with these notes, the Standard Specifications and Interim
Supplemental Specifications, and applicable Specia Provisions and Specia Notes, and Standard
and Sepia Drawings, current editions. Provide for all materials to be sampled and tested in
accordance with the Department's Sampling Manual. Unless directed otherwise by the Engineer,
make the materials available for sampling a sufficient time in advance of the use of the materials to
allow for the necessary time for testing.

1. CONSTRUCTION

Be advised, these Erosion Control Plan Notes do not constitute a BMP plan for the project. Jointly
with the Engineer, prepare a site specific BMP plan for each drainage area within the project in
accordance with Section 213. Provide a unique BMP at each project site using good engineering
practices taking into account existing site conditions, the type of work to be performed, and the
congtruction phasing, methods and techniques to be utilized to complete the work. Be responsible
for al erosion prevention, sediment control, and water pollution prevention measures required by
the BMP for each site. Represent and warrant compliance with the Clean Water Act (33 USC
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Section 1251 et seq.), the 404 Permit, the 401 Water Quality Certification, and applicable state and
local government agency laws, regulations, rules, specifications, and permits. Contrary to Section
105.05, in case of discrepancy between theses notes, the Standard Specifications, Interim
Supplemental Specifications, Special and Special Notes, Standard and Sepia Drawings, and such
state and local government agency requirements, adhere to the most restrictive requirement.

Conduct operations in such a manner as to minimize the amount of disturbed ground during each
phase of the congtruction and limit the haul roads to the minimum required to perform the work.
Preserve existing vegetation not required to be removed by the work or the contract. Seed and/or
mulch disturbed areas at the earliest opportunity. Use silt fence, silt traps, temporary ditches, brush
barriers, erosion control blankets, sodding, channel lining, and other erosion control measures in a
timely manner as required by the BMP and as directed or approved by the Engineer. Prevent
sediment laden water from leaving the project, entering an existing drainage structure, or
entering a stream.

Provide for erosion control measures to be in place and functioning prior to any earth disturbance
within a drainage area. Compute the volume and size of silt control devices necessary to control
sediment during each phase of construction. Remove sediment from silt traps before they become a
maximum of ¥z full. Maintain st fence by removing accumulated trappings and/or replacing the
geotextile fabric when it becomes clogged, damaged, or deteriorated, or when directed by the
Engineer. Properly dispose of all materials trapped by erosion control devices at approved sites off
the right of way obtained by the Contractor at no additional cost to the Department (See Specia
Note for Waste and Borrow).

Aswork progresses, add or remove erosion control measures as required by the BMP applicable to
the Contractor’s project phasing and construction methods and techniques. Update the volume
calculations and modify the BMP as necessary throughout the duration of the project. Ensure that
an updated BMP is kept on site and available for public inspection throughout the life of the project.

After all construction is complete, restore al disturbed areas in accordance with Section 212.
Completely remove al temporary erosion control devices not required as part of the permanent
erosion control from the construction site. Prior to removal, obtain the Engineer’s concurrence of
items to be removed. Grade the remaining exposed earth (both on and off the Right of-Way) as
nearly as possible to its origina condition, or as directed by the Engineer. Prepare the seed bed
areas and sow all exposed earthen areas with the applicable seed mixture(s) according to
Section 212.03.03.

V. MEASUREMENT

Erosion Control Blanket. If required by the BMP, the Department will measure Erosion
Control Blanket according to Section 212.04.07.
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Sodding. If required by the BMP, the Department will measure Sodding according to
Section 212.04.08.

Channe Lining. If required by the BMP, the Department will measure Channel Lining
according to Sections 703.04.04-703.04.07.

Eroson Control. Contrary to Sections 212.04, 213.04, and 703.04 other than Erosion
Control Blankets, Sodding, and Channel Lining, the Department will not measure Erosion
Control for Site 8, but shall be incidental to guardrail items. Contrary to Sections 212.04,
213.04, and 703.04 other than Erosion Control Blankets, Sodding, and Channel Lining, the
Department will measure Erosion Control for Sites 2, 3, 5, 6, 7, and 9 as one Lump Sum for
each site. The Department will not measure developing, updating, and maintaining a BMP
plan for each site; providing a KEPSC qualified inspector; locating, furnishing, installing,
inspecting, maintaining, and removing erosion and water pollution control items; Roadway
Excavation, Borrow Excavation, Embankment In Place, Topsoil Furnished and Placed, and
Spreading Stockpiled Topsoil; Topdressing Fertilizer, Temporary and Permanent Seeding
and Protection, Special Seeding Crown Vetch, and Temporary Mulch; Sedimentation Basin
and Clean Sedimentation Basin, Silt Trap Type“A” and Clean Silt Trap Type“A”; Silt Trap
Type“B” and Clean Silt Trap Type “B”; Silt Trap Type “C” and Clean Silt Trap Type “C”;
Temporary Silt Fence and Clean Temporary Silt Fence; Plants, Vines, Shrubs, and Trees,
Gabion and Dumped Stone Deflectors and Riffle Structures, Boulders; Temporary Ditches
and clean Temporary Ditches; Geotextile Fabric, and al other erosion and water pollution
control items required by the BMP or the Engineer, but shall be incidental to Erosion
Control.

V. Basis of Payment

Erosion Control Blanket. If not listed as a bid item, but required by the BMP, the
Department will pay for Erosion Control Blankets as Extra Work according to Sections
104.03 and 109.04.

Sodding. If not listed as a bid item, but required by the BMP, the Department will pay for
Sodding as ExtraWork according to Sections 104.03 and 109.04.

Channel Lining. If not listed as a bid item, but required by the BMP, the Department will
pay for Channel Lining as Extra Work according to Sections 104.03 and 109.04.

Erosion Control. Contrary to Sections 212.05 and 213.05, other than Erosion Control
Blanket, Sodding, and Channel Lining, payment at the Contract lump sum price for Erosion
Control, shal be full compensation for al materias, equipment, labor and incidentals
necessary to complete the erosion and water pollution control work as specified in these
notes, Sections 212 and 213, the Supplemental Specifications, applicable Specia Provisions
and Specia Notes, and Standard and Sepia Drawings, including but not limited to
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developing, updating, and maintaining a BMP plan for each site; providing a KEPSC
qualified ingpector; locating, furnishing, installing, inspecting, maintaining, and removing
eroson and water pollution control items, Roadway Excavation, Borrow Excavation,
Embankment In Place, Topsoil Furnished and Placed, and Spreading Stockpiled Topsoil;
Topdressing Fertilizer, Temporary and Permanent Seeding and Protection, Special Seeding
Crown Vetch, and Temporary Mulch; Sedimentation Basin and Clean Sedimentation Basin,
Silt Trap Type “A” and Clean Silt Trap Type “A”; Silt Trap Type “B” and Clean Silt Trap
Type “B”; Silt Trap Type “C” and Clean Silt Trap Type “C”; Temporary Silt Fence and
Clean Temporary Silt Fence; Plants, Vines, Shrubs, and Trees, Gabion and Dumped Stone
Deflectors and Riffle Structures, Boulders, Temporary Ditches and clean Temporary
Ditches; Geotextile Fabric and all other erosion and water pollution control items required
by the BMP or the Engineer.
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www.keniucky.gov

General Certification--Nationwide Permit # 14
Linear Transportation Projects

This General Ceriification is issued March 19, 2012, in conformity with the
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C.
§1341), as well as Kentucky Statute KRS 224.16-050.

For this and all nationwide permits, the definition of surface water is as per 401 KAR
10:001 Chapter 10, Section 1(80): Surface Waters means those waters having well-
defined banks and beds, either constantly or intermittently flowing; lakes and impounded
waters; marshes and wetlands; and any subterranean waters flowing in well-defined
channels and having a demonstrable hydrologic connection with the surface. Lagoons
used for waste treatment and effluent ditches that are situated on property owned, leased,
or under valid easement by a permitted discharger are not considered to be surface waters
of the commonwealth.

Agricultural operations, as defined by KRS 224.71-100(1) conducting activities
pursuant to KRS 224.71-100 (3), (4), (5), (6), or 10 are deemed to have certification if they
are implementing an Agriculture Water Quality Plan pursuant to KRS 224.71-145.

For all other operations, the Commonweaith of Kentucky hereby certifies under
Section 401 of the Clean Water Act (CWA) that it has reasonable assurances that
applicable water quality standards under Kentucky Administrative Regulations Title 401,
Chapter 10, established pursuant to Sections 301, 302, 304, 306 and 307 of the CWA, will
not be violated for the activity covered under NATIONWIDE PERMIT 14, namely Linear
Transportation Projects, provided that the following conditions are met:

1. The activity will not occur within surface waters of the Commonwealth identified by
the Kentucky Division of Water as Qutstanding State or National Resource Water,
Cold Water Aquatic Habitat, or Exceptional Waters.

2. The activity will not occur within surface waters of the Commonwealth identified as
perpetually-protected (e.g. deed restriction, conservation easement) mitigation sites.

3. The activity will impact less than 1/2 acre of wetland/marsh.
4. The activity will impact less than 300 linear feet of surface waters of the

Commonwealth. Siream realignment greater than 100 feet is not covered under
this general water quality certification.

Kentuckiy™

KentuckyUnbridiedSpirit.com

UNBRIGLED BPIRIT —¥ An Equal Opportunity Employer M/F/D

Page 40 of 112



MARTIN COUNTY

Contract ID: 162240

FD51 080 0292 021-028 PW327

General Certification--Nationwide Permit # 14
Linear Transportation Projects
Page 2

. For a single and complete linear transportation project, the cumulative length of

impacts less than 300 linear feet of surface waters within each Hydrologic Unit
Code (HUC) 14 watershed will not exceed 500 linear feet.

. Stream impacts covered under this General Water Quality Certification and

undertaken by those persons defined as an agricultural operation under the
Agricultural Water Quality Act must be completed in compliance with the Kentucky
Agricultural Water Quality Plan (KWQP).

. The Kentucky Division of Water may require submission of a formal application for

an individual certification for any project if the project has been determined to likely
have a significant adverse effect upon water quality or degrade the waters of the
Commonwealth so that existing uses of the water body or downstream waters are
precluded.

. Activities that do not meet the conditions of this General Water Quality Certification

require an Individual Section 401 Water Quality Certification.

. Activities qualifying for coverage under this General Water Quality Certification are

subject to the following conditions:

* FErosion and sedimentation pollution control plans and Best Management
Practices must be designed, installed, and maintained in effective
operating condition at all times during construction activities so that violations
of state water quality standards do not occur (401 KAR 10:031 Section 2 and
KRS 224.70-100).

¢ Sediment and erosion control measures, such as check-dams constructed of
any material, silt fencing, hay bales, etc., shall not be placed within surface
waters of the Commonwealth, either temporarily or permanently, without prior
approval by the Kentucky Division of Water's Water Quality Certification
Section. [f placement of sediment and erosion control measures in surface
waters is unavoidable, design and placement of temporary erosion control
measures shall not be conducted in such a manner that may result in
instability of streams that are adjacent to, upstream, or downstream of the
structures. All sediment and erosion control devices shall be removed and
the natural grade restored within the completion timeline of the activities.

* Measures shall be taken to prevent or control spills of fuels, lubricants, or
other toxic materials used in construction from entering the watercourse.

¢ Removal of riparian vegetation in the utility line right-of-way shall be limited to
that necessary for equipment access.

¢ To the maximum extent practicable, all in-stream work under this certification
shall be performed under low-flow conditions.
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Heavy equipment, e.g. bulidozers, backhoes, draglines, etc., if required for
this project, should not be used or operated within the stream channel. In
those instances in which such in-stream work is unavoidable, then it shall be
performed in such a manner and duration as to minimize turbidity and
disturbance to substrates and bank or riparian vegetation.

Any fill shall be of such composition that it will not adversely affect the
biological, chemical, or physical properties of the receiving waters and/or
cause violations of water quality standards. If rip-rap is utilized, it should be
of such weight and size that bank stress or slump conditions will not be
created because of its placement.

If there are water supply iniakes located downstream that may be affected by
increased turbidity and suspended solids, the permittee shall notify the
operator when such work will be done.

Should evidence of stream pollution or jurisdictional wetland impairment
and/or violations of water quality standards occur as a result of this activity
{either from a spill or other forms of water pollution), the KDOW shalll be
notified immediately by calling (800} 928-2380.

Non-compliance with the conditions of this general ceriification or violation of
Kentucky state water quality standards may result in civil penalties.
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US Army Corps of Engineers

Nationwide Permit
No. 14, Linear Transportation Projects

Activities required for the construction, expansion, modification, or improvement of linear
transportation projects (e.g., roads, highways, railways, trails, airport runways, and taxiways)
in waters of the United States.

a. For linear transportation projects in non-tidal waters, the discharge cannot cause the
loss of greater than 1/2-acre of waters of the United States. For linear transportation
projects in tidal waters, the discharge cannot cause the loss of greater than 1/3-acre of
waters of the United States.

b. Any stream channel modification, including bank stabilization, is limited to the
minimum necessary to construct or protect the linear transportation project; such
modifications must be in the immediate vicinity of the project.

c. This NWP also authorizes temporary structures, fills, and work necessary to construct
the linear transportation project. Appropriate measures must be taken to maintain
normal downstream flows and minimize flooding to the maximum extent practicable,
when temporary structures, work, and discharges, including cofferdams, are
necessary for construction activities, access fills, or dewatering of construction sites.
Temporary fills must consist of materials, and be placed in a manner, that will not be
eroded by expected high flows. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The areas affected by
temporary fills must be revegetated, as appropriate.

d. This NWP cannot be used to authorize non-linear features commonly associated with
transportation projects, such as vehicle maintenance or storage buildings, parking lots,
train stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district

engineer prior to commencing the activity if: (1) the loss of waters of the United States
exceeds

1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general
condition 31.) (Sections 10 and 404)

Note: Some discharges for the construction of farm roads or forest roads, or temporary
roads for moving mining equipment, may qualify for an exemption under Section 404(f) of the
Clean Water Act (see 33 CFR 323.4).

Valid from March 19, 2012 through March 18, 2017
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Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the
following general conditions, as applicable, in addition to any regional or case-specific
conditions imposed by the division engineer or district engineer. Prospective permittees should
contact the appropriate Corps district office to determine if regional conditions have been
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district
office to determine the status of Clean Water Act Section 401 water quality certification and/or
Coastal Zone Management Act consistency for an NWP. Every person who may wish to obtain
permit authorization under one or more NWPs, or who is currently relying on an existing or prior
permit authorization under one or more NWPs, has been and is on notice that all of the
provisions of 33 CFR §§ 330.1 through 330.6 apply to every NWP authorization. Note especially
33 CFR § 330.5 relating to the modification, suspension, or revocation of any NWP
authorization.

1. Navigation. (2) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations
or otherwise, must be installed and maintained at the permittee's expense on authorized facilities
in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantiaily disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species
that normally migrate through the area, unless the activity's primary purpose is to impound
water. All permanent and temporary crossings of waterbodies shall be suitably culverted,
bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of
those aquatic species.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important
spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations,
unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and
48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
1
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bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see Section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting
its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-construction
course, condition, capacity, and location of open waters must be maintained for each activity,
including stream channelization and storm water management activities, except as provided
below. The activity must be constructed to withstand expected high flows. The activity must not
restrict or impede the passage of normal or high flows, unless the primary purpose of the activity
is to impound water or manage high flows. The activity may alter the pre-construction course,
condition, capacity, and location of open waters if it benefits the aquatic environment (e.g.,
stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on
mats, or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to
perform work within waters of the United States during periods of low-flow or no-flow.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and
the affected areas returned to pre-construction elevations. The affected areas must be
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shail be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

15. Single and Complete Project. The activity must be a single and complete project. The
same NWP cannot be used more than once for the same single and complete project.

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild
and Scenic River System, or in a river officially designated by Congress as a “study river” for
possible inclusion in the system while the river is in an official study status, unless the
appropriate Federal agency with direct management responsibility for such river, has determined
in writing that the proposed activity will not adversely affect the Wild and Scenic River

2

Page 45 of 112



MARTIN COUNTY

Contract ID: 162240

FD51 080 0292 021-028 PW327

designation or study status. Information on Wild and Scenic Rivers may be obtained from the
appropriate Federal land management agency responsible for the designated Wild and Scenic
River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land
Management, U.S. Fish and Wildlife Service).

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including,
but not limited to, reserved water rights and treaty fishing and hunting rights.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to
directly or indirectly jeopardize the continued existence of a threatened or endangered species or
a species proposed for such designation, as identified under the Federal Endangered Species Act
(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such
species. No activity is authorized under any NWP which “may affect” a listed species or critical
habitat, unless Section 7 consultation addressing the effects of the proposed activity has been
completed.

(b) Federal agencies should follow their own procedures for complying with the
requirements of the ESA. Federal permittees must provide the district engineer with the
appropriate documentation to demonstrate compliance with those requirements. The district
engineer will review the documentation and determine whether it is sufficient to address ESA
compliance for the NWP activity, or whether additional ESA consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, and shall not begin work
on the activity until notified by the district engineer that the requirements of the ESA have been
satisfied and that the activity is authorized. For activities that might affect Federally-listed
endangered or threatened species or designated critical habitat, the pre-construction notification
must include the name(s) of the endangered or threatened species that might be affected by the
proposed work or that utilize the designated critical habitat that might be affected by the
proposed work. The district engineer will determine whether the proposed activity “may affect”
or will have “no effect” to listed species and designated critical habitat and will notify the non-
Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-
construction notification. In cases where the non-Federal applicant has identified listed species or
critical habitat that might be affected or is in the vicinity of the project, and has so notified the
Corps, the applicant shall not begin work until the Corps has provided notification the proposed
activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation
has been completed. If the non-Federal applicant has not heard back from the Corps within 45
days, the applicant must still wait for notification from the Corps.

(d) As a result of formal or informal consultation with the FWS or NMFS the district
engineer may add species-specific regional endangered species conditions to the NWPs., |

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or
endangered species as defined under the ESA. In the absence of separate authorization (e.g., an
ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the
U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the
Jurisdiction of the United States to take a listed species, where "take" means to harass, harm,
pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such
conduct. The word “harm” in the definition of “take" means an act which actually kills or injures
wildlife. Such an act may include significant habitat modification or degradation where it
actually kills or injures wildlife by significantly impairing essential behavioral patterns,
including breeding, feeding or sheltering.

' 3
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(f) Information on the location of threatened and endangered species and their critical
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide
web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.noaa.gov/fisheries.html respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations
governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle
Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and
Wildlife Service to determine if such “take” permits are required for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may affect properties listed, or eligible for listing, in the National Register of Historic
Places, the activity is not authorized, until the requirements of Section 106 of the National
Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must
provide the district engineer with the appropriate documentation to demonstrate compliance with
those requirements. The district engineer will review the documentation and determine whether
it is sufficient to address section 106 compliance for the NWP activity, or whether additional
section 106 consultation is necessary.

(c) Non-federal permittees must submit a pre-construction notification to the district
engineer if the authorized activity may have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on
the National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties may be affected
by the proposed work or include a vicinity map indicating the location of the historic properties
or the potential for the presence of historic properties. Assistance regarding information on the
location of or potential for the presence of historic resources can be sought from the State
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the
National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction
notifications, district engineers will comply with the current procedures for addressing the
requirements of Section 106 of the National Historic Preservation Act. The district engineer shall
make a reasonable and good faith effort to carry out appropriate identification efforts, which may
include background research, consultation, oral history interviews, sample field investigation,
and field survey. Based on the information submitted and these efforts, the district engineer shall
determine whether the proposed activity has the potential to cause an effect on the historic
properties. Where the non-Federal applicant has identified historic properties on which the
activity may have the potential to cause effects and so notified the Corps, the non-Federal
applicant shall not begin the activity until notified by the district engineer either that the activity
has no potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.

(d) The district engineer will notify the prospective permittee within 45 days of receipt
of a complete pre-construction notification whether NHPA Section 106 consultation is required.
Section 106 consultation is not required when the Corps determines that the activity does not
have the potential to cause effects on historic properties (see 36 CFR §800.3(a)). If NHPA
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If
the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must

4
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still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C.
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who,
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly
adversely affected a historic property to which the permit would relate, or having legal power to

prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances
justify granting such assistance despite the adverse effect created or permitted by the applicant.
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and
provide documentation specifying the circumstances, the degree of damage to the integrity of
any historic properties affected, and proposed mitigation. This documentation must include any
views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking
occurs on or affects historic properties on tribal lands or affects properties of interest to those
tribes, and other parties known to have a legitimate interest in the impacts to the permitted
activity on historic propetties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing
the activity authorized by this permit, you must immediately notify the district engineer of what
you have found, and to the maximum extent practicable, avoid construction activities that may
affect the remains and artifacts until the required coordination has been completed. The district
engineer will initiate the Federal, Tribal and state coordination required to determine if the items
or remains warrant a recovery effort or if the site is eligible for listing in the National Register of
Historic Places. '

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves.
The district engineer may designate, after notice and opportunity for public comment, additional
waters officially designated by a state as having particular environmental or ecological
significance, such as outstanding national resource waters or state natural heritage sites. The
district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for
any activity within, or directly affecting, critical resource waters, including wetlands adjacent to
such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38,

- notification is required in accordance with general condition 31, for any activity proposed in the
designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts
to the critical resource waters will be no more than minimal.

23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that adverse effects on
the aquatic environment are minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects,
both temporary and permanent, to waters of the United States to the maximum extent practicable

- at the project site (i.e., on site).
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(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or
compensating for resource losses) will be required to the extent necessary to ensure that the
adverse effects to the aquatic environment are minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all
wetland losses that exceed 1/10-acre and require pre-construction notification, unless the
district engineer determines in writing that either some other form of mitigation would be
more environmentally appropriate or the adverse effects of the proposed activity are
minimal, and provides a project-specific waiver of this requirement. For wetland losses of
1/10-acre or less that require pre-constraction notification, the district engineer may
determine on a case-by-case basis that compensatory mitigation is required to ensure that
the activity results in minimal adverse effects on the aquatic environment. Compensatory
mitigation projects provided to offset losses of aquatic resources must comply with the
applicable provisions of 33 CFR part 332.

(1) The prospective permittee is responsible for proposing an appropriate compensatory
mitigation option if compensatory mitigation is necessary to ensure that the activity results in
minimal adverse effects on the aquatic environment.

(2) Since the likelihood of success is greater and the impacts to potentially valuable
uplands are reduced, wetland restoration should be the first compensatory mitigation option
considered.

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be
used by the district engineer to make the decision on the NWP verification request, but a final
mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) — (14) must be
approved by the district engineer before the permittee begins work in waters of the United States,
unless the district engineer determines that prior approval of the final mitigation plan is not
practicable or not necessary to ensure timely completion of the required compensatory mitigation
(see 33 CFR 332.3(k)(3)).

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the
mitigation plan only needs to address the baseline conditions at the impact site and the number of
credits to be provided.

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided
as compensatory mitigation, site protection, ecological performance standards, monitoring
requirements) may be addressed through conditions added to the NWP authorization, instead of

~ components of a compensatory mitigation plan.

(d) For losses of streams or other open waters that require pre-construction notification,
the district engineer may require compensatory mitigation, such as stream rehabilitation,
enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the
aquatic environment.

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it
cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of
the United States, even if compensatory mitigation is provided that replaces or restores some of
the lost waters. However, compensatory mitigation can and should be used, as necessary, to
ensure that a project already meeting the established acreage limits also satisfies the minimal
impact requirement associated with the NWPs.

(f) Compensatory mitigation plans for projects in or near streams or other open waters
will normally include a requirement for the restoration or establishment, maintenance, and legal
protection (e.g., conservation easements) of riparian areas next to open waters. In some cases,
riparian areas may be the only compensatory mitigation required. Riparian areas should consist
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of native species. The width of the required riparian area will address documented water quality

ot aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each

side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to establish a riparian
area on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or
establishing a riparian area along a single bank or shoreline may be sufficient. Where both
wetlands and open waters exist on the project site, the district engineer will determine the
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based
on what is best for the aquatic environment on a watershed basis. In cases where riparian areas
are determined to be the most appropriate form of compensatory mitigation, the district
engineer may waive or reduce the requirement to provide wetland compensatory mitigation for
wetland losses.

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate
permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine
resources, permittee-responsible compensatory mitigation may be environmentally preferable if
there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine
credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the
special conditions of the NWP verification must clearly indicate the party or parties responsible
for the implementation and performance of the compensatory mitigation project, and, if required,
its long-term management.

(h) Where certain functions and services of waters of the United States are permanently
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous
wetland in a permanently maintained utility line right-of-way, mitigation may be required to
reduce the adverse effects of the project to the minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures are
safely designed, the district engineer may require non-Federal applicants to demonstrate that the
structures comply with established state dam safety criteria or have been designed by qualified
persons. The district engineer may also require documentation that the design has been
independently reviewed by similarly qualified persons, and appropriate modifications made to
ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or
State or Tribe may require additional water quality management measures to ensure that the
authorized activity does not result in more than minimal degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal
Zone management consistency concurrence must be obtained, or a presumption of concurrence
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional
measures to ensure that the authorized activity is consistent with state coastal zone management
requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regional
conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with
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any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act
consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and
complete project is prohibited, except when the acreage loss of waters of the United States
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified
acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14,
with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters
of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide
permit verification to the new owner by submitting a letter to the appropriate Corps district office
to validate the transfer. A copy of the nationwide permit verification must be attached to the
letter, and the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at
the time the property is transferred, the terms and conditions of this nationwide permit, including
any special conditions, will continue to be binding on the new owner(s) of the property. To
validate the transfer of this nationwide permit and the associated liabilities associated with
compliance with its terms and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Fach permittee who receives an NWP verification letter
from the Corps must provide a signed certification documenting completion of the authorized
activity and any required compensatory mitigation. The success of any required permittce-
responsible mitigation, including the achievement of ecological performance standards, will be
addressed separately by the district engineer. The Corps will provide the permittee the
certification document with the NWP verification letter. The certification document will
include:

(a) A statement that the authorized work was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu
fee program are used to satisfy the compensatory mitigation requirements, the certification must
include the documentation required by 33 CFR 332.3(1)(3) to confirm that the permittee secured
the appropriate number and resource type of credits; and

(¢) The signature of the permittee certifying the completion of the work and mitigation.
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31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP,
the prospective permittee must notify the district engineer by submitting a pre-construction
notification (PCN) as early as possible. The district engineer must determine if the PCN is
complete within 30 calendar days of the date of receipt and, if the PCN is determined to be
incomplete, notify the prospective permittee within that 30 day period to request the additional
information necessary to make the PCN complete. The request must specify the information
needed to make the PCN complete. As a general rule, district engineers will request additional
information necessary to make the PCN complete only once. However, if the prospective
permittee does not provide all of the requested information, then the district engineer will notify
the prospective permittee that the PCN is still incomplete and the PCN review process will not
commence until all of the requested information has been received by the district engineer. The
prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed
under the NWP with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN
and the prospective permittee has not received written notice from the district or division
engineer. However, if the permittee was required to notify the Corps pursuant to general
condition 18 that listed species or critical habitat might be affected or in the vicinity of the
project, or to notify the Corps pursuant to general condition 20 that the activity may have the
potential to cause effects to historic properties, the permittee cannot begin the activity until
receiving written notification from the Corps that there is “no effect” on listed species or “no
potential to cause effects™ on historic properties, or that any consultation required under Section
7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National
Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under
NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the
proposed activity requires a written waiver to exceed specified limits of an NWP, the permitiee
may not begin the activity until the district engineer issues the waiver. If the district or division
engineer notifies the permittee in writing that an individual permit is required within 45 calendar
days of receipt of a complete PCN, the permittee cannot begin the activity until an individual
permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be
modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR
330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include
the following information:

(1) Name, address and telephone numbers of the prospective permittee;

(2) Location of the proposed project;

(3) A description of the proposed project; the project’s purpose; direct and indirect
adverse environmental effects the project would cause, including the anticipated amount of loss
of water of the United States expected to result from the NWP activity, in acres, linear feet, or
other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual
permit(s) used or intended to be used to authorize any part of the proposed project or any related
activity. The description should be sufficiently detailed to allow the district engineer to

- determine that the adverse effects of the project will be minimal and to determine the need for
compensatory mitigation. Sketches should be provided when necessary to show that the activity
complies with the terms of the NWP. (Sketches usually clarify the project and when provided
results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative
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description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed
engineering plans);

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other
waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the
project site. Wetland delineations must be prepared in accordance with the current method
required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and
other waters on the project site, but there may be a delay if the Corps does the delineation,
especially if the project site is large or contains many waters of the United States. Furthermore,
the 45 day period will not start until the delineation has been submitted to or completed by the
Corps, as appropriate; '

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and
a PCN is required, the prospective permittee must submit a statement describing how the
mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and
why compensatory mitigation should not be required. As an alternative, the prospective
permittee may submit a conceptual or detailed mitigation plan.

(6) If any listed species or designated critical habitat might be affected or is in the vicinity
of the project, or if the project is located in designated critical habitat, for non-Federal applicants
the PCN must include the name(s) of those endangered or threatened species that might be
affected by the proposed work or utilize the designated critical habitat that may be affected by

- the proposed work. Federal applicants must provide documentation demonstrating compliance
with the Endangered Species Act; and

(7) For an activity that may affect a historic property listed on, determined to be eligible
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for
non-Federal applicants the PCN must state which historic property may be affected by the
proposed work or include a vicinity map indicating the location of the historic property. Federal
applicants must provide documentation demonstrating compliance with Section 106 of the
National Historic Preservation Act.

(c) Form of Pre-Construction Notification: The standard individual permit application
form (Form ENG 4345) may be used, but the completed application form must clearly indicate
that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7)
of this general condition. A letter containing the required information may also be used.

(d) Agency Coordination: (1) The district engineer will consider any comments from
Federal and state agencies concerning the proposed activity’s compliance with the terms and
conditions of the NWPs and the need for mitigation to reduce the project’s adverse
environmental effects to a minimal level.

(2) For all NWP activities that require pre-construction notification and result in the loss
of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50,
51, and 52 activities that require pre-construction notification and will result in the loss of greater
than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that
require pre-construction notification, the district engineer will immediately provide (e.g., via e-
mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the
complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or
water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic
Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37,
these agencies will have 10 calendar days from the date the material is transmitted to telephone
or fax the district engineer notice that they intend to provide substantive, site-specific comments.
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The comments must explain why the agency believes the adverse effects will be more than
minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar
days before making a decision on the pre-construction notification. The district engineer will
fully consider agency comments received within the specified time frame conceming the
proposed activity’s compliance with the terms and conditions of the NWPs, including the need
for mitigation to ensure the net adverse environmental effects to the aquatic environment of the
proposed activity are minimal. The district engineer will provide no response to the resource
agency, except as provided below. The district engineer will indicate in the administrative record
associated with each pre-construction notification that the resource agencies’ concerns were
considered. For NWP 37, the emergency watershed protection and rehabilitation activity may
proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of
property or economic hardship will occur. The district engineer will consider any comments
received to decide whether the NWP 37 authorization should be modified, suspended, or revoked
in accordance with the procedures at 33 CFR 330.5.

(3) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the
Magnuson-Stevens Fishery Conservation and Management Act.

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple
copies of pre-construction notifications to expedite agency coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed activity, the district engineer will determine
whether the activity authorized by the NWP will result in more than minimal individual or
cumulative adverse environmental effects or may be contrary to the public interest. For a linear
project, this determination will include an evaluation of the individual crossings to determine
whether they individually satisfy the terms and conditions of the NWP(s), as well as the
cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a
waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an
otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or
52, the district engineer will only grant the waiver upon a written determination that the NWP
activity will result in minimal adverse effects. When making minimal effects determinations the
district engineer will consider the direct and indirect effects caused by the NWP activity, The
district engineer will also consider site specific factors, such as the environmental setting in the
vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the
functions provided by the aquatic resources that will be affected by the NWP activity, the degree
or magnitude to which the aquatic resources perform those functions, the extent that aquatic
resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the
duration of the adverse effects (temporary or permanent), the importance of the aquatic resource
functions to the region (e.g., watershed or ecoregion), and mitigation required by the district
engineer. If an appropriate functional assessment method is available and practicable to use, that
assessment method may be used by the district engineer to assist in the minimal adverse effects

~ determination. The district engineer may add case-specific special conditions to the NWP

authorization to address site-specific environmental concerns.
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2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-

- acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN.
Applicants may also propose compensatory mitigation for projects with smaller impacts. The
district engineer will consider any proposed compensatory mitigation the applicant has included
in the proposal in determining whether the net adverse environmental effects to the aquatic
environment of the proposed activity are minimal. The compensatory mitigation proposal may be
either conceptual or detailed. If the district engineer determines that the activity complies with
the terms and conditions of the NWP and that the adverse effects on the aquatic environment are
minimal, after considering mitigation, the district engineer will notify the permittee and include
anty activity-specific conditions in the NWP verification the district engineer deems necessary.
Conditions for compensatory mitigation requirements must comply with the appropriate
provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan
before the permittee commences work in waters of the United States, unless the district engineer
determines that prior approval of the final mitigation plan is not practicable or not necessary to
ensure timely completion of the required compensatory mitigation. If the prospective permittee
elects to submit a compensatory mitigation plan with the PCN, the district engineer will
expeditiously review the proposed compensatory mitigation plan. The district engineer must
review the proposed compensatory mitigation plan within 45 calendar days of receiving a
complete PCN and determine whether the proposed mitigation would ensure no more than
minimal adverse effects on the aquatic environment. If the net adverse effects of the project on
the aquatic environment (after consideration of the compensatory mitigation proposal) are
determined by the district engineer to be minimal, the district engineer will provide a timely
written response to the applicant. The response will state that the project can proceed under the
terms and conditions of the NWP, including any activity-specific conditions added to the NWP
authorization by the district engineer.

3. If the district engineer determines that the adverse effects of the proposed work are
more than minimal, then the district engineer will notify the applicant either: (a) that the project
does not qualify for authorization under the NWP and instruct the applicant on the procedures to
seek authorization under an individual permit; (b) that the project is authorized under the NWP
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects
on the aquatic environment to the minimal level; or (c) that the project is authorized under the
NWP with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic
environment, the activity will be authorized within the 45-day PCN period, with activity-specific
conditions that state the mitigation requirements. The authorization will include the necessary
conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that
would reduce the adverse effects on the aquatic environment to the minimal level. When
mitigation is required, no work in waters of the United States may occur until the district
engineer has approved a specific mitigation plan or has determined that prior approval of a final
mitigation plan is not practicable or not necessary to ensure timely completion of the required
compensatory mitigation.
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E. Further Information

1. District Engineers have authority to determine if an activity complies with the terms
and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law.

3. NWPs do not grant any property rights or exclusive privileges.

4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project.

13
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GENERAL WATER QUALITY CERTIFICATION & NATIONWIDE PERMIT
FD51 080 0292 021-028

Perform all work in accordance with the attached General Water Quality Certification and Corps
of Engineers Nationwide Permit #14. Provide all work crews and subcontractors copies of the
attachments and require the attachments to be present at all active worksites when operations are
in progress. Present the attachments to regulators and inspectors upon request.

In addition to the requirements of the General Certification and Nationwide Permit, comply with
the following requirements:

If the work requires deviation from the attachments, notify the Engineer and do
not proceed without written permission from the Kentucky Division of Water

(KDW).

Although not specifically mentioned in the attachments, do not grout rip rap
unless the Engineer provides written permission from the KDW.

Do not operate machinery in any waterway. If instream work is unavoidable,
obtain concurrence from the Engineer before beginning work.
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SITE LOCATION SUMMARY
FD51 080 0292 021-028

SITE

O 00 NO UL WN B

MILEPOINT COMMENTS
BEGIN END
15.335 15.368 BY OTHERS
21.845  21.854
22.240  22.245
25.096  25.124 BY OTHERS
25.827  25.845
26.389  26.404
26.553  26.569
27.175  27.351 GUARDRAIL ONLY
27.335 27.351
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GUARDRAIL DELIVERY VERIFICATION SHEET

CONTRACT ID 162240

DESCRIPTION

QUANTITIES
UNIT FIELD VERIFIED DELIVERED

GUARDRAIL STEEL W BEAM

GUARDRAIL STEEL THRIE BEAM

GUARDRAIL THRIE BEAM-W BEAM CONNECTOR
GUARDRAIL TERMINAL SECTION No. 1
GUARDRAIL TERMINAL SECTION No. 2
GUARDRAIL TERMINAL SECTION No. 3
GUARDRAIL THRIE BEAM TERMINAL SECTION
CRASH CUSHION TYPE VI

CRASH CUSHION TYPE VI

CRASH CUSHION TYPE IX/IX-A

GUARDRAIL END TREATMENT TYPE 1

GUARDRAIL END TREATMENT TYPE 2A
GUARDRAIL END TREATMENT TYPE 3

GUARDRAIL END TREATMENT TYPE 4A
GUARDRAIL END TREATMENT TYPE 7

GUARDRAIL CONNECTOR TO BRIDGE END TYPE A/A-1
GUARDRAIL CONNECTOR TO BRIDGE END TYPE E/E-1
GUARDRAIL CONNECTOR TO BRIDGE END TYPE C
GUARDRAIL CONNECTOR TO BRIDGE END TYPE D
GUARDRAIL CONNECTOR TO CONC MED PIER
GUARDRAIL CONNECTOR TO CONC SHLDR PIER
GUARDRAIL POSTS-STEEL

GUARDRAIL OFFSET BLOCK TYPE 4

GUARDRAIL OFFSET BLOCK STEEL

GUARDRAIL OFFSET BLOCK THRIE BEAM
GUARDRAIL BACK-UP PLATE W BEAM

GUARDRAIL BACK-UP PLATE THRIE BEAM
GUARDRAIL NUTS, BOLTS, & WASHERS

NOTES:

LF

LF

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

BAG

1. Dispose of concrete foundations and timber posts off the Right-of-Way at sites obtained by the Contractor at no additional cost to the Department.
2. Salvage and deliver removed guardrail system components, other than concrete foundations and timber posts, to the Department's Martin

County maintenance facility.

3. Prior to removing the materials from the project site, obtain the Contractor's and Engineer's representativ's signatures.
4. Upon delivery, obtain the Martin County Facility's representative's signature and submit this completed form to the Engineer.
5. The Department will not measure removed guardrail components for payment without completed delivery verification sheet(s).

PRINTED NAME SIGNATURE DATE

RESIDENT ENGINEER'S REPRESENTATIVE

CONTRACTOR'S REPRESENTATIVE

MARTIN COUNTY FACILITY'S

REPRESENTATIVE

Contract ID: 162240
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SPECIFICATIONS AND STANDARD DRAWINGS
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard

Specifications for Road and Bridge Construction, Edition of 2012 and Standard
Drawings, Edition of 2016.



MARTIN COUNTY

FD51 080 0292 021-028 PW327

Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the April 29, 2016 Letting

Revision:

Subsection:

101.03 DEFINITIONS

Add the following Definitions to this section:

Superpave Mix Design Technologist (SMDT) - An inspector qualified by the KYTC to
submit, adjust, or approve asphalt mix designs.

Superpave Plant Technologist (SPT) - An inspector qualified by the KYTC to perform
routine inspection and process control, acceptance, or verification testing on asphalt mixtures.

Revision:

Subsection:

102.15 Process Agent.

Replace the 1st paragraph with the following:

Every corporation doing business with the Department shall submit evidence of compliance
with KRS Sections 14A.4-010, 271B.11-010, 271B.11-070, 271B.11-080, 271B.5-010 and
271B.16-220, and file with the Department the name and address of the process agent upon
whom process may be served.

Revision:

Subsection:

105.13 Claims Resolution Process.

Delete all references to TC 63-34 and TC 63-44 from the subsection as these forms are no
longer available through the forms library and are forms generated within the AASHTO
SiteManager software.

Revision:

Subsection:

108.01 Subcontracting of Contract.

Replace the section with the following:

Do not subcontract, sell, transfer, assign, or otherwise dispose of the Contract or any portion of
the Contract or Contracts, or of the right, title, or interest therein, without the Engineer’s
written consent. If the Contractor chooses to subcontract any portion of the Contract, a written
request to sublet work must be submitted on the Subcontract Request (TC 63-35) form for the
Engineer’s approval. When directed by the Engineer, submit a certified copy of the actual
subcontract agreement executed between the parties.

The Engineer will allow the Contractor to subcontract a portion, but the Contractor must
perform with his own organization work amounting to no less than 30 percent of the total
Contract cost. The Engineer will not allow any subcontractor to exceed the percentage to be
performed by the Contractor and will require the Contractor to maintain a supervisory role over
the entire project.

Do not allow any subcontractor to further subcontract any portion of the work without
obtaining written consent from the Engineer. When the Engineer gives such consent, the first
tier subcontractor may further subcontract a portion of his work not to exceed 50 percent of the
work originally subcontracted to him by the Contractor. Do not allow any second tier
subcontractor to subcontract any portion of the work.

Extra work performed by subcontractors in accordance with Section 109 will not be utilized in
the computation of total dollar amount subcontracted. Subcontract percentages are based upon
the original contract amount.

Payment to subcontractors for satisfactory performance of their work or materials supplied musf
be made within 7 calendar days from receipt of payment from the Engineer. Upon request by
the Engineer, provide proof that payment has been made to the subcontractor within the 7
calendar days. Progress payments may be withheld for failure to comply with this request

Contract ID: 162240
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FD51 080 0292 021-028 PW327

Supplemental Specifications to the
Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the April 29, 2016 Letting

The Engineer’s written consent to subcontract, assign, or otherwise dispose of any portion of
the Contract does not, under any circumstances, relieve the Contractor or the surety of their
respective liabilities and obligations under the Contract. The Engineer will make transactions
only with the Contractor. The Engineer will recognize subcontractors only in the similar
capacity of employees or workers of the Contractor who are subject to the same requirements as
to character and competence as specified in Subsection 108.06.

Lease agreements are acceptable on Department projects. No additional paperwork is needed
when equipment is rented from a commercial rental company unless the leased equipment
comes with an operator. In these circumstances, payroll records for the operator of the leased
equipment must be maintained and submitted by the contractor in accordance with Department
policy.

Lease agreements between contractors that involve equipment only will require the submittal of
a TC 63-71 Department Equipment Rental Form. If a Contractor is found to be in violation of
these requirements, the Engineer reserves the right to withhold payment for the work which
was performed in violation of these requirements. This provision does not include the lease or
use of equipment from a corporation or company wholly owned by the Contractor. The
Contractor shall not use equipment in the performance of the Contract to which title is not held
by the Contractor or an approved subcontractor without a submitted lease agreement.

If a public official has provided a documented Declaration of Emergency, then the Engineer
may verbally waive the requirement of submitting a TC 63-71 Department Equipment Rental
Form until the situation has ended. After the emergency situation ends, immediately remove
the equipment from the project or submit a completed TC 63-71 Department Equipment Rental
Form to the Engineer.

Revision:

Subsection:

108.03 Preconstruction Conference.

Replace 8) Staking with the following:

8) Staking (designated by a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Revision:

Subsection:

109.07.02 Fuel.
Revise item Crushed Aggregate Used for Embankment Stabilization to the following:
Crushed Aggregate

Used for Stabilization of Unsuitable Materials

Used for Embankment Stabilization

Delete the following item from the table.

Crushed-Sandstone Base (CementTreated)
Subsection: |110.02 Demobilization.
Revision:  |Replace the first part of the first sentence of the second paragraph with the following:

Perform all work and operations necessary to accomplish final clean-up as specified in the first
paragraph of Subsection 105.12;

Revision:

Subsection:

112.03.12 Project Traffic Coordinator (PTC).
Replace the last paragraph of this subsection with the following:
Ensure the designated PTC has sufficient skill and experience to properly perform the task

assigned and has successfully completed the qualification courses.

Contract ID: 162240
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Subsection: [112.04.18 Diversions (By-Pass Detours).

Revision: |Insert the following sentence after the 2nd sentence of this subsection.

The Department will not measure temporary drainage structures for payment when the contract
documents provide the required drainage opening that must be maintained with the diversion.
The temporary drainage structures shall be incidental to the construction of the diversion. If the
contract documents fail to provide the required drainage opening needed for the diversion, the
cost of the temporary drainage structure will be handled as extra work in accordance with
section 109.04.

Subsection: {201.03.01 Contractor Staking.

Revision: |Replace the first paragraph with the following: Perform all necessary surveying under the
general supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: [201.04.01 Contractor Staking.

Revision: |Replace the last sentence of the paragraph with the following: Complete the general layout of
the project under the supervision of a Professional Engineer or Land Surveyor licensed in the
Commonwealth of Kentucky.

Subsection: {206.04.01 Embankment-in-Place.

Revision: |Replace the fourth paragraph with the following: The Department will not measure suitable
excavation included in the original plans that is disposed of for payment and will consider it
incidental to Embankment-in-Place.

Subsection: |208.02.01 Cement.

Revision: |Replace paragraph with the following:

Select Type I or Type II cement conforming to Section 801. Use the same type cement
throughout the work.

Subsection: [208.03.06 Curing and Protection.

Revision:  |Replace the fourth paragraph with the following:

Do not allow traffic or equipment on the finished surface until the stabilized subgrade has
cured for a total of 7-days with an ambient air temperature above 40 degrees Fahrenheit. A
curing day consists of a continuous 24-hour period in which the ambient air temperature does
not fall below 40 degrees Fahrenheit. Curing days will not be calculated consecutively, but
must total seven (7) , 24-hour days with the ambient air temperature remaining at or above 40
degrees Fahrenheit before traffic or equipment will be allowed to traverse the stabilized
subgrade. The Department may allow a shortened curing period when the Contractor requests.
The Contractor shall give the Department at least 3 day notice of the request for a shortened
curing period. The Department will require a minimum of 3 curing days after final compaction.
The Contractor shall furnish cores to the treated depth of the roadbed at 500 feet intervals for
each lane when a shortened curing time is requested. The Department will test cores using an
unconfined compression test. Roadbed cores must achieve a minimum strength requirement of
80 psi.

Subsection: [208.03.06 Curing and Protection.
Revision:  |Replace paragraph eight with the following:
At no expense to the Department, repair any damage to the subgrade caused by freezing.
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Standard Specifications for Road and Bridge Construction, 2012 Edition
Effective with the April 29, 2016 Letting

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Revision: |Revise Seed Mix Type I to the mixture shown below:
50% Kentucky 31 Tall Fescue (Festuca arundinacea)
35% Hard Fescue (Festuca (Festuca longifolia)
10% Ryegrass, Perennial (Lolium perenne)
5% White Dutch Clover (Trifolium repens)

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: |2)

Revision:  |Replace the paragraph with the following:
Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 4, 5, 6, and 7. Apply seed
mix Type II at a minimum application rate of 100 pounds per acre. If adjacent to a golf course
replace the crown vetch with Kentucky 31 Tall Fescue.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: A) Seed Mixtures for Permanent Seeding.

Number: |3)

Revision:  |Replace the paragraph with the following:
Permanent Seeding on Slopes Greater than 3:1 in Highway Districts 1, 2, 3, 8,9, 10, 11, and
12. Apply seed mix Type III at a minimum application rate of 100 pounds per acre. If adjacent
to crop land or golf course, replace the Sericea Lespedeza with Kentucky 31 Fescue.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision: |Delete the first sentence of the section.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: B) Procedures for Permanent Seeding.

Revision: |Replace the second and third sentence of the section with the following:
Prepare a seedbed and apply an initial fertilizer that contains a minimum of 100 pounds of
nitrogen, 100 pounds of phosphate, and 100 pounds of potash per acre. Apply agricultural
limestone to the seedbed when the Engineer determines it is needed. When required, place
agricultural limestone at a rate of 3 tons per acre.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Top Dressing.

Revision: |Change the title of part to D) Fertilizer.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision:  |Replace the first paragraph with the following:
Apply fertilizer at the beginning of the seeding operation and after vegetation is established.
Use fertilizer delivered to the project in bags or bulk. Apply initial fertilizer to all areas prior to
the seeding or sodding operation at the application rate specified in 212.03.03 B). Apply 20-10-
10 fertilizer to the areas after vegetation has been established at a rate of 11.5 pounds per 1,000
square feet. Obtain approval from the Engineer prior to the 2nd fertilizer application. Reapply
fertilizer to any area that has a streaked appearance. The reapplication shall be at no additional
cost to the Department. Re-establish any vegetation severely damaged or destroyed because of
an excessive application of fertilizer at no cost to the Department.

Subsection: [212.03.03 Permanent Seeding and Protection.

Part: D) Fertilizer.

Revision: |Delete the second paragraph.

Contract ID: 162240
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Subsection: [212.04.04 Agricultural Limestone.

Revision: |Replace the entire section with the following:
The Department will measure the quantity of agricultural limestone in tons.

Subsection: |212.04.05 Fertilizer.

Revision: |Replace the entire section with the following:
The Department will measure fertilizer used in the seeding or sodding operations for payment.
The Department will measure the quantity by tons.

Subsection: |212.05 PAYMENT.

Revision: |Delete the following item code:
Code Pay Item Pay Unit
05966 Topdressing Fertilizer Ton

Subsection: |212.05 PAYMENT.

Revision: |Add the following pay items:
Code Pay Item Pay Unit
05963 Initial Fertilizer Ton
05964  20-10-10 Fertilizer Ton
05992  Agricultural Limestone Ton

Subsection: [213.03.02 Progress Requirements.

Revision:
Replace the third paragraph with the following:
After exposing areas of erodible material, make every effort to stabilize and protect the areas as
quickly as possible. Permanently seed and mulch all areas at final grade within 14 days.
Temporary stabilization practices on those portions of the project where construction activities
have temporarily ceased shall be initiated within 14 days of the date of activity cessation. The
Engineer will suspend grading operations for instances where the Contractor fails to sustain
erosion control measures to effectively control erosion and to prevent water pollution in
accordance with the KPDES Permit. In addition, the Engineer will withhold monies due on
current estimates until corrective work has been initiated and is continuously progressing to
remediate noted deficiencies. Additionally, should noted deficiencies not be adequately
addressed to the satisfaction of the Engineer within 7 calendar days of receipt of written
notification of deficiencies, the Department will apply a penalty equal to the daily liquidated
damages rate until all aspects of the work have been completed.

Subsection: [213.03.05 Temporary Control Measures.

Part: E) Temporary Seeding and Protection.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [304.02.01 Physical Properties.

Table: Required Geogrid Properties

Revision: |Replace all references to Test Method "GRI-GG2-87" with ASTM D 7737.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: B) Sampling.

Revision: |Replace the second sentence with the following:
The Department will determine when to obtain the quality control samples using the random-
number feature of the mix design submittal and approval spreadsheet. The Department will
randomly determine when to obtain the verification samples required in Subsections 402.03.03
and 402.03.04 using the Asphalt Mixture Sample Random Tonnage Generator.

Contract ID: 162240
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Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |3) VMA.

Revision: |Add the following paragraph below Number 3) VMA:
Retain the AV/VMA specimens and one additional corresponding G,,,, sample for 5 working
days for mixture verification testing by the Department. For Specialty Mixtures, retain a
mixture sample for 5 working days for mixture verification testing by the Department. When
the Department's test results do not verify that the Contractor's quality control test results are
within the acceptable tolerances according to Subsection 402.03.03, retain the samples and
specimens from the affected sublot(s) for the duration of the project.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |4) Density.

Revision: |Replace the second sentence of the Option A paragraph with the following:
Perform coring by the end of the following work day.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: D) Testing Responsibilities.

Number: |5) Gradation.

Revision: |Delete the second paragraph.

Subsection: [402.03.02 Contractor Quality Control and Department Acceptance.

Part: H) Unsatisfactory Work.

Number: 1) Based on Lab Data.

Revision: |Replace the second paragraph with the following:
When the Engineer determines that safety concerns or other considerations prohibit an
immediate shutdown, continue work and the Department will make an evaluation of
acceptability according to Subsection 402.03.05.

Subsection: [402.03.03 Verification.

Revision:  |Replace the first paragraph with the following:
402.03.03 Mixture Verification. For volumetric properties, the Department will perform a
minimum of one verification test for AC, AV, and VMA according to the corresponding
procedures as given in Subsection 402.03.02. The Department will randomly determine when
to obtain the verification sample using the Asphalt Mixture Sample Random Tonnage
Generator. For specialty mixtures, the Department will perform one AC and one gradation
determination per lot according to the corresponding procedures as given in Subsection
402.03.02. However, Department personnel will not perform AC determinations according to
KM 64-405. The Contractor will obtain a quality control sample at the same time the
Department obtains the mixture verification sample and perform testing according to the
procedures given in Subsection 402.03.02. If the Contractor's quality control sample is verified
by the Department's test results within the tolerances provided below, the Contractor's sample
will serve as the quality control sample for the affected sublot. The Department may perform
the mixture verification test on the Contractor's equipment or on the Department's equipment.

Subsection: [402.03.03 Verification.

Part: A) Evaluation of Sublot(s) Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:

When the paired t -test indicates that the Contractor's data and Department's data are possibly
not from the same population, the Department will investigate the cause for the difference
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems
appropriate.

Contract ID: 162240
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Subsection: (402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the first paragraph with the following:
When differences between test results are not within the tolerances listed below, the
Department will resolve the discrepancy according to Subsection 402.03.05.

Subsection: [402.03.03 Verification.

Part: B) Evaluation of Sublots Not Verified by Department.

Revision:  |Replace the third sentence of the second paragraph with the following:
When the F -test or t -test indicates that the Contractor's data and Department's data are possibly)|
not from the same population, the Department will investigate the cause for the difference
according to Subsection 402.03.05 and implement corrective measures as the Engineer deems
appropriate.

Subsection: |402.03.03 Verification.

Part: C) Test Data Patterns.

Revision:  |Replace the second sentence with the following:
When patterns indicate substantial differences between the verified and non-verified sublots,
the Department will perform further comparative testing according to subsection 402.03.05.

Subsection: [402.03 CONSTRUCTION.

Revision: |Add the following subsection: 402.03.04 Testing Equipment and Technician Verification.
For mixtures with a minimum quantity of 20,000 tons and for every 20,000 tons thereafter, the
Department will obtain an additional verification sample at random using the Asphalt Mixture
Sample Random Tonnage Generator in order to verify the integrity of the Contractor’s and
Department’s laboratory testing equipment and technicians. The Department will obtain a
mixture sample of at least 150 Ib at the asphalt mixing plant according to KM 64-425 and split
it according to AASHTO R 47. The Department will retain one split portion of the sample and
provide the other portion to the Contractor. At a later time convenient to both parties, the
Department and Contractor will simultaneously reheat the sample to the specified compaction
temperature and test the mixture for AV and VMA using separate laboratory equipment
according to the corresponding procedures given in Subsection 402.03.02. The Department
will evaluate the differences in test results between the two laboratories. When the difference
between the results for AV or VMA is not within + 2.0 percent, the Department will investigate
and resolve the discrepancy according to Subsection 402.03.05.

Subsection: [402.03.04 Dispute Resolution.

Revision: |Change the subsection number to 402.03.05.

Subsection: |402.05 PAYMENT.

Part: Lot Pay Adjustment Schedule Compaction Option A Base and Binder Mixtures

Table: AC

Revision:  |Replace the Deviation from JMF(%) that corresponds to a Pay Value of 0.95 to +0.6.

Subsection: [403.01 Description.

Revision: |Replace the sentence three and four of the first paragraph with the following:
Provide a Superpave Plant Technologist (SPT) or Superpave Mix Design Technician (SMDT)
qualified by the Laboratories' Quality Acceptance program. Be available to address all Quality
Control concerns arising during work performed under section 403.

Subsection: [403.02.10 Material Transfer Vehicle (MTV).

Revision: |Replace the first sentence with the following:

In addition to the equipment specified above, provide a MTV with the following minimum

characteristics:

Contract ID: 162240
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Subsection: [403.03.03 Preparation of Mixture

Part: C) Mix Design Criteria

Number: |2)

Revision: |Revise part 2) to read as follows: Selection of Optimum AC. Normally, the Department will
approve the AC at an air-void content of 4.0 percent. The Engineer may assign an AC
corresponding to other air-void levels as deemed appropriate. Ensure the optimum AC is a
minimum of 5.2 percent by weight of the total mixture for all 0.5-inch nominal surface
mixtures and 5.5 percent by weight of the total mixture for all 0.38-inch nominal surface
mixtures.

Subsection: |412.02.09 Material Transfer Vehicle (MTV).

Revision:  |Replace the paragraph with the following:

Provide and utilize a MTV with the minimum characteristics outlined in section 403.02.10.

Subsection: [412.03.07 Placement and Compaction.

Revision:  |Replace the first paragraph with the following:

Use a MTV when placing SMA mixture in the driving lanes. The MTV is not required on
ramps and/or shoulders unless specified in the contract. When the Engineer determines the use
of the MTV is not practical for a portion of the project, the Engineer may waive its requirement
for that portion of pavement by a letter documenting the waiver.

Subsection: |412.04 MEASUREMENT.

Revision: |Add the following subsection:

412.04.03. Material Transfer Vehicle (MTV). The Department will not measure the MTV for
payment and will consider its use incidental to the asphalt mixture.

Subsection: [501.03.19 Surface Tolerances and Testing Surface.

Part: B) Ride Quality.

Revision: |Add the following to the end of the first paragraph:

The Department will specify if the ride quality requirements are Category A or Category B
when ride quality is specified in the Contract. Category B ride quality requirements shall apply
when the Department fails to classify which ride quality requirement will apply to the Contract.

Subsection: [501.03.05 Weather Limitations and Protection.

Revision: |Replace the reference to Subsection 501.03.19 in Paragraph 5, with Subsection 501.03.20.

Subsection: |601.02.02 Cement

Revision: |Replace the third sentence with the following: The Department will allow the use of Type
IP(220), Type IS(<30), Type IL, Type II, and Type III when the Engineer approves.

Subsection: |601.02.02 Cement

Revision:  |Replace the fifth sentence with the following: If unsatisfactory test results are obtained using

Type IP(<20), Type IS(<30), Type IL, Type 11, or Type III cement complete the work using
Type I cement.

Contract ID: 162240
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Subsection:
Part:

601.03.02 Concrete Producer Responsibilities.
E) Trip Tickets.

Revision: |Replace the section with the following:
Furnish a trip ticket containing the minimum information shown in the table below. Certify that
the data on the ticket is correct and that the mixture conforms to the approved mix design.
Ensure that the plant manager or a Level II concrete technician signs the ticket. The
Department's jobsite inspector will complete all other necessary information on the back of the
trip ticket.
Contract Id: Proj. Number: |Date: County: |
Truck No: Producer Name: SiteManager Sample Id:
Qty{vds?): Time Loaded (Non Agitated Concrete Only):
Begin Mixing Time: AM PM REW
Set Retarder Used Yes Type Mo
Water Reducer Used Yes Type Mo
Water Underrun Gal,-“‘fu:l3 Total Gallons
Design W,/C:  |Actual W/C: |5Iump {inches)
Batch Weight Information:
Material: Description: Design Otv: Reguired: Batched: 28War: %Moisture: Actual:
Remarks:
*The data on this ticket is correct for the approved concrete mix design.®
Signature: Date:
KRMCA Level 1l Technician or Plant Manager
Subsection: (601.03.03 Proportioning and Requirements
Part: A) Concrete
Revision: |Revise Table for INGREDIENT PROPORTIONS AND REQUIREMENTS FOR VARIOUS
CLASSES OF CONCRETE as follows: Replace "M1 w/ Type 1 cement" with "M1 w/ Type 1
or blended hydraulic cement"
Subsection: (601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Revision: |Revise part C) header to read as follows: Mixtures Using Type [P(<20), IS(<30), and IL
Cement and Mineral Admixtures.
Subsection: (601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: |1)
Revision: |Revise first sentence to read as follows: Type IP(<20), IS(<30), IL Cement.
Subsection: (601.03.03 Proportioning and Requirements
Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures
Number: |2)
Revision: |Revise second sentence to read as follows: The use of fly ash, blast furnace slag cement, or

micosilica in concrete is the Contractor's option.
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Subsection: [601.03.03 Proportioning and Requirements

Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures

Number: |2)

Revision: |Revise the first sentence in the second paragraph to read as follows: When the ability to use
blast furnace slag cement or microsilica has not been demonstrated have the concrete producer
provide trial batches in accordance with Subsection 601.03.02 G) 1).

Subsection: [601.03.03 Proportioning and Requirements

Part: C) Mixtures Using Type IP, IS, and [(SM) Cement or Mineral Admixtures

Number: |2)

Part: b)

Revision: |Revise first sentence to read as follows: Blast Furnace Slag Cement

Subsection: (601.03.03 Proportioning and Requirements

Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures

Number: |2)

Part: b)

Revision: |Revise second sentence to read as follows: When added as a separate ingredient, use Grade
120 or Grade 100 slag to reduce the quantity of cement, except do not use blast furnace slag
cement to reduce the quantity of Type IS(<30) cement.

Subsection: [601.03.03 Proportioning and Requirements

Part: C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures

Number: |2)

Part: b)

Revision: |In part b), replace all references to "GGBF slag" with "blast furnace slag cement".

Subsection: [601.03.04 Classes and Primary Uses

Part: H) Class M1

Revision: |Revise part H) to read as follows: High early strength for bridge joint repair and full or partial
depth bridge deck patching. (Type 1 cement or blended hydraulic cement)

Subsection: [603.03.06 Cofferdams.

Revision:  |Replace the seventh sentence of paragraph one with the following:
Submit drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Subsection: [605.03.04 Tack Welding.

Revision: |Insert the subsection and the following:
605.03.04 Tack Welding. The Department does not allow tack welding.

Subsection: [606.03.17 Special Requirements for Latex Concrete Overlays.

Part: A) Existing Bridges and New Structures.

Number: |1) Prewetting and Grout-Bond Coat.

Revision: |Add the following sentence to the last paragraph: Do not apply a grout-bond coat on bridge
decks prepared by hydrodemolition.

Subsection: [609.03 Construction.

Revision:  |Replace Subsection 609.03.01 with the following:

609.03.01 A) Swinging the Spans. Before placing concrete slabs on steel spans or precast
concrete release the temporary erection supports under the bridge and swing the span free on its
supports.

609.03.01 B) Lift Loops. Cut all lift loops flush with the top of the precast beam once the
beam is placed in the final location and prior to placing steel reinforcement. At locations where]
lift loops are cut, paint the top of the beam with galvanized or epoxy paint.
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Subsection: [611.03.02 Precast Unit Construction.

Revision:  |Replace the first sentence of the subsection with the following:

Construct units according to ASTM C1577, replacing Table 1 (Design Requirements for
Precast Concrete Box Sections Under Earth, Dead and HL-93 Live Load Conditions)
with KY Table 1 (Precast Culvert KYHL-93 Design Table), and Section 605 with the
following exceptions and additions:

Subsection: [613.03.01 Design.

Number: |2)

Revision: |Replace "AASHTO Standard Specifications for Highway Bridges" with "AASHTO LRFD
Bridge Design Specifications"

Subsection: |615.06.02

Revision: |Add the following sentence to the end of the subsection.

The ends of units shall be normal to walls and centerline except exposed edges shall be beveled
% inch.

Subsection: [615.06.03 Placement of Reinforcement in Precast 3-Sided Units.

Revision: |Replace the reference of 6.6 in the section to 615.06.06.

Subsection: [615.06.04 Placement of Reinforcement for Precast Endwalls.

Revision: |Replace the reference of 6.7 in the section to 615.06.07.

Subsection: [615.06.06 Laps, Welds, and Spacing for Precast 3-Sided Units.

Revision: |Replace the subsection with the following:

Tension splices in the circumferential reinforcement shall be made by lapping. Laps may not be
tack welded together for assembly purposes. For smooth welded wire fabric, the overlap shall
meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and
AASHTO 2012 Bridge Design Guide Section 5.11.6.3. For deformed welded wire fabric, the
overlap shall meet the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1
and AASHTO 2012 Bridge Design Guide Section 5.11.6.2. The overlap of welded wire fabric
shall be measured between the outer most longitudinal wires of each fabric sheet. For
deformed billet-steel bars, the overlap shall meet the requirements of AASHTO 2012 Bridge
Design Guide Section 5.11.2.1. For splices other than tension splices, the overlap shall be a
minimum of 12" for welded wire fabric or deformed billet-steel bars. The spacing center to
center of the circumferential wires in a wire fabric sheet shall be no less than 2 inches and no
more than 4 inches. The spacing center to center of the longitudinal wires shall not be more
than 8 inches. The spacing center to center of the longitudinal distribution steel for either line
of reinforcing in the top slab shall be not more than 16 inches.

Subsection: [615.06.07 Laps, Welds, and Spacing for Precast Endwalls.

Revision: |Replace the subsection with the following:

Splices in the reinforcement shall be made by lapping. Laps may not be tack welded together
for assembly purposes. For smooth welded wire fabric, the overlap shall meet the requirements
of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.2 and AASHTO 2012 Bridge Design
Guide Section 5.11.6.3. For deformed welded wire fabric, the overlap shall meet the
requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.5.1 and AASHTO 2012
Bridge Design Guide Section 5.11.6.2. For deformed billet-steel bars, the overlap shall meet
the requirements of AASHTO 2012 Bridge Design Guide Section 5.11.2.1. The spacing center-
to-center of the wire fabric sheet shall not be less than 2 inches or more than 8§ inches.
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Subsection:
Revision:

615.08.01 Type of Test Specimen.

Replace the subsection with the following:

Start-up slump, air content, unit weight, and temperature tests will be performed each day on
the first batch of concrete. Acceptable start-up results are required for production of the first
unit. After the first unit has been established, random acceptance testing is performed daily for
each 50 yd3 (or fraction thereof). In addition to the slump, air content, unit weight, and
temperature tests, a minimum of one set of cylinders shall be required each time plastic
property testing is performed.

Subsection: [615.08.02 Compression Testing.

Revision: |Delete the second sentence.

Subsection: [615.08.04 Acceptability of Core Tests.

Revision: |Delete the entire subsection.

Subsection: [615.12 Inspection.

Revision: |Add the following sentences to the end of the subsection:  Units will arrive at jobsite with the
"Kentucky Oval" stamped on the unit which is an indication of acceptable inspection at the
production facility. Units shall be inspected upon arrival for any evidence of damage resulting
from transport to the jobsite.

Subsection: [701.04.16 Deduction for Pipe Deflection.

Revision: |Insert the following at the end of the paragraph:

The section length is determined by the length of the pipe between joints where the failure
occurred.

Subsection: |716.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: |716.03 CONSTRUCTION.

Revision: |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [716.03.02 Lighting Standard Installation.

Revision: |Replace the paragraph with the following:

Locate poles to avoid trees, drainage, structures, etc. Regardless of the station & offset noted,
locate all poles/bases behind guardrail a minimum of 4 feet behind the face of the guardrail.
All poles shall be placed as close to stations and offsets as stated on Plans to provide proper
illumination. If any pole needs to be relocated from stations indicated, the Division of Traffic
Operations shall be contacted. When submitting brochures for suggested luminaires include
iso lux curves, IES type distribution, lamp lumens, and typical ballast factor used for each type
of luminaire. Submit the photometric data in a digital IES format to the Division of Traffic
Operations. Include with the submittal a point of contact and phone number to answer
technical questions about the luminaire.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Revision:  |Replace the third sentence with the following: Orient the transformer base so the door is
positioned on the side away from on-coming traffic.

Subsection: [716.03.02 Lighting Standard Installation.

Part: A) Conventional Installation.

Number: |1) Breakaway Installation and Requirements.

Revision:  |Replace the first sentence with the following: For breakaway supports, conform to Section 12

of the AASHTO Standard Specifications for Structural Supports for Highway Signs,
Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
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Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Revision: |Replace the first three sentences of the first paragraph with the following: Install each high
mast pole as noted on Plans. Install each high mast pole on a separate circuit and use luminaires
with light patterns as indicated. Orient luminaires as shown in Plans.

Subsection: [716.03.02 Lighting Standard Installation.

Part: B) High Mast Installation

Number: |2) Concrete Base Installation

Revision: |Modification of Chart and succeeding paragraphs within this section:

Drlled Shaft Depth Data
3:1 Ground 2:1 Ground 1.3:1 Ground
Level Ground Slope Slope Slope &
Soil Fock Soil Fock Soil Fock Soil Fock
17 ft T ft 19 ft T it 20 ft T it o T ft
Steel Fequirements
Wertical Bars Ties or Spiral
. Spacing or
Size Total Size " itch
=10 16 =4 12 inch

Note 1: Shaft length is 22 feet for cohesive soil only. For cohesionless soil, contact Geotechnical Branch for
design.

Note 2: Do not construct high mast drilled shafts on ground slopes steeper than 1.5:1 without the approval of the
Division of Traffic Operations.

If rock is encountered during drilling operations and confirmed by the Engineer to be of sound
quality, the shaft is only required to be further advanced into the rock by the length of rock
socket shown in the design table. The total length of the shaft need not be longer than that of
soil alone. Both longitudinal rebar length and number of ties or spiral length shall be adjusted

If a shorter depth is desired for the drilled shaft, the Contractor shall provide, for the state's
review and approval, a detailed column design with individual site specific soil and rock
analysis performed and approved by a Professional Engineer licensed in the Commonwealth of
Kentucky.

Spiral reinforcement may be substituted for ties. If spiral reinforcement is used, one and one-
half closed coils shall be provided at the ends of each spiral unit. Subsurface conditions
consisting of very soft clay or very loose saturated sand could result in soil parameters weaker
than those assumed. Engineer shall consult with the Geotechnical Branch if such conditions

The bottom of the drilled hole shall be firm and thoroughly cleaned so no loose or compressible
materials are present at the time of the concrete placement. If the drilled hole contains standing
water, the concrete shall be placed using a tremie to displace water. Continuous concrete flow
will be required to insure full displacement of any water.

The reinforcement and anchor bolts shall be adequately supported in the proper positions so no
movement occurs during concrete placement. Welding of anchor bolts to the reinforcing cage

is unacceptable, templates shall be used. Exposed portions of the foundation shall be formed to
create a smooth finished surface. All forming shall be removed upon completion of foundation

construction.
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Subsection: [716.03.03 Trenching.

Part: A) Trenching of Conduit for Highmast Ducted Cables.

Revision:  |Add the following after the first sentence: If depths greater than 24 inches are necessary, obtain
the Engineer's approval and maintain the required conduit depths coming into the junction
boxes. No payment for additional junction boxes for greater depths will be allowed.

Subsection: [716.03.03 Trenching.

Part: B) Trenching of Conduit for Non-Highmast Cables.

Revision: |Add the following after the second sentence: If depths greater than 24 inches are necessary for
either situation listed previously, obtain the Engineer's approval and maintain the required
conduit depths coming into the junction boxes.

Subsection: |716.03.04 Conduit Installation.

Revision: |Replace the first two sentences of the paragraph with the following: Provide rigid steel
conduit encasement for all conductors except as specified in the Contract. Provide conduit that
is listed on the Department’s List of Approved Materials.

Subsection: [716.03.04 Conduit Installation.

Part: A) Conduit Requirements in Junction Boxes.

Number: |1) Highmast Ducted Cable.

Revision: |Replace the first two sentences with the following: Install conduit horizontally through the
junction box. Conduit shall be 4 inches from the bottom and 4 inches from the side of the
junction box.

Subsection: |716.03.04 Conduit Installation.

Revision:  |Add the following to the Part to the Subsection: G) Bore and Jack. Construction
methods shall be in accordance with Subsections 706.03.02, paragraphs 1, 2 and 4.

Subsection: |716.03.08 Splicing.

Revision: |Replace the last sentence of the paragraph with the following: Ensure the splices are of the
correct size for the wire being used.

Subsection: |[716.03.10 Junction Boxes.

Revision: |Replace subsection title with the following: Electrical Junction Box and replace the last
sentence of the paragraph with the following: Any additional junction boxes shall be approved
by the Engineer.

Subsection: [716.03.13 Temporary Lighting.

Revision: |Change subsection heading to the following: 716.03.13 Temporary/Maintain Lighting.

Subsection: [716.03.13 Temporary /Maintain Lighting.

Revision: |Replace the entire section with the following:

The Contractor shall furnish and install all materials necessary to temporarily light the proposed
roadway to design standards in Subsection 716.03. The Contractor shall submit his proposed
design of temporary lighting to the Division of Traffic Operations for approval at least 30 days
before installation.

Maintain all lighting elements impacted within or outside the project limits until new lighting
elements are installed and a functional inspection has been performed on the new lighting
elements. The Contractor shall submit a proposed design for maintaining lighting to the
Division of Traffic Operations for approval at least 30 days before installation.
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Subsection:
Revision:

716.03.14 Remove Lighting.

Replace the section with the following: Remove all lighting equipment that is identified by
the Engineer as no longer necessary including, but not limited to, the following: pole bases,
poles, junction boxes, cabinets, and wood poles. Pole bases shall be removed a minimum of
one foot below finished grade by chipping off or other method that is approved by the
Engineer. Dispose of all removed concrete off right-of-way. Wood poles shall be removed a
minimum of one foot below finished grade. Backfill holes with material approved by the
Engineer. Conduit may be abandoned in the ground. All materials shall be removed from the
project as directed by the Engineer. Transformers not owned by a utility shall be tested for
PCB's and disposed of in accordance with state regulations.

Subsection: |716.03.15 Painting.

Revision:

Replace the first sentence with the following: Clean non-galvanized or damaged surfaces of
exposed junction boxes, pull boxes, control panels, poles, and similar equipment, and apply
one coat of an inhibiting paint and two coats of aluminum paint.

Subsection: |716.04.01. Poles.

Revision: |Change the subsection heading to 716.04.01 Pole and replace the last sentence of the
subsection with the following: The Department will not measure anchor bolts, washers, nuts,
anchor bolt covers, ground lugs, and any associated hardware for payment and will consider
them incidental to this item of work.

Subsection: [716.04.02 High Mast Pole.

Revision:

Replace the second sentence with the following: The Department will not measure the
lowering device, anchor bolts, head frame assembly, cables, winch unit, power cables, wiring,
connectors, circuit breakers, grounding lugs, ground wire, ground rods, conduits, test plugs,,
adjustment and calibration of the unit to provide the desired operation, and any associated
hardware for payment and will consider them incidental to this item of work.

Subsection: |716.04.03 Bracket.

Revision: |Replace the second sentence with the following: The Department will not measure any
associated hardware needed for attaching the bracket to the pole for payment and will consider
them incidental to this item of work.

Subsection: |716.04.04 Pole Base.

Revision: |Change the subsection heading to 716.04.04 Pole Bases and delete the paragraph.

Subsection: |716.04.04 Pole Bases.

Revision: |Insert the following:

A. Pole Base. The Department will measure the quantity as each individual unit furnished
and installed. The Department will not measure excavation, concrete, conduits, fittings, ground
rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to the satisfaction
of the Engineer, and any associated hardware for payment and will consider them incidental to
this item of work.

B. Pole Base High Mast. The Department will measure the quantity in cubic yards
furnished and installed. The Department will not measure excavation, concrete, conduits,
fittings, ground rods, ground wires, ground lugs, reinforcing steel, restoring disturbed areas to
the satisfaction of the Engineer, and any associated hardware for payment and will consider
them incidental to this item of work.
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Revision:

Subsection:

716.04.05 Pole Base in Median Wall.

Replace the last sentence with the following: The Department will not measure conduits,
fittings, junction boxes, additional reinforcing steel, ground rods, ground wire, ground lugs,
and aluminum cover plates (if specified) for payment, and will consider them incidental to this
item of work.

Revision:

Subsection:

716.04.06 Transformer Base.

Replace the last sentence with the following: The Department will not measure transformer
door, ground lug, anchoring bolts, nuts, washers, and any associated hardware for payment and
will consider them incidental to this item of work. The filling of any unused holes will also be
considered incidental to this item of work.

Revision:

Subsection:

716.04.07 Pole with Secondary Equipment.
Replace the heading with the following: 716.04.07 Pole with Secondary Control Equipment.

Revision:

Subsection:

716.04.07 Pole with Secondary Control Equipment.

Replace the second and third sentence with the following: The Department will not measure
mounting the cabinet to the pole, backfilling, restoration, any necessary hardware to anchor
pole, electrical inspection fees, and required building fees involving utility secondary, and
primary service for payment and will consider them incidental to this item of work. The
Department will also not measure furnishing and installing electrical service conductors,
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting
arrestors, photoelectrical control, circuit breaker, contactor, manual switch, ground rods,
ground lugs, and ground wires for payment and will consider them incidental to this item of]
work. The filling of unused holes will also be considered incidental to this item of work.

Revision:

Subsection:

716.04.08 Lighting Control Equipment.

Replace the paragraph with the following:

The Department will measure the quantity as each individual unit furnished and installed. The
Department will not measure the concrete base, excavation, backfilling, restoration, any
necessary anchors, electrical inspection fees, and required building fees involving utility
secondary/primary service for payment and will consider them incidental to this item of work.
The Department will also not measure furnishing and installing electrical service conductors,
specified conduits, meter base, transformer, service panel, fused cutout, fuses, lighting
arrestors, photoelectrical control, circuit breakers, contactor, manual switch, ground rods,
ground lugs, and ground wires for payment and will consider them incidental to this item of
work. The Department will not measure the filling of any unused holes with and will consider
them incidental to this item of work.

Revision:

Subsection:

716.04.09 Luminaire.

Replace the paragraph with the following: The Department will measure the quantity as
each individual unit furnished and installed. The Department will not measure lamps, starters,
ballasts, drivers, surge protection, dimming modules, photo-control receptacle, specified
shielding (if required), and any adjustments necessary to provide the desired lighting pattern for
payment and will consider them incidental to this item of work.

Revision:

Subsection:

716.04.10 Fused Connector Kits.

Replace the heading with the following: 716.04.10 Fuse Connector Kits.
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Subsection:

Revision:

716.04.10 Fuse Connector Kits.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit furnished and installed. The Department will not measure fuses/lugs for
payment and will consider them incidental to this item of work.

Subsection: |716.04.11 Conduit.

Revision: |Replace the second sentence with the following: The Department will not measure installation
in ground or on structures, conduit fittings, test plugs, expansion joints with bonding straps,
grounding lugs, drill anchors, clamps, and any additional hardware required for payment and
will consider them incidental to this item of work.

Subsection: [716.04.12 Markers.

Revision: |Replace the section with the following: The Department will measure the quantity as each
individual unit furnished and installed.

Subsection: |716.04.13 Junction Box.

Revision:  |Replace the subsection title with the following: Electrical Junction Box Type Various.

Subsection: [716.04.13 Electrical Junction Box Type Various.

Revision: |Replace the section with the following: The Department will measure the quantity as each
individual unit furnished and installed. The Department will not measure additional junction
boxes for greater depths than those identified in Plans, #57 aggregate, backfilling, restoration of]
disturbed areas to the satisfaction of the Engineer, geotextile filter fabric, concrete, hot dipped
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for
payment , and will consider them incidental to this item of work.

Subsection: |716.04.13 Junction Box.

Part: A) Junction Electrical.

Revision:  |Delete Part A.

Subsection: [716.04.14 Trenching and Backfilling.

Revision: |Replace the section with the following: The Department will measure the quantity in linear
feet. The Department will not measure excavation, backfilling, underground utility warning
tape (if required), and the restoration of disturbed areas to original condition for payment and
will consider them incidental to this item of work.

Subsection: [716.04.15 Wire or Cable.

Revision: |Replace the section with the following: The Department will measure the quantity in linear feet
furnished and installed. The Department will not measure installation within conduit, splice
boots, and any other hardware required for installing cable for payment and will consider them
incidental to this item of work.

Subsection: [716.04.16 Ducted Cable.

Revision: |Replace the second sentence of the paragraph with the following: The Department will not
measure installation within trench or conduit and any other necessary hardware for payment
and will consider them incidental to this item of work.

Subsection: [716.04.17 Temporary Lighting

Revision:  |Rename the subsection as follows: 716.04.17 Temporary Lighting/Maintain Lighting.
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Subsection:
Revision:

716.04.17 Temporary Lighting/Maintain Lighting.

Delete the paragraph and add the following parts:

A) Temporary Lighting. The Department will measure the quantity by lump sum. The
Department will not measure poles, luminaires, wire, conduit, trenching and backfilling,
control equipment, all relocations and removal, design (if required), and any other necessary
hardware to make a complete installation for payment and will consider them incidental to this
item of work.

B) Maintain Lighting. The Department will measure the quantity by lump sum. The
Department will not measure maintenance of lighting elements and design (if required) for
payment and will consider them incidental to this item of work.

Subsection: [716.04.18 Remove Lighting.

Revision: |Replace the paragraph with the following: The Department will measure the quantity by lump
sum. The Department will not measure backfilling and the disposal or transportation of
equipment and materials associated with any structural or electrical component of the lighting
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles
for payment and will consider them incidental to this item of work.

Subsection: [716.04.19 Remove Pole Base.

Revision: |Delete Subsection.

Subsection: [716.04.20 Bore and Jack Conduit.

Revision: |Renumber Subsection to 716.04.19 Bore and Jack Conduit.

Subsection: [716.04.19 Bore and Jack Conduit.

Revision:  |Replace the paragraph with the following: The Department will measure the quantity in linear
feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway.

Subsection: |716.05 PAYMENT.

Revision: |Revise the following under Code, Pay Item, and Pay Unit with the following:

Code Pay Item Pay Unit
04700-04701  Pole(Various)Mtg Ht Each
04710-04714  Pole(Various)Mtg Ht High Mast Each
04810-04811 Electrical Junction Box (Various) Each
20391NS835  Electrical Junction Box Type A Each
20392NS835 Electrical Junction Box Type C Each
04770-04773  Luminaire (Various) Each

04780 Fuse Connector Kit Each
20410ED Maintain Lighting Lump Sum
04941 RemovePole Base——————— Hael

Subsection: |723.02.02 Paint.

Revision: |Replace sentence with the following: Conform to Section 821.

Subsection: |723.03 CONSTRUCTION.

Revision:  |Replace bullet 5) with the following: 5) AASHTO Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current
interims,

Subsection: [723.03.02 Poles and Bases Installation.

Revision: |Replace the title with the following: 723.03.02 Pole and Base Installation.
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Subsection: [723.03.02 Pole and Base Installation.

Revision: |Replace the first paragraph with the following: Regardless of the station and offset noted,
locate all poles/bases behind the guardrail a minimum of four feet from the front face of the
guardrail to the front face of the pole base. Orient the handhole door away from traffic travel
path. If pole base is installed within a sidewalk the top of the pole base shall be the same grade
as the sidewalk.

Subsection: [723.03.02 Poles and Bases Installation.

Part: A) Steel Strain and Mastarm Poles Installation

Revision: |Replace the title of Part A) Steel Strain and Mast Arm Pole Installation.

Subsection: [723.03.02 Pole and Base Installation.

Part: A) Steel Strain and Mast Arm Pole Installation.

Revision: |Insert the following sentence at the beginning of the first paragraph: Install pole bases 4 to 6
inches above grade.

Subsection: [723.03.02 Pole and Base Installation.

Part: A) Steel Strain and Mast Arm Pole Installation.

Revision: |Replace the second paragraph with the following: For concrete base installation, see Subsection
716.03.02 B), 2), Paragraphs 2-6. Drilled shaft depth shall be based on the soil conditions
encountered during drilling and slope condition at the site. Refer to the design chart below:

Subsection: [723.03.02 Pole and Base Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision: |Replace the second sentence with the following: If over 12 feet high the base shall have the
minimum depth and diameter as Subsection 716.03.02 (A), paragraph 2.

Subsection: |723.03.02 Poles and Bases Installation.

Part: B) Pedestal or Pedestal Post Installation.

Revision:  |Replace the fourth sentence of the paragraph with the following: For breakaway supports,
conform to Section 12 of the AASHTO Standard Specifications for Structural Supports for
Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.
Subsection: [723.03.03 Trenching.

Revision: |Replace the first sentence with the following: See Subsection 716.03.03 (B).

Subsection: [723.03.03 Trenching.

Part: A) Under Roadway.

Revision: |Delete Part A) Under Roadway.

Subsection: [723.03.05 Conduit Requirements in Junction Boxes.

Revision: |Delete the Subsection and replace with the following:

723.03.05 Fuse Connector Kits. See Subsection 716.03.09.

Subsection: [723.03.06 Coupling Installation.

Revision: |Delete the Subsection and replace with the following:

723.03.06 Painting. See Subsection 716.03.15.

Subsection: (723.03.07 Bonding Requirements.

Revision: |Delete the Subsection and replace with the following:

723.03.07 Electrical Junction Boxes. See Subsection 716.03.10.
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Subsection:
Revision:

723.03.08 Painting.
Replace with 723.03.06 Painting. See Subsection 716.03.15.

Subsection:
Revision:

723.03.09 Underground Warning Tape.
Renumber Subsection to 723.03.08 Underground Warning Tape.

Subsection:
Revision:

723.03.10 Backfilling and Disturbed Areas.
Renumber Subsection to 723.03.09 Backfilling and Disturbed Areas.

Subsection:

723.03.11 Wiring Installation.

Revision: |Renumber Subsection to 723.03.10 Wiring Installation.

Subsection: (723.03.10 Wiring Installation.

Revision: |Add the following sentence between the fifth and sixth sentences: Provide an extra two feet of
loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: 723.03.12 Loop Installation.

Revision:  |Renumber Subsection to 723.03.11 Loop Installation.

Subsection: [723.03.11 Loop Installation.

Revision:  |Replace the fourth sentence of the 2nd paragraph with the following: Provide an extra two feet
of loop wire and lead-in past the installed conduit in poles, pedestals, and junction boxes.

Subsection: [723.03.13 Grounding Installation.

Revision: |Renumber Subsection to 723.03.12 Grounding Installation.

Subsection: (723.03.12 Grounding Installation.

Revision: |Replace the reference to "Standard Detail Sheets" in the first sentence with "Plans".

Subsection: [723.03.14 Splicing.

Revision: |Renumber Subsection to 723.03.13 Splicing.

Subsection: [723.03.13 Splicing.

Revision: |Delete the reference to (IMSA 19-2) from the Sth sentence of the paragraph.

Subsection: [723.03.15 Painting.

Revision: |Delete Subsection.

Subsection: (723.03.14 Splicing.

Revision: |Replace with new Subsection 723.03.14 Remove Signal Equipment.

Subsection: [723.03.14 Remove Signal Equipment.

Revision: |Insert the following for the new subsection: Remove all traffic signal equipment that is
identified by the Engineer as no longer necessary including, but not limited to, the following:
pole bases, poles, junction boxes, cabinets, wood poles, and advance warning flashers. Pole
bases shall be removed a minimum of one foot below finished grade by chipping off or other
method that is approved by the Engineer. Dispose of all removed concrete off right-of-way.
Wood poles shall be removed a minimum of one foot below finished grade. Backfill holes with|
material approved by the Engineer. Conduit may be abandoned in the ground. Contact the
district traffic Engineer to determine if any removed signal equipment needs to be returned to
the district and to determine the location/time for such deliveries.

Subsection: [723.05.16 Drawings.

Revision:  |Renumber the Subsection to 723.03.15 Drawings.
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Subsection:
Revision:

723.03.15 Drawings.

Replace Subsection with the following: Before final inspection of the traffic control device,
provide a complete set of reproducible as-built drawings that show the arrangement and
locations of all equipment including: junction boxes, conduits, spare conduits, etc. Keep a
daily record of all conduits placed in trenches, showing the distance from the pavement edge,
the depth, and the length of runs, and indicate this information on the as-built drawings.

Subsection:

723.03.17 Acceptance and Inspection Requirements.

Revision: |Renumber Subsection to 723.03.16 Acceptance and Inspection Requirements.

Subsection: (723.03.16 Acceptance and Inspection Requirements.

Revision: |Replace the first paragraph of the section with the following: See Subsection 105.12. In
coordination with the District Traffic Engineer, energize traffic control device as soon as it is
fully functional and ready for inspection. After the work has been completed, conduct an
operational test demonstrating that the system operates in accordance with the Plans in the
presence of the Engineer. The Department will also conduct its own tests with its own
equipment before final acceptance. Ensure that the traffic control device remains operational
until the Division of Traffic Operations has provided written acceptance of the electrical work.

Subsection: |723.04.01 Conduit.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure conduit fittings, ground lugs, test plugs, expansion joints, and clamps for payment and
will consider them incidental to this item of work.

Subsection: |723.04.02 Junction Box.

Revision: |Replace subsection title with the following: Electrical Junction Box Type Various.

Subsection: [723.04.02 Electrical Junction Box Type Various.

Revision:  |Replace the subsection with the following: The Department will measure the quantity as each
individual unit furnished and installed. The Department will not measure additional junction
boxes for greater depths than those identified in Plans, Aggregate (#57), backfilling, restoration
of disturbed areas to the satisfaction of the Engineer, geotextile fabric, concrete, hot dipped
galvanized cover, stainless steel screws, rubber gasket, and any associated hardware for
payment and will consider them incidental to this item of work.

Subsection: [723.04.03 Trenching and Backfilling.

Revision: |Replace the second sentence with the following: The Department will not measure excavation,
backfilling, underground utility warning tape, and the restoration of disturbed areas to original
condition for payment and will consider them incidental to this item of work.

Subsection: [723.04.04 Open Cut Roadway.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure concrete, reinforcing steel, and asphalt for payment and will consider them incidental
to this item of work.

Subsection: [723.04.05 Loop Wire.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure splice boots, cable rings, and any other necessary hardware for payment and will
consider them incidental to this item of work.

Subsection: |723.04.06 Cable.

Revision: |Replace the second sentence of the subsection with the following: The Department will not

measure splice boots, cable rings, and any other hardware for payment and will consider them
incidental to this item of work.
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Subsection:

Revision:

723.04.07 Pole-Wooden.

Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, and restoring disturbed areas for payment and will consider
them incidental to this item of work.

Subsection:

Revision:

723.04.08 Steel Strain Pole.

Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, and restoring disturbed areas for payment and will consider
them incidental to this item of work.

Subsection:

Revision:

723.04.09 Mast Arm Pole.

Replace the second sentence of the subsection with the following: The Department will not
measure anchor bolts, arms, mounting brackets, and any other necessary hardware for payment
and will consider them incidental to this item of work.

Subsection:

Revision:

723.04.10 Signal Pedestal.

Replace the second sentence of the subsection with the following: The Department will not
measure excavation, concrete, reinforcing steel, conduits, fittings, ground rods, ground wire,
ground lugs, backfilling, restoring disturbed areas, and other necessary hardware for payment
and will consider them incidental to this item of work.

Subsection: |723.04.11 Post.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, and restoring disturbed areas for payment and will consider
them incidental to this item of work.

Subsection: [723.04.12 Anchor.

Revision: |Replace the second sentence of the subsection with the following: . The Department will not
measure down-guy, messenger, clamps, guy guard, or insulators, and possible installation in
various soil conditions for payment and will consider them incidental to this item of work.

Subsection: [723.04.13 Messenger.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure strand vises, bolts, washers, and other necessary hardware for payment and will
consider them incidental to this item of work.

Subsection: (723.04.14 Install Signal LED.

Revision: |Revise subsection title to 723.04.14 Install Beacon Controller - 2 Circuit.

Subsection: [723.04.14 Install Beacon Controller - 2 Circuit.

Revision: |Replace the subsection with the following: The Department will measure the quantity as each

individual unit furnished and installed. The Department will not measure the controller
housing, mounting equipment, S5-1 school zone sign, time clock, nema flasher, ground rods,
ground wires, ground lugs, metering disconnect hardware, electrical inspection fees, and
required building fees involving utility secondary/primary service for payment and will
consider them incidental to this item of work.
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Subsection:
Revision:

723.04.15 Loop Saw Slot and Fill.

Replace the second sentence of the subsection with the following: The Department will not
measure sawing, cleaning, filling induction loop saw slot, loop sealant, backer rod, drilling hole
for conduit, and grout for payment and will consider them incidental to this item of work.

Subsection:
Revision:

723.04.16 Pedestrian Detector.

Replace the subsection with the following: The Department will measure the quantity as each
individual unit furnished, installed and connected to pole/pedestal. The Department will not
measure installing R10-3e signs, detector housing, and installing mounting hardware for sign
for payment and will consider them incidental to this item of work.

Subsection:
Revision:

723.04.17 Signal.

Replace the second sentence of the subsection with the following: The Department will not
measure furnishing and installing LED modules, retroreflective tape, back plates, and any other
hardware for payment and will consider them incidental to this item of work.

Subsection:
Revision:

723.04.18 Signal Controller- Type 170.

Replace the second sentence of the subsection with the following: The Department will not
measure the concrete base, mounting the cabinet, connecting the signal and detectors,
excavation, backfilling, restoration, any necessary pole mounting hardware, electric service,
electrical inspection fees, and building fees involving secondary/primary service for payment
and will consider them incidental to this item of work. The Department will also not measure
furnishing and connecting the induction of loop amplifiers, pedestrian isolators, load switches,
model 400 modem card, electrical service conductors, conduits, anchors, meter base, fused
cutout, fuses, ground rods, ground wires, and ground lugs for payment and will consider them
incidental to this item of work.

Subsection:
Revision:

723.04.19 Beacon Controller - 2 Circuit.

Replace the second sentence of the subsection with the following: The Department will not
measure the controller housing, mounting equipment, S5-1 school zone sign, time clock, nema
flasher, ground rods, ground wires, ground lugs, metering disconnect hardware, electrical
inspection fees, and required building fees involving utility secondary/primary service for
payment and will consider them incidental to this item of work.

Subsection:
Revision:

723.04.20 Install Signal Controller - Type 170.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed. The Department will not measure the concrete base, mounting the
cabinet, connecting the signal and detectors, excavation, backfilling, restoration, any necessary
pole mounting hardware, electric service, electrical inspection fees, and required building fees
involving utility secondary/primary service for payment and will consider them incidental to
this item of work. The Department will also not measure connecting the induction loop
amplifiers, pedestrian isolators, load switches, model 400 modem card for payment and will
consider them incidental to this item of work. The Department will also not measure furnishing
and installing electrical service conductors, conduits, anchors, meter base, fused cutout, fuses,
ground rods, ground lugs, and ground wires for payment and will consider them incidental to
this item of work.

Subsection:
Revision:

723.04.21 Install Steel Strain Pole.

Replace the second sentence of the subsection with the following: The Department will not
measure any necessary clamp assemblies for payment and will consider them incidental to this
item of work.
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Subsection:

Revision:

723.04.22 Remove Signal Equipment.

Replace the paragraph with the following: The Department will measure the quantity by lump
sum. The Department will not measure backfilling and the disposal or transportation of
equipment and materials associated with any structural or electrical component of the signal
system including, but not limited to pole bases, poles, junction boxes, cabinets, and wood poles
for payment and will consider them incidental to this item of work.

Subsection: (723.04.23 Install Span/Pole Mounted Sign.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure the hanger or any other hardware necessary to install the sign for payment and will
consider them incidental to this item of work.

Subsection: [723.04.24 Install Pedestrian Head LED.

Revision: |Insert the following sentence at the end of the paragraph: The Department will not measure the
installation of LED modules and any other necessary hardware for payment and will consider
them incidental to this item of work.

Subsection: [723.04.25 Install Signal LED.

Revision: |Insert the following sentence at the end of the paragraph: The Department will not measure
the installation of LED modules, retroreflective tape, back plates, and any other necessary
hardware for payment and will consider them incidental to this item of work.

Subsection: [723.04.26 Install Coordinating Unit.

Revision: |Replace the subsection with the following: The Department will measure the quantity as
each individual unit installed. The Department will not measure radio, modem, cable(s),
antenna(s), router, repeater, and any other necessary hardware for payment and will consider
them incidental to this item of work.

Subsection: [723.04.27 Video Camera.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure video modules, mounting bracket, truss type arm, power cable, coaxial cable, and any
other necessary hardware for payment and will consider them incidental to this item of work.

Subsection: [723.04.28 Install Pedestrian Detector Audible.

Revision: |Replace the second sentence with the following: The Department will not measure installing
R10-3e sign, detector housing, and installing mounting hardware for payment and will consider
them incidental to this item of work.

Subsection: [723.04.29 Audible Pedestrian Detector.

Revision:  |Replace the second sentence with the following: The Department will not measure furnishing
and installing the R10-3e sign, detector housing, and installing mounting hardware for payment
and will consider them incidental to this item of work.

Subsection: {723.04.30 Bore and Jack Conduit.

Revision: |Replace the paragraph with the following: The Department will measure the quantity in linear

feet. This item shall include all work necessary for boring and installing conduit under an
existing roadway.
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Subsection:

Revision:

723.04.31 Install Pedestrian Detector.

Replace the paragraph with the following: The Department will measure the quantity as each
individual unit installed and connected to pole/pedestal. The Department will not measure
installing R 10-3e sign, detector housing, and installing mounting hardware for payment and
will consider them incidental to this item of work.

Subsection: [723.04.32 Install Mast Arm Pole.

Revision:  |Replace the second sentence with the following: The Department will not measure installation
of arms, signal mounting brackets, anchor bolts, and any other necessary hardware for payment
and will consider them incidental to this item of work.

Subsection: [723.04.33 Pedestal Post.

Revision: |Replace the second sentence with the following: The Department will not measure excavation,
backfilling, restoration, furnishing and installing concrete, reinforcing steel, anchor bolts,
conduit, fittings, ground rod, ground wire, ground lugs, or any other necessary hardware for
payment and will consider them incidental to this item of work.

Subsection: [723.04.34 Span Mounted Sign.

Revision: |Revise subsection title to 723.04.34 Span/Pole-Mounted Sign.

Subsection: [723.04.34 Span/Pole-Mounted Sign.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure the hanger, sign, and any other necessary hardware for payment and will consider
them incidental to this item of work.

Subsection: [723.04.35 Remove and Reinstall Coordinating Unit.

Revision: |Add the following sentence to the end of the subsection: The Department will not measure
removing, storage, reinstalling, and connecting radio, modem, cable(s), antenna(s), router,
repeater, and any other necessary hardware for payment and will consider them incidental to
this item of work.

Subsection: [723.04.36 Traffic Signal Pole Base.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, restoration, furnishing and installing reinforcing steel, anchor
bolts, conduits, ground rods, ground wires, and ground lugs for payment and will consider
them incidental to this item of work.

Subsection: [723.04.37 Install Signal Pedestal.

Revision: |Replace the second sentence of the subsection with the following: . The Department will not
measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing
steel, conduits, fittings, ground rod, ground wire, ground lugs, and any other necessary
hardware for payment and will consider them incidental to this item of work.

Subsection: [723.04.38 Install Pedestal Post.

Revision: |Replace the second sentence of the subsection with the following: The Department will not
measure excavation, backfilling, restoration, furnishing and installing concrete, reinforcing
steel, conduit, fittings, ground rod, ground wire, ground lugs, and any other necessary hardware
for payment and will consider them incidental to this item of work.

Subsection: [723.04.39 Install Antenna.

Revision: |Replace the second sentence of the subsection with the following: The Department will not

measure any other materials necessary to complete the installation for payment and will
consider them incidental to this item of work.
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Subsection: [723.05 PAYMENT.
Revision: |Replace items 04810-04811, 20391NS835, 20392NS835,23052NN and add item number
24526ED under Code, Pay Item, and Pay Unit with the following:

Code Pay Item Pay Unit
04810 Electrical Junction Box Each
04811 Electrical Junction Box Type B Each
20391NS835 Electrical Junction Box Type A Each
20392NS835  Electrical Junction Box Type C Each
23052NN Span/Pole-Mounted Sign Each
24526ED Install Beacon Controller 2 Cir Each

Subsection: [801.01 REQUIREMENTS
Revision: |Replace first sentence in paragraph one with the following: Provide Portland cementor
blended hydraulic cement from approved mills listed in the Department's List of Approved

Materials.

Subsection: [801.01 REQUIREMENTS

Number: |1)

Revision: |Replace first sentence with the following: Type I, IL, III, and IV Portland cement conforms to
ASTM C 150.

Subsection: [801.01 REQUIREMENTS

Number: |3)

Revision: |Replace the first sentence with the following: Type IP (<20), Portland-pozzolan cement,
conforms to ASTM C595, and the following additional requirements to Type IP (£20).

Subsection: [801.01 REQUIREMENTS

Number: |3)

Part: b)

Revision: |Delete part b)

Subsection: [801.01 REQUIREMENTS

Number: |3)

Part: c)

Revision: |Rename Part c) to Part b) and replace the text with the following: The cement manufacturer
shall furnish to the Engineer reports showing the results of tests performed on the fly ash used
in the manufacture of the Type [P(<20) cement shipped to the project.

Subsection [801.01 REQUIREMENTS

Number: |3)

Part: d)

Revision: |Rename Part d) to Part ¢)

Subsection: [801.01 REQUIREMENTS

Number: |3)

Part: e)

Revision: |Rename Part e) to Part d) and replace the text with the following: Use only one brand of Type
IP(<20) cement throughout the project, unless the Engineer approved a change in brand in

writing.
Subsection: [801.01 REQUIREMENTS
Number: |4)

Revision:  |Replace first sentence with the following: Type IS(<30), Portland blast furnace slag cement,
conforms to ASTM C 595 and the following requirements:
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Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: a)

Revision:  |Replace part a) with the following: Use Grade 100 or 120 blast furnace slag cement
conforming to the requirements of ASTM C 989.

Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: b)

Revision: |Delete part b)

Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: c)

Revision: |Rename Part c) to Part b) and replace the text with the following: The cement manufacturer
shall furnish to the Engineer reports showing the results of the tests performed on the blast
furnace slag cement used in the manufacturing of the Type IS(<30) shipped to the project.

Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: d)

Revision: |Rename Part d) to Part c)

Subsection: [801.01 REQUIREMENTS

Number: |4)

Part: e)

Revision: |Rename Part e) to Part d) and replace the text with the following: Use only one brand of Type
IS(<30) cement throughout the project, unless the Engineer approves otherwise.

Subsection: [801.01 REQUIREMENTS

Number: |5)

Revision: |Insert part 5) as the following: Type IL(5-15), Portland-limestone cement, conforms to ASTM
C 595 and the following additional requirements:

Subsection: [801.01 REQUIREMENTS

Number: |5)

Part: a)

Revision: |Insert part a) as the following: The cement manufacturer shall furnish to the Engineer reports
showing the results of test performed on the limestone used in the manufacture of the Type IL
cement shipped to the project.

Subsection: [801.01 REQUIREMENTS

Number: |5)

Part: b)

Revision: |Insert part b) as the following: Use only one brand of Type IL cement throughout the project,
unless the Engineer approves a brand change in writing.

Subsection: [801.01 REQUIREMENTS

Number: |5)

Part: c)

Revision: |Insert part c) as the following: The Type IL blended cement shall be an intimate and uniform
blend produced by intergrinding of the Portland cement and limestone.

Subsection: [804.01.02 Crushed Sand.

Revision: |Delete last sentence of the section.
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Subsection:
Revision:

804.01.06 Slag.

Add subsection and following sentence.

Provide blast furnace slag sand where permitted. The Department will allow steel slag sand
only in asphalt surface applications.

Subsection:
Revision:

804.04 Asphalt Mixtures.

Replace the subsection with the following:

Provide natural, crushed, conglomerate, or blast furnace slag sand, with the addition of filler as
necessary, to meet gradation requirements. The Department will allow any combination of
natural, crushed, conglomerate or blast furnace slag sand when the combination is achieved
using cold feeds at the plant. The Engineer may allow other fine aggregates.

Subsection: [806.03.01 General Requirements.

Revision:  |Replace the second sentence of the paragraph with the following:

Additionally, the material must have a minimum solubility of 99.0 percent when tested
according to AASHTO T 44 and PG 76-22 must exhibit a minimum recovery of 60 percent,
with a Jyr (non-recoverable creep compliance) between 0.1 and 0.5, when tested according to
AASHTO TP 70.

Subsection: [806.03.01 General Requirements.

Table: PG Binder Requirements and Price Adjustment Schedule

Revision:  [Replace the Elastic Recovery, % @ (AASHTO T301) and all corresponding values in the table
with the following:

Test Specification 100% Pay ~ 90% Pay 80%Pay  70%Pay  50%Pay"’
MSCR recovery, %’ 60 Min. >58 56 55 54 <53
(AASHTO TP 70)

Subsection: [806.03.01 General Requirements.

Table: PG Binder Requirements and Price Adjustment Schedule

Superscript{(3)

Revision:  |Replace @ with the following:

Perform testing at 64°C.

Subsection: [808.07 Polypropylene Waterproofing Membrane.

Revision: |Replace the paragraph and table with the following: Furnish a layered waterproofing
membrane. The layers will consist of an internal puncture resistant woven polypropylene fabrid
sandwiched between two rubberized mastic layers. The mastic will have a heavy polyethylene
membrane attached on the top and the bottom mastic layer will be covered by a protective
release film.

Subsection: [808.09 Acceptance.

Revision: |Replace the reference to "KMIMS" in the second paragraph with SiteManager.

Subsection: (811.10.04 Properties of the Coated Bar.

Part: B) Flexibility of Coating.

Revision: |Replace the second sentence of the paragraph with the following: Ensure that the coated bars
are capable of being bent to 180 degrees (after rebound) over a mandrel, without any visible
evidence of cracking the coating.

Subsection: [813.04 Gray Iron Castings.

Revision: |Replace the reference to "AASHTO M105" with "ASTM A48".

Subsection: [813.09.02 High Strength Steel Bolts, Nuts, and Washers.

Number: |A) Bolts.

Revision: |Delete first paragraph and "Hardness Number" Table. Replace with the following:

A) Bolts. Conform to ASTM A325 (AASHTO M164) or ASTM A490 (AASHTO 253) as
applicable.
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Subsection:

Revision:

814.04.02 Timber Guardrail Posts.
Third paragraph, replace the reference to "AWPA C14" with "AWPA U1, Section B,
Paragraph 4.1".

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Replace the first sentence of the fourth paragraph with the following:

Use any of the species of wood for round or square posts covered under AWPA Ul.

Subsection: [814.04.02 Timber Guardrail Posts.

Revision:  |Fourth paragraph, replace the reference to "AWPA C2" with "AWPA U1, Section B,
Paragraph 4.1".

Subsection: |814.04.02 Timber Guardrail Posts.

Revision: |Delete the second sentence of the fourth paragraph.

Subsection: [814.05.02 Composite Plastic.

Revision: |1) Add the following to the beginning of the first paragraph: Select composite offset blocks
conforming to this section and assure blocks are from a manufacturer included on the
Department's List of Approved Materials.

2) Delete the last paragraph of the subsection.

Subsection: [816.07.02 Wood Posts and Braces.

Revision:  |First paragraph, replace the reference to "AWPA C5" with "AWPA U1, Section B, Paragraph
4.1".

Subsection: [816.07.02 Wood Posts and Braces.

Revision: |Delete the second sentence of the first paragraph.

Subsection: [818.07 Preservative Treatment.

Revision: |First paragraph, replace all references to "AWPA C14" with "AWPA U1, Section A".

Subsection: [833.01.02 Sheeting Signs.

Revision: |Replace the second sentence with the following: Provide a thickness of 125 mils if any single
edge dimension of the sign exceeds 3 feet.

Subsection: [834.14 Lighting Poles.

Revision:  |Replace the first sentence with the following: Lighting pole design shall be in accordance with
loading and allowable stress requirements of the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims, with the exception of the following: The Cabinet will waive the requirement
stated in the first sentence of Section 5.14.6.2 — Reinforced Holes and Cutouts for high mast
poles (only). The minimum diameter at the base of the pole shall be 22 inches for high mast
poles (only).

Subsection (834.14.03 High Mast Poles.

Revision: |Remove the second and fourth sentence from the first paragraph.

Subsection [834.14.03 High Mast Poles.

Revision:  |Replace the third paragraph with the following: Provide calculations and drawings that are

stamped by a Professional Engineer licensed in the Commonwealth of Kentucky.
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Subsection:
Revision:

834.14.03 High Mast Poles.

Replace paragraph six with the following: Provide a pole section that conforms to ASTM A
595 grade A with a minimum yield strength of 55 KSI or ASTM A 572 with a minimum yield
strength of 55 KSI. Use tubes that are round or 16 sided with a four inch corner radius, have a
constant linear taper of .144 in/ft and contain only one longitudinal seam weld.
Circumferential welded tube butt splices and laminated tubes are not permitted. Provide pole
sections that are telescopically slip fit assembled in the field to facilitate inspection of interior
surface welds and the protective coating. The minimum length of the telescopic slip splices
shall be 1.5 times the inside diameter of the exposed end of the female section. Use
longitudinal seam welds as commended in Section 5.15 of the AASHTO 2013 Specifications.
The thickness of the transverse base shall not be less than 2 inches. Plates shall be integrally
welded to the tubes with a telescopic welded joint or a full penetration groove weld with
backup bar.

The handhole cover shall be removable from the handhole frame. One the frame side opposite
the hinge, provide a mechanism on the handhole cover/frame to place the Department’s
standard padlock as specified in Section 834.25. The handhole frame shall have two stainless
studs installed opposite the hinge to secure the handhole cover to the frame which includes
providing stainless steel wing nuts and washers. The handhole cover shall be manufactured
from 0.25 inch thick galvanized steel (ASTM A 153) and have a neoprene rubber gasket that is
permanently secured to the handhole frame to insure weather-tight protection. The hinge shall
be manufactured from 7-guage stainless steel to provide adjustability to insure weather-tight fit
for the cover. The minimum clear distance between the transverse plate and the bottom
opening of the handhole shall not be less than the diameter of the bottom tube of the pole but
needs to be at least 15 inches. Provide products that are hot-dip galvanized to the requirements
of either ASTM A 123 (fabricated products) or ASTM A 153 (hardware items).

Subsection:
Revision:

834.16 ANCHOR BOLTS.
Insert the following sentence at the beginning of the paragraph: The anchor bolt design shall
follow the NCHRP Report 494 Section 2.4 and NCHRP 469 Appendix A Specifications.

Subsection: |834.17.01 Conventional.

Revision: |Add the following sentence after the second sentence: Provide a waterproof sticker mounted on
the bottom of the housing that is legible from the ground and indicates the wattage of the
fixture by providing the first two numbers of the wattage.

Subsection: [834.21.01 Waterproof Enclosures.

Revision: |Replace the last five sentences in the second paragraph with the following sentences:

Provide a cabinet door with a louvered air vent, filter-retaining brackets and an easy to clean
metal filter. Provide a cabinet door that is keyed with a factory installed standard no. 2 corbin
traffic control key. Provide a light fixture with switch and bulb. Use a 120-volt fixture and
utilize a L.E.D. bulb (equivalent to 60 watts minimum). Fixture shall be situated at or near the
top of the cabinet and illuminate the contents of the cabinet. Provide a 120 VAC GFI duplex
receptacle in the enclosure with a separate 20 amp breaker.
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Subsection:

Revision:

835.07 Traffic Poles.

Replace the first sentence of the first paragraph with the following: Pole diameter and wall
thickness shall be calculated in accordance with the AASHTO Standard Specifications for
Structural Supports for Highway Signs, Luminaires, and Traffic Signals, 2013-6th Edition with
current interims.

Subsection:

Revision:

835.07 Traffic Poles.
*Replace the first sentence of the fourth paragraph with the following: Ensure transverse plates

have a thickness 2 2 inches.
* Add the following sentence to the end of the fourth paragraph: The bottom pole diameter
shall not be less than 16.25 inches.

Subsection:

Revision:

835.07 Traffic Poles.

Replace the third sentence of the fifth paragraph with the following: For anchor bolt design,
pole forces shall be positioned in such a manner to maximize the force on any individual
anchor bolt regardless of the actual anchor bolt orientation with the pole.

Subsection:

Revision:

835.07 Traffic Poles.

Replace the first and second sentence of the sixth paragraph with the following:

The pole handhole shall be 25 inches by 6.5 inches. The handhole cover shall be removable
from the handhole frame. On the frame side opposite the hinge, provide a mechanism on the
handhole cover/frame to place the Department's standard padlock as specified in Section
834.25. The handhole frame shall have two stainless studs installed opposite the hinge to
secure the handhole cover to the frame which includes providing stainless steel wing nuts and
washers. The handhole cover shall be manufactured from 0.25 inch thick galvanized steel
(ASTM 153) and have a neoprene rubber gasket that is permanently secured to the handhole
frame to insure weather-tight protection. The hinge shall be manufactured from 7 gauge
stainless steel to provide adjustability to insure a weather-tight fit for the cover. The minimum
clear distance between the transverse plate and the bottom opening of the handhole shall not be
less than the diameter of the bottom tube but needs to be at least 12 inches.

Subsection:

Revision:

835.07 Traffic Poles.

*Replace the first sentence of the last paragraph with the following: Provide calculations and
drawings that are stamped by a Professional Engineer licensed in the Commonwealth of
Kentucky.

*Replace the third sentence of the last paragraph with the following: All tables referenced in
835.07 are found in the AASHTO Standard Specifications for Structural Supports for Highway
Signs, Luminaires, and Traffic Signals, 2013-6th Edition with current interims.

Subsection:

Revision:

835.07.01 Steel Strain Poles.

Replace the second sentence of the second paragraph with the following:

The detailed analysis shall be certified by a Professional Engineer licensed in the
Commonwealth of Kentucky.

Subsection:

Revision:

835.07.01 Steel Strain Poles.

Replace number 7. after the second paragraph with the following: 7. Fatigue calculations
should be shown for all fatigue related connections. Provide the corresponding detail, stress
category and example from table 11.9.3.1-1.

Subsection:

Revision:

835.07.02 Mast Arm Poles.
Replace the second sentence of the fourth paragraph with the following: The detailed analysis
shall be certified by a Professional Engineer licensed in the Commonwealth of Kentucky:.
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Subsection:

Revision:

835.07.02 Mast Arm Poles.

Replace number 7) after the fourth paragraph with the following: 7) Fatigue calculations
should be shown for all fatigue related connections. Provide the corresponding detail, stress
category and example from table 11.9.3.1-1.

Subsection:

Revision:

835.07.03 Anchor Bolts.

Add the following to the end of the paragraph: There shall be two steel templates (one can be
used for the headed part of the anchor bolt when designed in this manner) provided per pole.
Templates shall be contained within a 26.5 inch diameter. All templates shall be fully
galvanized (ASTM A 153).

Subsection: [835.16.05 Optical Units.

Revision:  |Replace the 3rd paragraph with the following:
The list of certified products can be found on the following website: http://www.intertek.com.

Subsection: [835.19.01 Pedestrian Detector Body.

Revision: |Replace the first sentence with the following: Provide a four holed pole mounted aluminum
rectangular housing that is compatible with the pedestrian detector.

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE I FABRIC GEOTEXTILES FOR SLOPE PROTECTION AND CHANNEL LINING

Revision:  |Add the following to the chart:
Property Minimum Value'” Test Method
CBR Puncture (Ibs) 494 ASTM D6241
Permittivity (1/s) 0.7 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE 11 FABRIC GEOTEXTILES FOR UNDERDRAINS

Revision:  |Add the following to the chart:
Property Minimum Value'” Test Method
CBR Puncture (Ibs) 210 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE III FABRIC GEOTEXTILES FOR SUBGRADE OR EMBANKMENT
STABILIZATION

Revision:  |Add the following to the chart:
Property Minimum Value'” Test Method
CBR Puncture (Ibs) 370 ASTM D6241
Permittivity (1/s) 0.05 ASTM D4491

Subsection: [843.01.01 Geotextile Fabric.

Table: TYPE IV FABRIC GEOTEXTILES FOR EMBANKMENT DRAINAGE BLANKETS AND
PAVEMENT EDGE DRAINS

Revision: |Add the following to the chart:

Property Minimum Value'" Test Method
CBR Puncture (Ibs) 309 ASTM D6241
Permittivity (1/s) 0.5 ASTM D4491
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Subsection:
Table:
Revision:

843.01.01 Geotextile Fabric.
TYPE V HIGH STRENGTH GEOTEXTILE FABRIC

Make the following changes to the chart:

Property Minimum Value'” Test Method
CBR Puncture (Ibs) 618 ASTM D6241
Apparent Opening Size U.S. #40® ASTM D4751

®) Maximum average roll value.
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2016 STANDARD DRAWINGS THAT APPLY

FD51 080 0292 021-028
TYPICAL GUARDRAIL INSTALLATIONS..... .ottt RBI-001-11
TYPICAL GUARDRAIL INSTALLATION ...ttt sn e e s RBI-002-07
STEEL BEAM GUARDRAIL (“W”-BEAM) ..ottt RBR-001-12
GUARDRAIL COMPONENTS..... oottt r e e r e s e e e nr e a e s resne e srennene e RBR-005-11
GUARDRAIL TERMINAL SECTIONS ..ottt RBR-010-06
STEEL GUARDRAIL POSTS......o ottt sn e n e ne e nennene s RBR-015-05
GUARDRAIL END TREATMENT TYPE 7 ..ottt e RBR-050-07
GUARDRAIL END TREATMENT TYPE 7 ALTERNATE ANCHOR.......coiiirieeeereee e RBR-051
DELINEATORS FOR GUARDRAIL ..ottt se e se e snesn e snesn s snesennennenes RBR-055
TEMPORARY SILT FENGCE ..ottt sne e n e e reneenenneneenesneseenenre e RDX-210-03
TEMPORARY SILT FENCE WITH WOVEN WIRE FENCE FABRIC .......coioiieeireeeereneeese e RDX-215-01
SILT TRAP TY PE Bttt et ettt r et et r e et r e r et r e re e renr e rennens RDX-225-01
CURVE WIDENING AND SUPERELEVATION TRANSITIONS.......ccoooieetreeereee e RGS-001-07
MISCELLANEQOUS STANDARDS ..ottt n e e RGX-001-06
ONE POINT PROCTER FAMILY OF CURVES ........co it RGX-200-01
APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT ......ccoiiieirireenesreesre e RPM-110-07
LANE CLOSURE TWO-LANE HIGHWALY ..ottt TTC-100-04
SHOULDER CLOSURE ..ottt r et n e nr e n e r e ne e r e n s TTC-135-02

PAVEMENT CONDITION WARNING SIGNS.........ooot it TTD-125-02
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

l. Application

Il Nondiscrimination of Employees (KRS 344)
1. Payment of Predetermined Minimum Wages
IV.  Statementsand Payrolls

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy). The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3. If the contractor isin control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

[, PAYMENT OF PREDETERMINED MINIMUM
WAGES

1. These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates. The contractor
shall pay not |ess than those rates.

2. The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places whereit can be easily seen by the workers.

V. STATEMENTS AND PAYROLLS

1. All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages. Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2. The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3. The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations. The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may reguest an informal hearing. The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation. The contractor may submit
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records and information which will aid in determining the true
factsrelating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as aresult of an informal
hearing by the Division of Contract Procurement may regquest
aformal hearing.

4. The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employeein
the local community for the full amount, without discount or
collection charges of any kind. Where checks are used for
payments, the contractor shall make al necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5. No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6. No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidableloss or damage thereto.

7. Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8. Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9. No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10. No individua shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates. The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11. No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for al hours worked in excess of eight hours in any
calendar day or in excess of forty hoursin such work-week. A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate. This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12. Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or
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mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13. Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised 2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legidative session, the Genera Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure. This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personaly refrains from working on any
matter in which he was directly involved in state government. This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) Thedate of leaving office or termination of employment; or

b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold eected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall not apply to this Contract.
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TRANSPORTATION CABINET
DIVISION OF CONSTRUCTION PROCUREMENT
COMPLIANCE SECTION
PROJECT WAGE RATES

WORKERS. ... MINIMUM HOURLY

Note: Partslll and 1V of “Labor and Wage Requirements Applicableto Other Than Federal-
Aid System Projects’ do not apply to this project.

Federal-State Sheet 1 of 1



EMPLOYEE RIGHTS

UNDER THE FAIR LABOR STANDARDS ACT

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

$7.25--

BEGINNING JULY 24, 2009

OVERTIME PAY At least 1% times your regular rate of pay for all hours worked over 40 in a workweek.

CHILD LABOR An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor.

Youths 14 and 15 years old may work outside school hours in various non-manufactur-

ing, non-mining, non-hazardous jobs under the following conditions:
MARTIN COUNTY Contract ID: 162240
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No more than age 10ro

e 3 hours on a school day or 18 hours in a school week;
* 8 hours on a non-school day or 40 hours in a non-school week.

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.

TIP CREDIT Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other
conditions must also be met.

ENFORCEMENT T1he Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action.

Employers may be assessed civil money penalties of up to $1,100 for each willful or
repeated violation of the minimum wage or overtime pay provisions of the law and up
to $11,000 for each employee who is the subject of a violation of the Act’s child labor
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and
such assessments may be doubled, up to $100,000, when the violations are determined
to be willful or repeated. The law also prohibits discriminating against or discharging
workers who file a complaint or participate in any proceeding under the Act.

ADDITIONAL e Certain occupations and establishments are exempt from the minimum wage and/or
INFORMATION overtime pay provisions.
e Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands.
e Some state laws provide greater employee protections; employers must comply with both.
¢ The law requires employers to display this poster where employees can readily see it.
e Employees under 20 years of age may be paid $4.25 per hour during their first 90
consecutive calendar days of employment with an employer.
e Certain full-time students, student learners, apprentices, and workers with disabilities
may be paid less than the minimum wage under special certificates issued by the
Department of Labor.

For additional information:

1-866-4-USWAGE =yun

1 866 487 9243 T—l—Y 1 877 889 5627 U.S. Wage and Hour Division

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Wage and Hour Division

WHD Publication 1088 (Revised July 2009)
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PART IV

INSURANCE
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INSURANCE

The Contractor shall procure and maintain the following insurance in addition to the insurance required by law:

1) Commercial General Liability-Occurrence form — not less than $2,000,000 General aggregate,
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each
occurrence.

2) Automobile Liability- $1,000,000 per accident
3) Employers Liability:

a) $100,000 Each Accident Bodily Injury
b) $500,000 Policy limit Bodily Injury by Disease
c) $100,000 Each Employee Bodily Injury by Disease

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of
Insurance must contain one of the following statements:
a) "policy contains no deductible clauses.”
b) "policy contains (amount) deductible property damage clause but company
will pay claim and collect the deductible from the insured.”

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE. The contractor shall furnish evidence
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate
issued by the Workmen's Compensation Board.

The cost of insurance is incidental to all contract items. All subcontractors must meet the same minimum
insurance requirements.
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PROPOSAL BID ITEMS

Report Date  8/1/16

Section: 0001 - SITE 2

LINE
0010

0020
0030

0040

0050

0060

0070
0080
0090
0100
0110

0120

0130

0140

0150

0160

0170

0180
0190
0200
0210

0220

0230

0240

0250

0260

0270

0280

0290

0300

0310

BID CODE
00001

01987
02014

02353

02353

02360

02360
02371
02383
02562
02599

02650

02650

02650

02650

02650

02650

02650
03234
03235
03236

20257NC

20257NC

20257NC

20257NC

20257NC

20257NC

21415ND

21415ND

21415ND

21415ND

ALT DESCRIPTION

DGA BASE

DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE

BARRICADE-TYPE Il

INSTALL GUARDRAIL-STEEL W BM-S FACE
DOUBLE PLY

INSTALL GUARDRAIL-STEEL W BM-S FACE
SINGLE PLY

GUARDRAIL TERMINAL SECTION NO 1
REMOVE

GUARDRAIL TERMINAL SECTION NO 1
REMOVE AND RESET

GUARDRAIL END TREATMENT TYPE 7
REMOVE & RESET GUARDRAIL
TEMPORARY SIGNS
FABRIC-GEOTEXTILE TYPE IV

MAINTAIN & CONTROL TRAFFIC
SITE 2

MAINTAIN & CONTROL TRAFFIC
SITE 3

MAINTAIN & CONTROL TRAFFIC
SITE 5§

MAINTAIN & CONTROL TRAFFIC
SITE 6

MAINTAIN & CONTROL TRAFFIC
SITE 7

MAINTAIN & CONTROL TRAFFIC
SITE 8

MAINTAIN & CONTROL TRAFFIC
SITE9

RAILROAD RAILS-DRILLED
EXCAVATION AND BACKEFILL
CRIBBING

SITE PREPARATION
SITE 2

SITE PREPARATION
SITE 3

SITE PREPARATION
SITE 5

SITE PREPARATION
SITE 6

SITE PREPARATION
SITE 7

SITE PREPARATION
SITE9

EROSION CONTROL
SITE 2

EROSION CONTROL
SITE 3

EROSION CONTROL
SITE 5

EROSION CONTROL
SITE 6

QUANTITY

15.00

20.00
12.00

25.00

187.50

1.00

1.00
5.00
387.50
600.00
460.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

2,320.00

205.00

1,760.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

UNIT UNIT PRIC

TON

EACH
EACH

LF

LF

EACH

EACH
EACH

LF
SQFT
SQYD

LS

LS

LS

LS

LS

LS

LS
LF
CuUYD
SQFT

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS
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Contract ID: 162240
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

EROSION CONTROL

0320 21415ND SITE7 1.00 LS $
EROSION CONTROL
0330 21415ND SITE9 1.00 LS $

Section: 0002 - DEMOBILIZATION

LINE BID CODE ALT DESCRIPTION QUANTITY
0340 02569 DEMOBILIZATION 1.00 LS $

UNIT UNIT PRIC FP AMOUNT



