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PART I

SCOPE OF WORK
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CONTRACT ID - 252005
FEO1 121 DW25 005000
COUNTY - VARIOUS

PCN - MP12100002505
FEO01 121 DW25 005000

ADMINISTRATIVE DISTRICT - 05

VARIOUS ROUTES IN DISTRICT 5 VARIOUS ROUTES IN DISTRICT 5SWATERBOURNE PAINT STRIPING
GEOGRAPHIC COORDINATES LATITUDE 38:18:06.00 LONGITUDE 85:16:20.00

ADT

COMPLETION DATE(S):
COMPLETED BY 09/01/2025
COMPLETED BY 06/01/2025
5 WORKING Days
15 WORKING Days

SPECIFIED COMPLETION DATE - ALL ITEMS IN CONTRACT
SPECIFIED COMPLETION DATE - PRIORITY ROUTES
REMOVE STRIPING ERRORS AND SPILLS

RESTRIPING ROUTES WITH FAILED RETROREFLECTIVITY
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CONTRACT NOTES

INSURANCE
Refer to Kentucky Standard Specifications for Road and Bridge Construction, current edition.

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain a digital ID from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
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foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.

For all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by email to kytc.projectquestions@ky.gov. The
Department will attempt to answer all submitted questions. The Department reserves the right
not to answer if the question is not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers” on the Construction Procurement website (www.transportation.ky.gov/construction-
procurement). The answers provided shall be considered part of this Special Note and, in case of
a discrepancy, will govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES

Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The state agency certifies that it is in compliance with the provisions of KRS 45A.150, "Access
to contractor's books, documents, papers, records, or other evidence directly pertinent to the
contract." The Contractor, as defined in KRS 45A.030, agrees that the contracting agency, the
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Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any books,
documents, papers, records, or other evidence, which are directly pertinent to this agreement for
the purpose of financial audit or program review. The Contractor also recognizes that any books,
documents, papers, records, or other evidence, received during a financial audit or program
review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. Records and
other prequalification information confidentially disclosed as part of the bid process shall not be
deemed as directly pertinent to the agreement and shall be exempt from disclosure as provided in
KRS 61.878(1)(c).

BOYCOTT PROVISIONS

If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade.
Note: The term Boycott does not include actions taken for bona fide business or economic
reasons, or actions specifically required by federal or state law.

If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and
will not for the duration of the contract engage in, in energy company boycotts as defined by
KRS 41.472.

LOBBYING PROHIBITIONS

The contractor represents that they, and any subcontractor performing work under the contract,
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10)
years, and pledges to abide by the restrictions set forth in such statute for the duration of the
contract awarded.

The contractor further represents that, pursuant to KRS 45A.328, they have not procured an
original, subsequent, or similar contract while employing an executive agency lobbyist who was
convicted of a crime related to the original, subsequent, or similar contract within five (5) years
of the conviction of the lobbyist.

Revised: 1/1/2025
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 10/26/2023

AMERICA, BUY AMERICA (BABA) ACT

1.0 BUY AMERICA REQUIREMENT.

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and
steel reinforcing bars shall occur in the United States of America, including the application of:

* Coating,

* Galvanizing,

* Painting, and

* Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material,
and may be used regardless of source in the domestic manufacturing process for steel or iron material:

* Pig iron,

* Processed, pelletized, and reduced iron ore material, or

* Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved with the
production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or
certified mill test reports are required as the basis of acceptance by the Department.

Use foreign materials only under the following conditions:

1) When the materials are not permanently incorporated into the project; or
2) When the delivered cost of such materials used does not exceed 0.1 percent
of the total Contract amount or $2,500.00, whichever is greater.

The Contractor shall submit to the Engineer the origin and value of any foreign material used.
2.0 - BUILD AMERICA, BUY AMERICA (BABA)

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA),
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials
used in infrastructure projects funded by federal financial assistance to be produced in the United States.
Comply with 2 C.F.R § 184.

BABA permits FHW A participation in the Contract only if domestic steel and iron will be used on the Project.
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must
be produced in the United States and all manufacturing processes, including application of a coating, for
these materials must occur in the United States. Coating includes all processes that protect or enhance the
value of the material to which the coating is applied. This requirement does not preclude a minimal use
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total
contract amount under the Contract or $2,500.00 whichever is greater.

BABA permits FHWA participation in the Contract only if all “construction materials™ as defined in the Act
are made in the United States. The Buy America preference applies to the following construction materials
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD

AMERICA, BUY AMERICA (BABA) ACT 10/26/2023

incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall. Contractor will be
required to use construction materials produced in the United States on this Project. The Contractor shall
submit a certification stating that all construction materials are certified to be BABA compliant.

Finally, BABA permits the continuation of FHWA’s current general applicability waivers for manufactured
products, raw materials, and ferryboat parts, but these waivers are subject to reevaluation, specifically the
general applicability waiver for manufactured products.

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format
below. After submittal, the Contractor is bound by its original certification.

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof
to establish that it is in compliance.

At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet.

Please refer to the Federal Highway Administration’s Buy America webpage for more information.

Buy America - Construction Program Guide - Contract Administration - Construction - Federal Highway
Administration (dot.gov)

October 26, 2023 Letting
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 10/26/2023

AMERICA, BUY AMERICA (BABA) ACT

BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313,23 C.F.R. § 635.410 and 2 C.F.R § 184.

Date Submitted:

Contractor:

Signature:

Printed Name:

Title:

NOTE: THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL
NOTES CONTAINED IN THE PROJECT PROPOSAL.
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIESTO RESIDENT
BIDDERS

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the
bidders residency. Bidders who want to clam resident bidder status should complete the
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding
software. Submittal of the Affidavit should be done along the bid in Bid Express.

April 30, 2018
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NATIONAL HIGHWAY
Be advised this project is on the NATIONAL HIGHWAY SYSTEM.
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SPECIAL NOTES FOR WATERBORNE PAINT STRIPING
2025 DISTRICT WIDE CONTRACT - DISTRICT 5

DESCRIPTION

Except as specified herein, perform all work according to the Commonwealth of Kentucky,
Transportation Cabinet, Department of Highways' 2019 Standard Specifications for Road and
Bridge Construction; Supplemental Specifications; applicable Standard and Sepia Drawings;
applicable Special Notes and Special Provisions; and Kentucky Methods; current editions.
Section references are to the Standard Specifications.

SCOPE OF WORK

Furnish and apply waterborne striping paint for MP and RS Systems routes and durable
waterborne striping paint for Interstate System routes, reflectorized with glass beads, to the
sections of roadway provided in this Contract with an updated listing provided at the pre-
construction meeting. This Contract is for the installation of centerlines, lane lines, edgelines,
ramp lines, dotted lines and gore lines only. Gore line materials shall be the same as the mainline
of the roadway. Special markings such as stop bars, crosswalks, cross-hatching, chevrons,
railroad markings, etc. are not to be installed under this Contract.

Intersection approach markings such as the edgelines of large painted islands or edgelines on
mountable medians may be included at the discretion of the Engineer provided they can be
painted by the striping truck. Markings that would require application by equipment other than
the striping truck are not to be installed under this Contract.

Retrace existing lines on the listed routes. The Department will pre-mark any section of roadway
where there are no existing markings, old markings are no longer visible, or where the existing
markings are to be changed. Do not place edge lines on any section of roadway where edgelines
do not currently exist without written authorization from the Chief District Engineer. Do not
paint over any non-painted lines, including but not limited to thermoplastic, HPS-8 or tape
stripes. Use only one paint crew per route per county. Use only one paint crew per route per
county, unless otherwise approved by the Engineer.

MATERIALS FOR WATERBORNE PAINT STRIPING

PAINT: Furnish paint materials for this project to meet the performance requirements detailed in
Sections 842 of the Standard Specifications.

Submit initial samples for each paint formulation for approval prior to initiation of the striping
operations. The Contractor’s paint manufacturer may submit the initial sample directly to the
Department. The Department will obtain subsequent samples of paint in accordance with the
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Materials Field Sampling Manual when striping operations are in progress. A minimum of one
sample will be obtained per color, per truck, per week and shall represent the quantity of striping
applied per week. Deductions for application of non-specification paint shall be assessed to the
quantity of striping represented by the sample.

BEADS: Use sufficient beads to ensure the pavement marking material meets retroreflectivity
requirements. The Department will evaluate beads as part of the installed pavement marking in
accordance with Kentucky Method 202 or 203 as applicable. Testing of the coatings, gradation
and quality of the product applied shall be the responsibility of the Contractor.

MATERIALS SAMPLING AND ACCEPTANCE

If two or more random samples obtained during striping operations fail to meet minimum
compositional requirements, striping operations shall be discontinued at the discretion of the
Engineer. In the event striping operations are discontinued, the Department will randomly
sample and test each batch of paint the Contractor has in stock at the storage location.

For batches of paint that fail to meet the minimum compositional criteria, the stock material will
be rejected. The Contractor will be required to remove all failing paint from his central storage
location. Batches that are tested and found to be in compliance with the compositional
requirements may be used. After the Department has sampled all of the material at the central
storage area, sampling and testing will resume according to the Materials Field Sampling Manual
as soon as striping operations resume.

A deduction in payment will be made for any paint used that fails to meet material requirements
according to Sections 842 and 846 as applicable.

EQUIPMENT

Each striper shall be equipped with electrical foot counters. The counters shall individually
tabulate the amount of footage applied by each striping gun on the carriage, whether solid or
dashed. The counters shall be capable of measuring up to six digits and shall have a reset feature.
The counters shall be calibrated in the presence of a Department representative to ensure an
accurate measurement of the paint applied. Perform the calibration prior to starting striping
operations and as necessary thereafter. When done, the Department’s representative will record
the calibrations on the Engineer’s Daily Work Report (DWR).

Each striper shall be equipped with an accurate dashing mechanism, capable of being adjusted to
retrace existing lane line, dotted lines, or centerline markings as directed by the Engineer. The
striper shall also be equipped with a detection device that will automatically cutoff the paint guns
when a raised or recessed pavement marker is detected in the pavement. The Contractor, at his
own expense, shall replace any pavement marker lens painted over; DO NOT attempt to clean.



VARIOUS COUNTIES Contract ID: 252005
FEO1 121 DW25 005000 Page 15 of 56

Equip each striper with a Data Logging System (DLS) that will record operational details during
striping operations, store data, and generate and export reports on a daily basis to the
manufacturer’s secure server. Provide only DLS equipment certified by the manufacturer. Ensure
the data is in Microsoft Excel format, or a comma or spaces delimited text file adequate for
insertion into a computerized spreadsheet. The DLS shall monitor and report the quantities of
paint and beads consumed in line and calculate, in real time, the gallons of paint per mile,
average wet film thickness, and pounds of beads per gallon of paint for each line application.
The DLS shall monitor and report the ambient temperature, pavement temperature, and paint
temperature, and record the data at the beginning of each line application and at a minimum of 1
mile increments during application. The DLS shall be capable of storing and supplying the
necessary scaling and calibration parameters to the flow meters, and shall provide a means of
adjusting the scaling factor as necessary. The DLS shall include a remote cab mounted display,
which shall indicate in real time, pavement temperature, application rate of paint in gallons per
mile, paint film thickness in mils, and application rate of beads in pounds per gallon. In addition
the Contractor’s striper shall also be equipped with a calibrated measuring device for monitoring
quantities of paint and beads consumed in line.

Export to the secure server a DLS report as raw data, and as an Excel spreadsheet containing the
following information: route; the beginning and ending mile points; the beginning and ending
coordinates determined by a Global Positioning System receiver with a 16 foot accuracy, and the
direction of travel; line type, indicated as CL (Yellow Center Line Double-Solid, Mono-
directional passing, or Bi-directional passing); EL (White Edge Line on all roads or Yellow Edge
Line on Solid Median Multi-Lane Highways and Interstates); LL (Solid Yellow or White Lane
Line to define turn or merge lanes); SK (Dashed Yellow or White Line 10’stripe/30’gap); GM
(Gore Marking installed at 2x the Edge Line Width); DTLE (Dashed Yellow or White Line
Extension 3’stripe/9°gap); line width; line color; direction of application (this must be indicated
for each direction travelled i.e. must include a separate entry for both the North and South
directions, cannot be one entry that says direction was North/South); weight of paint applied in
pounds or number of strokes counted, appropriate scaling factors; paint film thickness in mils;
paint application rate in gallons per mile; bead application rate in pounds per gallon; paint
temperature obtained immediately after the heat exchanger; ambient temperature; pavement
temperature; and vehicle speed in miles per hour. Report application and temperature data in
one-mile increments for each line applied. Provide GPS mapping system that is capable of real
time (within 20 minutes) tracking of material application rates, film thickness, beads pounds per
gallon, vehicle speed, time, date, project numbers, operator manual data, and color coded alarms for
film thickness. Film thickness alarms must have a tolerance of 0.5 mils.

Provide access to stored data on a secure password protected website. The Department reserves the
right to obtain any and all raw data recorded by the DLS at any time during this Contract. The
Engineer may require field verification of the DLS operation and calibration at any time to
ensure the accuracy of the DLS data and output. If field personnel suspect that the DLS data
and/or output are not accurate, the Engineer may direct additional checks be performed. The
secure server shall allow the Department to be able to create a Daily Striping Report which
automatically fills from the DLS’s data. It shall auto-populate all fields shown on the attached
DSR except for Route Type, Mobile, and Corrective Re-stripe. These fields will be drop downs
to be chosen by the user. The route length shall be calculated from the GPS data and not the
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manually entered milepoints. The DSR shall compute the total striped line length in “Totals
Summary” once the user picks the “Route Type.”

Prior to starting striping operations, make all stripers available at a central location within
Kentucky designated by the Department for inspection by the Department for compliance to
Kentucky Method 64-267 and DLS requirements. Striping trucks that can fulfill the requirements
of this method and these notes will be approved for use on this Contract. Striping trucks that
have not been approved for use by Department personnel will not be allowed to stripe as part of
this Contract. The Department reserves the right to perform random field verifications of striping
equipment during this Contract.

The Engineer may require the Contractor to provide detailed operating instructions from the
manufacturer of the striping equipment and/or the DLS if quality or reporting issues arise at any
time during the Contract. The Contractor shall then be required to operate the striping equipment
within the suggested operating guidelines of the manufacturer, with particular emphasis on the
speed of the striping operation, or make other adjustments until the quality of the striping is
satisfactory to the Engineer.

The Contractor shall provide a separate sweeping unit powerful enough to remove normal
highway dirt and debris. This unit shall not be a part of the striper.

Provide the KYTC inspector the same form of direct communication with the paint striping crew
as that used by the paint striping crew (CB Radio, 2-Way Radio, etc.). The Department will
return the item to the Contractor upon completion of the Contract.

SURFACE PREPARATION

Prepare the pavement surface for the striping operation in accordance with Section 713.03.02.
Sweep all pavement surfaces prior to striping and maintain the cleaning operation far enough in
advance of the striping operation to prevent any dust from the cleaning operation from mixing
with the paint. The sweeper must maintain contact with the roadway. When the Engineer
determines abnormal amounts of debris or other material have accumulated beyond the
capability of the required sweeping unit which will require shoveling or other means to remove,
the Engineer will make arrangements, prior to painting, to have the material removed by the
Department or that section of roadway will be deleted from the Contract.

CONSTRUCTION

Except as specified herein, apply all striping according to Section 713.



VARIOUS COUNTIES
FEO1 121 DW25 005000

QUALITY CONTROL (QC) and QUALITY ASSURANCE (QA)

The Contractor shall designate a Quality Control Coordinator (QCC) for the project who will be
the contact person for any questions or concerns regarding the quality of the work performed
under this Contract. The QCC shall:

Hold current qualification from the Department as a Pavement Marking Inspection
Technician;

Plan and oversee the Contractor’s evaluation of the lines applied on the project;

Complete and submit Daily Striping Reports to the Engineer within 24 hours of
completion of that days striping;

Ensure that the DLS manufacturer submits electronic DLS raw data and Excel
spreadsheets from the secure server by e-mail, at the e-mail addresses provided at the
preconstruction meeting, to designated field personnel no later than the first working day
following application of the pavement markings.

Verify the electronic records are completed and received by the Engineer prior to the
records being removed from the pavement marking equipment.

Coordinate and review or Perform KM-202, for each section of striping and provide
completed test reports (electronic copy) along with printouts from the handheld
retroreflectometer to the Engineer within one (1) working day of completion (failure to
provide the printouts within (1) working day will cause the Department to not accept that
section and require corrective work in order to be eligible for the final 50% payment).
Document all adjustments made to the application process to consistently produce the
quality of line desired;

Notify the Engineer of any changes in the striping work plan that are determined
necessary

Inform and mobilize crews to complete restriping or corrective work (after notification by
the Department);

Supply the appropriate certifications for paint and the DLS to the Engineer assigned to
the particular project at the time of sampling;

Track the quantities of materials supplied by the Contractor’s vendors and applied by the
painting crew;

Meet with the Engineer to discuss and/or conduct field reviews on the project throughout
the execution of the Contract;

Perform QC testing in accordance with KM-202 for each section of striping on zones
selected by the Department based on KM-64-113 The Department will NOT provide
advanced notice of the randomly selected zones to the Contractor prior to the striping
being placed, but will only provide the locations for each randomly selected zone on the
day of the test. The Department’s QA inspector will coordinate the date of the test with
the Contractor’s QCC.

At the Pre-construction Conference, the Contractor shall furnish the Department for approval a
Quality Control Plan (QCP) that covers in detail the following items:

The name, address, phone and fax numbers for the QCC;

Contract ID: 252005
Page 17 of 56
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e The names of individuals other than the QCC taking readings in accordance with KM-
202 (these people shall hold qualification from the Department as Pavement Marking
Inspection Technicians);

e An overall work plan which states the estimated starting and completion dates for the
entire project, the number of crews to be used on the project and a general description of
how the project will be completed;

e A description of the striping equipment to be used on the project, including make and
model of each striper, minimum and maximum operating speeds, and type of instruments
to be used to calibrate the flow of paint and beads;

e The frequency and method to be used to monitor application rates and quality of the line
(specifically with regard to retroreflectivity, width, thickness, bead distribution, tracing
accuracy, etc.);

e A list of paint(s) and bead(s) to be used in this Contract along with a statement from the
paint manufacturer that indicates the recommended minimum and maximum application
temperatures for ambient temperature, pavement temperature, paint temperature, and
guidelines for any other environmental factors that would adversely affect the successful
performance of the paint;

e The contact person, phone, e-mail and fax numbers for reporting claims for paint on
vehicles

e A description and product literature of the reflectometer to be used by the Contractor;

e A description, product literature, and manufacturer’s certification of the DLS to be used
by the Contractor;

e The manufacturer’s sampling procedure for sampling paint from the tote.

Obtain the Engineer’s acceptance of the Contractor’s QCP prior to the start of work. The
Department reserves the right to require the Contractor to make changes in the QCP to obtain the
quality specified in the Contract.

After acceptance by the Department, the Contractor shall notify the Engineer in writing of any
proposed change(s) to the QCP. Proposed changes are subject to acceptance by the Department.

The Department will perform Quality Assurance (QA) testing on (at least) one segment of each
section of striping completed by the Contractor. QA testing is intended to verify the Contractor’s
QC test data. Upon receipt of the Contractor’s QC test reports for each section, the QA Inspector
will randomly select (at least) one segment for QA evaluation. The Department will NOT
provide advance notice to the Contractor of the selected segment. The Department will perform
the test in accordance with KM-202 with the exception that QA testing will be conducted within
the later of 30-60 calendar days after the striping application or 2 weeks of receipt of the
Contractor’s QC report.

The Department will base payment for each section evaluated in accordance with KM-202 on the
Contractor’s QC test results if the QC and QA mean values for each segment selected for QA
testing differ by less than 10% of the QA mean value.
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If a dispute should arise regarding the acceptability of the Contractor’s QC test results the
dispute resolution shall be conducted as follows:

L

If the retroreflectivity values obtained during the QA testing within a segment indicate a
change in pay quantities (i.e. QC readings are passing and QA readings are failing) and
the mean values differ by more than 10% of the QA mean value; additional testing will
be required. Discard the original QC and QA test results for the section in question. The
QA will randomly establish three new zones, in accordance with KM-113, in each
segment within the section in question. The QC and QA will jointly evaluate each new
zone within the section in accordance with KM-202 (with the exception of the evaluation
period if greater than 60 days). The QC test results for each segment will be used for
evaluation of the section if the QC and QA mean values for each segment differ by less
than 10% of the QA mean value.

If the variance between QC and QA testing does not indicate a change in the pay
quantities for the section (i.e. QC and QA readings are both passing) however, the QC
mean values differ by more than 10% of the QA mean value, additional readings will not
be required. Accept the QC test results for evaluation of the section. However, additional
testing within the section in question should be conducted as soon as possible to
determine the cause of the discrepancy. The Contractor and the Engineer shall document
the resolution to the discrepancy.

If resolution to a dispute or variance of QC and QA test results cannot be achieved by the
QC and QA, additional testing will be required. Discard the QC and QA test results for
the section in question. Additional testing will be conducted by the QC, QA, and
representatives of Central Office Division of Materials. Additional testing will be
conducted within two weeks of receipt of a written request from the Engineer to the
Division of Materials for each section in question. Three new zones, randomly selected in
accordance with KM-113, will be established by the QA for each segment of the section
in question. Each instrument to be used for testing will be calibrated in the presence of
Central Office representatives prior to initiation of testing. The QC, QA and Central
Office representatives will obtain readings for each new zone in accordance with KM-
202 (with the exception of the evaluation period if greater than 60 days). The QC test
results for each segment will be used for evaluation of the section if the QC mean values
for each segment differ by less than 10% to the mean value obtained by Central Office.
The QA test results for each segment will be used for evaluation of the section if the QC
mean values differ by more than 10% to the mean value obtained by Central Office and
the QA mean value differs by less than 10% to the Central Office mean value. If neither
the QC nor QA mean values meet these requirements, the Central Office mean value for
each segment will be used to evaluate the section in question. These results will be final
and the basis of payment for the section in question.

The Contractor shall incur all costs associated with additional testing performed by Department
personnel for dispute resolution that does not result in the use of QC test data as the basis of
payment. These costs will include the cost to maintain and control traffic.

Contract ID: 252005
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The Department reserves the right to take over the QC portion of testing. In the event that the
Department exercises this option, the Contractor will incur the cost of testing performed by the
Department.

The Department reserves the right to evaluate retroreflectivity on designated routes, in whole or
in part, in accordance with KM-203. The Department will identify routes or portions of routes to
be evaluated in accordance with KM-203. The evaluation of a section in accordance with KM-
203 will be conducted at the Departments expense.

The Department will require the Department’s approved vendor performing retroreflectivity
evaluation in accordance with KM-203 to successfully demonstrate compliance to his/her quality
control procedures prior to collection of data for this Contract. The Department will select an
appropriate test site for demonstration purposes and conduct joint evaluations of both yellow and
white longitudinal markings within the test site using approved 30M geometry handheld
instruments. The demonstration will be deemed successful if the mean average obtained by the
approved vendor differs by less than 10% to the mean average obtained by the Department for
each marking evaluated within the test site.

The Department will base payment for each section evaluated in accordance with KM-203 solely
on the test results obtained by the Department’s approved vendor. Completed test results
submitted by the Department’s approved vendor will be considered final and are not subject to
dispute.

The Department will furnish the Contractor with a blank electronic copy of the Contractors Daily
Striping Report (DSR). The Contractor shall complete and furnish this standard DSR to the
Engineer’s office the next calendar day for each crew for each color and width of line applied.
The information on the DSR shall reflect the milepoints and quantities for striping completed for
that day and for that crew. The Contractor shall also include with the DSR the certification for
the paint used on that day’s striping according to Section 842.05 and 846.05, as applicable.

Export DLS reports each calendar day to the manufacturer’s secure server. Ensure that the DLS
manufacturer submits electronic DLS raw data and Excel spreadsheets from the secure server by
e-mail, at the e-mail addresses provided at the preconstruction meeting, to the designated field
personnel no later than the first working day following application of the pavement markings.
Verify the electronic records are completed and received by the Engineer prior to the records
being removed from the pavement marking equipment.

APPLICATION OF STRIPING

Roadways shall be marked with 4", 6", and 12" lines as indicated in the summaries and/or as
directed by the Engineer. The four-inch line shall be not less than four inches nor more than five
inches in width. The six-inch line shall be not less than six inches nor more than seven inches in
width. The twelve-inch line shall be not less than twelve inches nor more than thirteen inches in
width. The centerline of all newly applied lines shall be within one inch of the centerline of the
existing stripe. Mark all other routes with 4-inch, 6-inch, and 12-inch Waterborne Paint meeting
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the requirements of Section 842, except as specified herein. Apply gore lines at twice the width
of the normal line width on that portion of roadway. All lines shall have distinct, clean edges
with proper bead distribution across the entire width and length of the line.

Passing zones and lane lines shall be installed as a 10’ segment of paint with a 30’ gap. The
length of the 10” segment shall not be less than 10’ nor longer than 10 feet 6 inches. The stripe-
gap cycle shall be not less than 39 feet 6 inches and no longer than 40 feet 6 inches.

Apply paint, in a single pass, in accordance with the application rates in Section 713.03.03.
Contrary to Section 713.03.03, the Contractor may apply beads at any application rate that meets
the retroreflectivity requirements of Section 713.03.05.

The Contractor shall be responsible for protecting the painted line from traffic until dry in order
to eliminate tracking. If tracking is observed due to extended dry times, the Contractor shall
cease work immediately once the issue is discovered. Do not resume striping operations until the
problem is resolved, such as appropriate weather conditions and/or new material is available.
Retroreflectivity readings will be taken on zones with substantial amounts of tracking and the
readings will be used in the calculation of payment. If the Engineer Directs or the Contractor
elects to use additional traffic control devices beyond what is specified in the TRAFFIC
CONTROL PLAN, or other methods to control tracking, the additional cost shall be incidental to
the bid item “Maintain and Control Traffic”.

If the Engineer determines that the quality of the striping applied by the Contractor is
unsatisfactory with regard to retroreflectivity, bead distribution, paint thickness, overspray,
accuracy of retracing, line width, consistency, tracking, etc., the Engineer may stop the striping
operation immediately until the Contractor can demonstrate that the problem has been corrected.
If tracking, tracing or any other quality issues continue following a work stoppage, all contract
striping will be stopped indefinitely until the problem(s) are corrected. If the Contractor chooses
to continue operations, the Department shall not include subsequent work for payment until
striping meets all Contract & Standard Specifications. No time extension shall be granted for any
delays in work due to stoppages for quality deficiencies. Liquidated Damages shall be applied
per the notes in this Proposal and the Standard Specifications. If it is determined by the Engineer
that the striping is not applied at the specified application rate, restriping will be required.

CLEANING OF APPLIED STRIPING

The Contractor has the option to clean accumulated debris from affected route prior to
performing QC testing. Cleaning is defined as a single pass using the broom truck to remove
accumulated debris from the affected striping. Notify the Engineer 48 hours prior to performing
the cleaning operations.

MARKING REMOVAL

The Contractor shall be responsible for all necessary cleanup of any paint or other material that is spilled onto the
pavement or elsewhere as a result of his operations and for correcting any striping error (including tracking and
rain damage) that the Engineer determines removal to be required. Contrary to Section 713.03.04, remove all
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striping errors or paint spills by water blasting only (see attached note) at no additional cost to the Department.
This removal process shall be performed in a manner that shall not be detrimental to the pavement. Upon
notification of a striping error or paint spill by the Engineer, the Contractor shall be required to begin the process
of correcting the striping error or paint spill within five (5) working days and shall work continuously to complete
the corrective work prior to striping any other section of roadway included in this Contract. If any existing
durable markings (tape, thermoplastic, HPS-8§, etc.) are incorrectly painted, the contractor shall remove and
replace the existing durable markings in-kind at no cost to the Department and to the satisfaction of the Engineer.

Prior to retracing, the Engineer will notify the Contractor if existing striping errors need to be removed. Contrary
to Section 713.03.04, remove all existing striping errors by water blasting only (see attached note). The
Department will measure and pay for water blasting removal of existing stripes directed by the Engineer in linear
feet.

PAINT ON VEHICLES

The Contractor shall be responsible for addressing disputes with the public regarding paint on
vehicles that occur as a result of his operations. All complaints from the public shall be
addressed in a timely manner and the Contractor must demonstrate a “good faith” attempt to
resolve disputes to the satisfaction of the citizen. However, the Contractor shall have the right to
dispute fault and refuse settlement in cases where the Contractor feels that paint on the vehicle
was a result of negligence on the part of the citizen. Unresolved disputes involving paint on
vehicles shall be handled through the legal system. The Department shall not be held responsible
for paint on vehicles under any circumstances.

RETROREFLECTIVITY REQUIREMENTS

The minimum retroreflectivity requirements shall be in accordance with Section 713.03.05A of
the Standard Specifications.

Restriping will be required for striping that fails to meet the minimum retroreflectivity
requirements. The provisions for restriping are described in the section of the Contract entitled
MEASUREMENT AND PAYMENT. Complete the restriping within 15 calendar days after
notification by the Engineer except that restriping will be suspended after October 15, 2025 until
the following spring at the discretion of the Engineer. All restriping not completed by October
15, 2025 will be restriped at the Engineer’s discretion as a priority route in the spring of 2026
and completed by June 1, 2026. All aspects of this specification shall apply to lines that are
repainted due to failure to meet the requirements of the specifications, including the
retroreflectivity requirements.

SCHEDULING

At the Pre-construction conference, the Engineer may provide the Contractor with a list of Priority
Routes (not to exceed 10 percent of the total project estimate) which are to be striped prior to June 1,
2025. The painting of all scheduled routes shall be completed by September 1, 2025.



VARIOUS COUNTIES Contract ID: 252005
FEO1 121 DW25 005000 Page 23 of 56

The Contractor shall coordinate the daily striping schedule, one week in advance, with the Engineer. The
Contractor shall submit their anticipated work schedule for the upcoming week to the Engineer no later than noon
on Thursday. If a schedule is not submitted in a timely manner, the Engineer may not allow work to be performed
the following week. If the Contractor chooses to stripe, the installed striping may not be included for payment.
Unless approved by the Engineer, complete all striping in a county, for that type of paint, before starting striping
for that type of paint in another county (for this Contract there are 5 types of paint striping: 4” yellow, 4” white,
6” yellow, 6” white, 12” white). The Contractor shall ensure that once striping begins in a county on a route that
ALL striping on that route must be completed within two 15 calendar days. Failure to comply with this
requirement shall result in Liquidated Damages being assessed at 25% of the daily rate specified in Section
108.09 of the Standard Specifications until all striping complies with this requirement.

The Engineer may eliminate any route from the schedule at any time prior to striping if it is determined
that the route does not require retracing. Also, the Engineer may add additional routes to be striped. The
Contractor shall be notified of added routes prior to July 1,2025.

CONTRACT COMPLETION AND LIQUIDATED DAMAGES

All priority routes shall be striped by June 1, 2025. Contrary to the Standard Specifications, no time
extension will be granted for failure to complete striping of these priority routes by the June 1, 2025
milestone completion date. Liquidated damages in the amount specified in Section 108.09 of the
Standard Specifications will be assessed for each day that any priority route remains unstriped after
June 1, 2025.

Sections that are required to be re-striped due to failure to meet retroreflectivity requirements must be
completed within 15 calendar days after notification by the Engineer. The Department will assess
Liquidated Damages in the amount specified in Section 108.09 of the Standard Specifications for each
day beyond the 15 calendar days that the restriping is not completed and shall accrue until October 15,
2025. Failure to complete all necessary corrective work by the October 15, 2025 deadline will result in
no additional payment for the stripe beyond the 50% that was initially paid for the installation of the
stripe and payment will be based upon the Payment Schedule. At the Engineer’s discretion, necessary
corrective work not completed by the October 15, 2025 deadline may be required to be restriped in the
spring of 2026 as a priority route with a completion date of June 1, 2026. Any re-stripe required by the
Engineer that is not completed by June 1, 2026 shall accrue liquidated damages until October 15, 2026.

All routes that are required to be striped under this Contract shall be completed by September 1, 2025.
Contrary to the Standard Specifications, no time extension will be granted. Liquidated damages will
apply in accordance with Section 108.09 of the Standard Specifications for failure to complete the
striping by September 1, 2025. Liquidated damages will accrue until October 15, 2025; no striping
shall be performed after this date.

Remove all striping errors and spills within five (5) working days after notification by the Engineer.
Liquidated damages, in the amount specified in Section 108.09 of the Standard Specifications, shall
apply for each day beyond the five (5) working days that the Contractor has not begun to correct the
striping error/spill or continuously work to complete the corrective work.

The Department will apply all Liquidated Damages accumulatively.
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RE-TESTING OF FAILURES

The Department’s costs associated with re-testing of striping failures for Kentucky Method 203
shall be reimbursed to the Department by the Contractor. The reimbursement shall include
mobilization of the Department’s mobile striping vendor’s mobile testing machine as well as the
current per mile rate for the mobile striping according to the Cabinet’s Master Agreement.

MEASUREMENT AND PAYMENT

STRIPING: The Department will measure the paint striping of each type in linear miles of paint

stripe.

The Department will pay 50% of the Contract Unit Bid price for the applicable bid items after
application of all striping to a particular section of roadway. Contrary to Section 104.02.02, the
overrun and underrun formula shall not apply to this Contract. The remaining payment will be
made based upon the following procedure and the Payment Schedule:

L

Each section of striping will be evaluated in accordance with KM-202 or KM-203, as
applicable, and the QC/QA testing specified herein, for the purpose of evaluating
retroreflectivity.

If a Section is accepted in accordance with the appropriate Kentucky Methods, the
Department will make final payment according to the Payment Schedule listed below.

If a section is not accepted in accordance with the appropriate Kentucky Methods,
restripe the entire section within fifteen (15) calendar days after notification by the
Engineer subject to the same requirements as the original striping at no additional cost to
the Department. If the restriped Section is accepted in accordance with the appropriate
Kentucky Methods, the Department will make final payment according to the following
Payment Schedule. If the section is not restriped by October 30, 2025, the Department
will not make final payment and restriping may be required in the spring of 2026 where
the corrective will become a priority route and re-striping must be completed by June 1,
2026. If the Engineer does not require re-striping to be completed in the spring of 2026,
the Contractor shall accept the deduction in payment for the section that has been
determined to be unacceptable.

Payment Schedule

_ Initial Payment Final Payment Total Payment

Contract ID: 252005
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Section is

0 o 0
Accepted 50% 50% 100%

Section is Not

50% 0% 50%

Accepted
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QUALITY CONTROL: The Department will measure and pay the quantity as one lump sum. The
Department will not measure the QCP, the DLS, any actions and personnel required to carry out the
QCP, any testing, any testing equipment, or any other work necessary to perform the specified QC/QA
procedures for payment, but will consider them incidental to this item of work.

MAINTAIN AND CONTROL TRAFFIC: See Traffic Control Plan.

LAW ENFORCEMENT OFFICER: See Traffic Control Plan.

WATER BLASTING EXISTING STRIPE: See Special Note for Water Blasting Existing Stripe.
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SPECIAL NOTE FOR CENTERLINE & EDGELINE RUMBLE STRIPES

Be advised there may be some centerline and edgeline rumble stripes to be retraced. Place
centerline and edgeline rumble stripes according to Standard Drawings TPR-100 through
TPR-130. Notify the Engineer if questions arise regarding the striping patterns. If necessary, the
Engineer will obtain guidance from the District Traffic Engineer and/or the Division of Traffic.
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SPECIAL NOTE FOR WATER BLASTING EXISTING STRIPE

This Special Note will apply where indicated on the plans or in the proposal. Section
references herein are to the Department’s 2012 Standard Specifications for Road and
Bridge Construction.

1.0 DESCRIPTION. Remove pavement striping, temporary or permanent, from asphalt
or concrete pavement using ultra-high pressure water.

2.0 MATERIALS AND EQUIPMENT.

2.1 Truck Mounted Ultra-high Pressure Pump and Water Tank. Use a truck
having a separate hydrostatic transmission capable of speed increments of £1 foot per
minute at operator’s discretion. Use a pump capable of delivering a minimum of 30,000
psi to a bumper mounted deck containing an operator controlled rotating manifold that is
speed variable up to at least 3,000 rpm and accepts interchangeable waterjet nozzles.
Provide all necessary waterjet nozzle setups and patterns to ensure clean sufficient
removal. Ensure the deck’s discharge directs the water and removal material in a manner
that is not hazardous to vehicles or pedestrians.

2.2 Water. Conform to Section 803.

3.0 CONSTRUCTION. Before starting work, provide the Engineer with a contractor
work history of 2 projects where striping removal was completed acceptably for a similar
type of pavement. If no history is available, complete 1,000 linear feet of striping removal
and obtain the Engineer’s approval before continuing.

Conduct striping removal under lane closures meeting the conditions of the MUTCD
and Kentucky Standard Drawings and Specifications. Waterblast to remove temporary or
permanent striping completely as the Engineer directs. Do not damage the pavement in
any way and protect all joint seals. If damage is observed, stop the removal process until
the operator can make changes and demonstrate acceptable striping removal. Repair any
damage to the pavement. Vacuum all marking material and removal debris concurrently
with the blasting operation.

4.0 MEASUREMENT. The Department will measure the quantity in linear feet. When
the removal area’s width exceeds 8 inches and a second pass is required, the Department
will measure the length of the additional pass for Payment. The Department will not
measure for payment additional passes for widths of 8 inches or less or passes to further
eradicate markings. The Department will not measure repair of damaged pavement for
payment and will consider it incidental to this item of work.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit
22664EN  Water Blasting Existing Stripe Linear Foot

The Department will consider payment as full compensation for all work required under
this note.
October 30, 2012

Contract ID: 252005
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SPECIAL NOTE FOR PROJECTS TO BE RESTRIPED IN 2024 & 2025

Be advised that some projects listed herein may be scheduled for resurfacing in 2025. The
Engineer may delete the striping on these routes from this Contract.

Be advised that some projects listed herein were scheduled for resurfacing or restriping in 2024,
but may have been canceled or postponed. The Engineer may add the striping on canceled routes
to this Contract.
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EXPERIMENTAL / ENHANCED STRIPING LOCATIONS
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Be advised that experimental and/or enhanced striping materials may be in place at the following
locations. Verify with the Engineer if experiment has been concluded and/or if the enhanced striping
can be retraced. Obtain the Engineer’s approval before retracing any of these route segments. If the
existing stripes on these routes are restriped without the Engineer’s prior approval, be responsible for
replacing the experimental and/or enhanced markings in like kind material and design at no additional
cost to the Department.

District County Route BMP EMP Dimension Material
1 Marshall us 62 0.000 7.258 6" Thermoplastic
2 Christian KY 115 2.322 2.877 4" Thermoplastic
2 Union KY 130 9.584 15.657 6" Thermoplastic
3 Warren KY 185 0.000 0.428 4" HPS-8
3 Warren I-65 (SB Only) 28.400 29.200 6" HPS-8
3 Allen KY 100 0.000 8.830 6" Thermoplastic
4 Hardin KY 9002 1.093 5.582 6" HPS-8 & Polyurea
HPS-8, Polyurea,
4 Hardin KY 9002 5582 | 8.837 6" Thermoplastic, &
Durable
Waterborne
4 Taylor KY 70 0.000 13.963 6" Thermoplastic
4 Nelson US 150 1.697 2.285 6" Thermoplastic
4 Nelson KY 245 0.000 0.122 6" Thermoplastic
4 Taylor US 68 7.404 13.531 6" Thermoplastic
4 Marion US 68 0.000 9.145 6" Thermoplastic
5 Jefferson ILan;t/oll-Zi\gI/B 6" and 12" Thermoplastic
5 Franklin us 421 0.000 3.072 6" HPS-8
5 Franklin KY 676 0.000 5.287 6" HPS-8
5 Bullitt KY 480 0.000 3.010 6" Thermoplastic
6 Grant [-75 162.600 | 164.400 6" Thermoplastic
6 Kenton [-75 186.750 | 190.700 | 6" and 12" HPS-8
6 Boone us 25 3.983 5.379 6" Thermoplastic
6 Boone KY 338 0.000 1.003 6" Thermoplastic
6 Boone KY 536 13.116 14.208 6" Thermoplastic
6 Grant KY 22 5.758 10.630 6" Thermoplastic
7 Fayette KY 1973 19.205 | 21.752 6" Thermoplastic &
Tape
7 Madison Us 25 0.000 | 2.863 6" ThermT‘;F;'ZSt'c &
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District County Route BMP EMP Dimension Material

7 Fayette us 421 0.000 8.166 6" HPS-8

7 Scott us 421 0.000 0.754 6" HPS-8

7 Scott uUsS 62 0.000 0.825 6" HPS-8

7 Woodford UsS 62 14.470 16.459 6" HPS-8

7 Woodford us 421 0.000 4931 6" HPS-8

7 Jessamine KY 169 12.000 16.548 6" Thermoplastic

7 Madison KY 627 0.000 0.573 6" HPS-8

7 Montgomery KY 213 0.675 5.322 6" Thermoplastic

7 Woodford KY 338 0.000 11.646 4" Thermoplastic

7 Scott U 62 5.943 7.693 6" Thermoplastic

8 Casey KY 70 0.000 | 32.650 6" Thermoplastic &
Tape

8 Pulaski KY 70 0.000 | 13.814 6" Thermoplastic &
Tape

8 Rockcastle KY 70 0.000 | 6.566 6" Thermoplastic &
Tape

8 Rockcastle I-75 71.600 73.400 6" Thermoplastic

8 Rockcastle Us 25 0.000 | 27.052 6" Thermoplastic &
Tape

9 Rowan us 60 0.240 7.099 6" Thermoplastic

9 Rowan uUs 60 9.683 17.112 6" Thermoplastic

9 Carter KY 9 0.000 18.262 6" Thermoplastic

9 Bath KY 36 0.000 0.890 6" Thermoplastic

9 Nicholas KY 36 5.335 13.642 6" Thermoplastic

9 Greenup us 23 23.000 28.760 6" Thermoplastic

11 Laurel 175 41.290 44.000 6" Thermoplastic

11 Laurel US 25 13.621 | 23.949 6" Thermoplastic &
Tape

12 Pike KY 632 0.000 | 7.000 6" Durable

Waterborne
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COORDINATION OF WORK WITH OTHERS

Be advised, the Department may issue permits for work on the Department’s right of way
adjacent to or within the limits of this project. See Sections 107.06 and 107.14. The Engineer
will coordinate the work of the Contractor and the permit holders.

Be advised, there may be an active project(s) adjacent to or within this project. The Engineer
will coordinate the work of the Contractors. See Section 105.06.

Be advised the Department may be performing work adjacent to or within this project. The
Engineer will coordinate the Department’s operations with the Contractor’s work. See
Section 105.11.

The Department will not grant any time extension or monetary consideration, and will not
consider any claims if the Contractor’s forces are delayed in their operations.
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2055 TRAFFIC CONTROL PLAN
WATERBORNE PAINT STRIPING - DISTRICT 5

L

Maintain and Control Traffic in accordance with the Standard Specifications for
Road and Bridge Construction, Supplemental Specification, Standard and Sepia
Drawings, and the MUTCD, current editions.

Contrary to Section 112, include all items necessary to maintain and control
traffic in the lump sum bid item “Maintain and Control Traffic”. The Department
will measure and pay only the bid items listed; consider all other work and
necessary items to be incidental to the listed bid items. The Department will
measure and pay “Maintain and Control Traffic” as one lump sum.

Maintain possession of all temporary traffic control items, devices, materials, and
incidentals, unless otherwise specified in the proposal, when no longer needed.

If the Contractor desires to deviate from the traffic control scheme outlined in the
Standard Drawings, prepare an alternate plan and present it in writing to the
Engineer. Do not use the alternate plan until reviewed and approved by the
District Engineer and the Divisions of Construction, Maintenance, and Traffic
Operations.

Provide for the Contractor’s vehicles to always move with and not across or
against the flow of traffic. Do not allow vehicles to make U-turns at any location.
Do not allow the striper to stop and back down the road or ramps to stripe gore
lines and turn lanes. Require vehicles to enter or leave work areas in a manner
that will not be hazardous to, or interfere with, normal traffic flow. If the
Department observes any prohibited movements by work vehicles or staff, the
Engineer will require that all striping operations be stopped. The Contractor will
be required to submit a justification for the occurrence and provide assurance and
solutions to prevent any improper maneuvers for the remainder of the project. If
approved in advance by the Engineer, the contractor may use rolling road blocks
to stripe intersections, and across exit & entrance ramps, not to exceed five (5)
minutes duration, allowing the paint truck and broom to back up and paint the
entire intersection. Do not allow vehicles to park or stop within the right-of-way
except within work areas designated by the Engineer. Do not allow personal
vehicles to park within the right-of-way except in specific areas designated by the
Engineer.

Do not allow the paint supply truck to operate as one of the traffic control
vehicles shown on the Standard Drawings. If one of the required traffic control
vehicles experiences mechanical problems or for some other reason is not
available to remain in position as shown in the traffic control scheme, cease the
striping operation until all required vehicles are in place.

Contract ID: 252005
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7. Do not perform striping operations on any roadway during the peak times of the day, holiday
periods, or special events as determined by the Engineer. Below are anticipated time restrictions
when striping operations will not be permitted. The Engineer may specify additional days and hours
when work will not be allowed.

ALL INTERSTATES AND RAMPS
o Work affecting a single lane will be permitted nightly between the hours of 8:00 P.M. — 5:00
AM.

e Work affecting multiple lanes will have hours determined by the Engineer.

JEFFERSON COUNTY (ALL ROUTES)
e  Work will be permitted nightly between the hours of 8:00 P.M. — 5:00 A.M.

BULLITT, OLDHAM, SHELBY & FRANKLIN COUNTIES
e Select higher volume routes may have daytime restrictions, requiring night work. The
Engineer will provide the permitted working hours prior to striping operations commencing.

LANE CLOSURES WILL NOT BE PERMITTED ON THE FOLLOWING DAYS:

Friday April 18 — Sunday April 20, 2025 Easter Weekend

Friday May 2— Sunday May 4, 2025 KY Derby Weekend (Select routes)
Friday May 23 — Monday May 26, 2025 Memorial Day Weekend

Thursday July 3 — Sunday July 6, 2025 Independence Day Weekend
Thursday August 14 — Sunday August 24, 2025 KY State Fair (Select routes)
Friday August 29 — Monday September 1, 2025 Labor Day Weekend

8 On two-lane, two-way highways, make provisions to the satisfaction of the
Engineer to periodically allow traffic to safely pass the train of vehicles in the
striping operation. When painting center lines release traffic at least every two (2)
miles.

9. In low speed, urban situations, the Engineer may permit the Contractor to delete
the intermediate trail vehicle between the striper and the final trail vehicle shown
on the Standard Drawings.

If requested by the Contractor, the Engineer may approve Law Enforcement Officer Police Support on Interstate
highways while striping operations are taking place. If the Contractor requests Law Enforcement Officer Police
Support on non-Interstate Highways, provide written justification for the Engineer’s approval. If approved,
provide one (1) police support unit for each lane closure, each unit consisting of an off-duty law enforcement
officer from any police agency having lawful jurisdiction and a police car equipped with externally mounted
flashing blue lights. Place the police support unit at a location that is most effective to alert traffic of the work, but
safe for the workers and the officer. The Department will measure and pay for each approved individual police
support unit on a per hour basis for the officer with the police vehicle. If police support is utilized without prior
approval by the Engineer, the Department may deny payment for any invoiced hours prior to the approval date.

LANE CLOSURE LIQUIDATED DAMAGES

Do not leave lane closures in place or perform striping operations during non-working hours. In the event that
lane closures on non-interstate routes are in place outside of the days and/or times included in this Proposal or
outside of any time period approved by the Engineer, Liquidated Damages shall be applied as follows:

e $ 2,500 for the first hour or fraction thereof

e $5,000 for any additional hour or fraction thereof
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In the event that lane closures on an interstate or ramp are in place outside of the days and/or times listed above or

outside of any time period approved by the Engineer, Liquidated Damages shall be applied as follows:
e $ 5,000 for the first hour or fraction therecof

e $ 10,000 for any additional hour or fraction thereof

A lane closure shall be defined as any traffic control device, worker, or vehicle owned/operated by the Contractor
or the Contractor’s worker(s) in the traveled way that could potentially impact the flow of traffic. This includes
but is not limited to signs, barricades, barrels, cones, arrow boards, flaggers, and equipment.

See the Special Note for Contract Completion Date and Liquidated Damages for additional Liquidated Damages.
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CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES

All priority routes shall be striped by June 1, 2025. Contrary to the Standard Specifications, no time
extension will be granted for failure to complete striping of these priority routes by the June 1,
2025 milestone completion date. Liquidated damages in the amount specified in Section 108.09 of
the Standard Specifications will be assessed for each day that any priority route remains unstriped
after June 1, 2025.

Sections that are required to be re-striped due to failure to meet retroreflectivity requirements
must be completed within 15 calendar days after notification by the Engineer. The Department
will assess Liquidated Damages in the amount specified in Section 108.09 of the Standard
Specifications for each day beyond the 15 calendar days that the restriping is not completed and
shall accrue until October 30, 2025, unless temperature limitations prohibit striping operations.
Failure to complete all necessary corrective work by the October 30, 2025 deadline will result in
no additional payment for the stripe beyond the 50% that was initially paid for the installation of
the stripe and payment will be based upon the Payment Schedule. At the Engineer’s discretion,
necessary corrective work not completed by the October 30, 2025 deadline may be required to
be restriped in the spring of 2026 as a priority route with a completion date of June 1, 2026.
Any re-stripe required by the Engineer that is not completed by June 1, 2026 shall accrue
liquidated damages until October 30, 2026.

All routes that are required to be striped under this Contract shall be completed by
September 1, 2025. Contrary to the Standard Specifications, no time extension will be granted.
Liquidated damages will apply in accordance with Section 108.09 of the Standard Specifications
for failure to complete the striping by September 1, 2025. Liquidated damages will accrue until
October 30, 2025; no striping shall be performed after this date. Liquidated Damages will accrue
until all contract work is complete. If work is not complete by October 30, 2025, Liquidated
Damages and striping operations will pause. All remaining work shall not be performed until
weather allows in 2026, with daily Liquidated Damages per Section 108.09 of the Standard
Specifications applying the day striping operations resume until the contract is complete.
Contrary to the Standard Specifications, between October 31, 2025 and the day prior to work
resuming in 2026, daily Liquidated Damages shall be assessed at 25% of the rate specified in
Section 108.09 of the Standard Specifications. If the Department chooses to not require the
Contractor complete remaining contract work in 2026, Liquidated Damages will stop on October
30, 2025. However, any required corrective work to be completed in 2025 shall be subject to
Liquidated Damages per the note above.

For any striping error or spill, the Contractor shall notify the Engineer of the occurrence within
24 hours to allow the Department to review and determine any corrective action. If the
Contractor fails to notify the Engineer, and the error or spill is later discovered while the project
is active, the Engineer will require the Contractor stop all striping until the issue is corrected.
Remove all striping errors and spills within five (5) working days after notification by the
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Engineer. Liquidated damages, in the amount specified in Section 108.09 of the Standard
Specifications, shall apply for each day beyond the five (5) working days that the Contractor has
not begun to correct the striping error/spill or continuously work to complete the corrective
work.

The Department will apply all Liquidated Damages accumulatively.
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2025 WATERBORNE PAINT STRIPING - DISTRICT §
STATE PRIMARY, STATE SECOMDARY, SUPPLEMENTAL SYSTEMS

Contract ID: 252005

MILEPOINTS | ROADWAY 4" LINE 6" LINE 12" Lines| EDGE
COUNTY | ROUTE [5EGINT END | MILES [YELLOW] WHITE | YELLOW | WHITE | White | LINES e
BULLITT US 31E | 0.000 | 5.162 5.162 10.324 10.324 0.100 YES |BARDSTOWN RD
KY 44 0.000 | 26.286 26.286 46.604 53.180 0.600 YES [MT. WASHINGTON RD.
KY 61 0.000 | 21.634 21.634 43.268 | 43.268 YES |PRESTON HWY
XX 61 0.000 | 0.800 0.800 1.600 1.600 YES
KY 245 0.000 | 7.178 7.178 YES |CLERMONT RD
KY 434 0.000 | 1.932 1.932 2.715 | 3.586 YES |MAINSTREET LJ
KY 480 1.075 | 1.700 0.625 1.563 1.563 YES |CEDARGROVE RD
KY 480 2.950 | 11.723 8.773 24.219 22.700 0.200 YES |CEDARGROVE RD
KY 1020 0.000 | 5.339 5.339 9.260 10.680 YES [CORAL RIDGE ROAD
KY 1116 0.000 | 0.774 0.774 1.548 1.550 YES |OLD PRESTON HWY
KY 1116 0.774 | 5.870 5.096 6.480 | 6.480 YES [ZONETON ROAD
KY 1450 1.895 | 3.554 1.659 2.500 3.320 YES [BLUE LICK RD
KY 1494 6.675 [ 8.073 1.398 3.950 1.667 YES [BEECH GROVE ROAD
KY 1526 10.810| 17.008 6.198 12.396 12.396 0.310 YES [JOHN HARPER HWY
KY 2237 0.000 | 0.452 0.452 0.970 1.040 YES [SALT RIVERRD
KY 2553 0.000 | 0.394 0.394 0.670 0.780 YES |OLD PRESTON NORTH
KY 2814 0.000 | 0.143 0.143 0.300 0.000 No Whitefield Lane
KY 3538 0.000 | 2.445 2.445 4.890 4.890 YES  [Alpha Way, Ohm Dr. Conn
KY 6303 0.000 | 0.087 0.087 0.080 0.080 YES
KY 6313 0.000 | 1.660 1.660 3.320 3.320 Yes  |Preston Hwy
KY 6314 0.000 | 0.161 0.161 0.322 0.322 YES
FRANKLIN Us 60 0.000 | 7.292 7.292 14.584 14.584 0.400 YES |FRANKFORT RD
Us 60 12.185| 13.200 1.015 2.030 2.400 YES |FRANKFORT RD
Us 60 13.465| 14.038 0.573 1.146 1.146 YES |FRANKFORT RD
US 60 X | 0.000 | 0.077 0.077 0.154 0.200 YES [Metal Bridg Deck; 9 Ton Weight Limit
us 127 6.003 [ 6.230 0.227 0.454 0.454 YES [LAWRENCEBURG RD
us 127 7.100 | 10.884 3.784 7.568 7.568 YES [LAWRENCEBURG RD
us 127 11.100| 11.850 0.750 1.500 1.500 0.540 YES [LAWRENCEBURG RD
uUs 421 4503 [ 5.315 0.812 1.624 1.827 YES [BALD KNOB RD
US 460 4790 [ 6.114 1.324 10.970 12.530 YES |EAST GEORGETOWN RD
KY 151 0.000 | 3.244 3.244 6.450 6.450 0.020 Yes
KY 420 0.000 | 4.732 4.732 9.460 9.460 0.020 YES  [Old Lawrenceburg/Capital/High/Mero
KY 420 4.290 4.732 0.442 0.600 0.500 0.020 Southbound One Way (Clinton/Ann St.)
KY 898 0.000 | 4.602 4.602 9.200 | 0.000 NO SHADRICK FERRY RD
KY 1211 0.000 | 0.889 0.889 1.720 1.460 YES [Taylor Ave
KY 1263 0.000 | 3.567 3.567 7.130 7.134 YES |[BIG EDDY RD
KY 1659 3.356 | 4.086 0.730 1.460 1.460 0.020 Yes
KY 1681 0.963 | 1.147 0.184 0.368 | 0.368 0.020 YES
KY 1784 0.990 | 2.632 1.642 3.280 0.000 NO
KY 2259 0.000 | 0.785 0.785 0.968 0.273 YES [SHELBY ST
KY 2261 0.000 | 1.832 1.832 3.664 3.664 YES
KY 2271 0.000 | 0.309 0.309 0.508 0.254 YES [LAFAYETTE DR.
KY 3163 0.000 | 0.464 0.464 0.928 | 0.928 YES |ANDERSON RD
KY 3166 0.000 | 0.036 0.036 0.070 0.080 YES [BURLINGTON LN
KY 3505 0.000 | 0.176 0.176 0.352 0.000 NO DEVILS HOLLOW
KY 3506 0.000 | 0.185 0.185 0.370 0.180 YES
KY 6003 0.000 | 0.290 0.290 0.580 0.600 YES [Road going toward Toyota dealership
HENRY Us 42 0.000 | 1.122 1.122 2.244 2.244 YES
uUs 421 0.000 | 6.263 6.263 12.526 14.530 YES [CAMPBELLSBURG RD
uUs 421 10.426 | 21.483 11.057 22.114 27.260 YES
uUs 421 24.113| 24.973 0.860 1.720 1.720 YES
KY 22 0.000 | 7.420 7.420 14.840 15.240 YES [|BETHLEHEM RD
us 22 7.522 | 22.528 15.006 30.012 34.250 YES
KY 55 0.000 | 0.737 0.737 1.474 1.474 YES |EMINENCE RD
KY 55 1.900 | 4.490 2.590 5.180 6.180 YES
KY 55 4490 | 7.259 2.769 5.538 | 6.540 YES
KY 146 0.000 | 9.828 9.828 16.416 19.660 YES [LAGRANGE RD
KY 153 5.521 | 8.509 2.988 5.843 5.980 YES [LAKE JERICHO RD
KY 241 0.000 | 0.072 0.072 0.144 0.240 YES |PLEASUREVILLE RD
KY 241 0.072 | 1.147 1.075 2.150 | 2.450 YES |PLEASUREVILLE RD
KY 389 19.764 | 21.791 2.027 4.054 0.000 NO HARPERS FERRY RD
KY 1361 0.000 | 3.983 3.983 0.000 7.966 YES
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2025 WATERBORNE PAINT STRIPING - DISTRICT §
STATE PRIMARY, STATE SECOMDARY, SUPPLEMENTAL SYSTEMS

Contract ID: 252005

MILEPOINTS |ROADWAY] 4" LINE 5" LINE 12" Lines| EDGE
COUNTY | ROUTE [5EGINT END | MILES [YELLOW] WHITE | YELLOW | WHITE | White | LINES ECUNERLS
JEFFERSON |[US 31 [ 0000 1122 | 1.422 2244 | 3500 | 0050 | YES |2nd Streetbridge
US 31E | 0000 5864 | 5864 11728 | 12.140 | 0.530 | YES |Bardstown Road
US 31 E [12.185] 14383 | 2.198 4396 | 6.040 YES |Bardstown Road
US 31 E [16635] 17.887 | 1.252 2504 | 5008 | 0150 | YES |Main/Market Streets
US 31 W| 0.000 | 11.690 | 11.690 23380 | 35380 | 0.920 | YES |Dxie Hwy
US 31 W|[15.350] 20292 | 4942 9.884 | 12.355 YES | Dixie Hiwy/22nd SUOne-Way
US 31 W|[20292] 22115 | 1.823 3.646 NO  [Main Strest (Westbound)
US 42 | 0000 0965 | 0.965 7930 | 2930 | 0.196 | YES |Story AvelBrownsboro Rd
US 42 | 3890 11835 | 7.945 15800 | 17.890 YES [Brownsboro Rd
US 60 | 0000 0423 | 0123 0246 | 0.350 YES [Frankiort Ave (US42-US42)
US 60 | 3543 9700 | 6.157 12314 | 14.300 | 0.00 | YES |Shelbyvile Road
US 60 [11.800] 12.250 | 0.450 0900 | 1.125 Shelbyville Road
US 60 |[13.750] 17.376 | 3625 7250 | 9.063 | 0350 | YES [Shelbyvile Road
US 60A | 0800 1473 | 0673 1346 | 4.950 | 0570 | YES |7th StRd/Berry Bivd
US  60A | 3409 6831 | 3422 6.844 | 7.580 YES |Eastem Pkwy
US 150 | 0515 4094 | 3579 7.158 | 10.000 | 1.000 | YES |Broadway & One-Way
US 150 T | 0.000 | 0.089 | 0.089 0500 | 1.000 YES
KY 22 0000 1450 | 1450 2.900 | 4500 YES [Brownsboro Rd
KY 220 | 4827 | 6725 | 1898 | 3796 | 4.050 YES
KY 22 | 1.700 | 2.600 | 0.900 7800 | 3.450 YES [Brownsboro Rd
KY 22 | 2950 6725 | 3.775 7550 | 8450 | 0400 | YES [Ballardsvile Rd
KY 22C|0000] 0520 | 0520 7040 | 1.600 YES
KY 44 | 0000] 0558 | 0558 7020 | 0.900 YES [Shepherdsviie R
KY 61 0000 ] 10.955 | 10.955 21910 | 32.520 | 2.000 | YES |Preston Fwy
KY 61 [10.955] 13.227 | 2.272 0.000 | 2272 | 0150 | NO _|Preston Street ONLY
KY 146 | 0000 | 8825 | 8825 19.856 | 19.856 | 0.500 | YES |Lagrange Rd
KY 155 | 0.000 | 4642 | 4642 9084 | 10787 | 0150 | YES |Taylorsvile Lake Rd
KY 155 | 5.145] 5710 | 0.565 1430 | 2130 YES |Taylorsville Rd
KY 155 | 9.024 | 15101 | 6.077 12154 | 15.193 | 0450 | YES |Taylorsvile Rd
KY 320 | 0000] 0785 | 0.785 1570 | 1570 YES
KY 864 | 3.365| 4250 | 0885 2213 | 3213 | 0100 | YES |Beulah Church
KY 864 | 6390 6914 | 0504 7048 | 3.015 YES [Fegenbush Ln
KY 864 | 7111 | 14400 | 7.289 14578 | 20.150 YES _|Poplar Level Ra/Goss Ave
KY 907 | 0000| 7.036 | 7.036 11.847 | 14.070 YES [Third Street Ra
KY 913 | 0000] 3072 | 3.072 6.144 | 10.000 | 0200 | YES [|Blankenbaker Pkwy
KY 1020 | 0.000 | 7.837 | 7.837 15.674 | 17.850 YES _|National Tumpike/Southside
KY 1020 | 9150 | 12.724 | 3574 7.148 | 8.250 YES [2ndBra St
KY 1065 | 0.000 | 13.715 | 13.715 27430 | 29.580 | 0.600 | YES |Outer Loop (Omi tape at Minor Lane)
KY 1142 | 0.000 | 1.736 | 1.736 2680 | 3.170 YES |Palatard
KY 1447 | 0.715 | 1.960 | 1.245 2490 | 3413 | 0500 | YES |Westport Rd
KY 1447 | 5245 | 6020 | 0784 7568 | 2.960 YES [Westport Rd
KY 1450 | 0.000 | 3542 | 3.542 5878 | 6570 YES [Blue Lick Rd
KY 1631 | 0.000 | 1.582 | 1.582 6810 | 5580 YES |Fern Valiey Rd
KY 1694 | 0.000 | 1454 | 1454 3552 | 2.736 YES |Brownsboro rd
KY 1703 | 0.000 | 0497 | 0497 0994 | 1243 | 0200 | YES |Newburgrd
KY 1703 | 1.752 | 5682 | 3.930 8843 | 9.825 | 0.500 | YES |NewburgRd
KY 1747 ] 0.000 | 0.152 | 0.152 0304 | 0.656 | 0300 | YES |Fem Valley Rd
KY 1747 | 7.480 | 10443 | 2.954 YES [Hurstboume Pkwy
KY 1747 1.146 | 4.250 3.104 7.760 9.312 0.600 YES |Fern Valley/Hurstbourne Pkwy
KY 1747 |11.033]| 17.040 | 6.007 12.014 | 18.021 | 0.750 | YES |Hurstbourne Pkwy
KY 1819 | 5189 | 12.811 | 7.622 15244 | 16.040 YES |[Bilfown Rd.
KY 1865 | 0.000 | 2.208 | 2.208 4476 | 6420 | 0200 | YES |NewCulRd
KY 1865 | 5355 | 5820 | 0465 0030 | 1.163 YES [New Cut /Taylor Bvd
KY 1931 | 0.538 | 10.528 | 9.990 21330 | 20.390 YES [Seventh St R,
KY 1932 | 0.000 | 6590 | 6.500 13180 | 16.500 | 0.350 | YES |Breckenridge Ln
KY 1934 | 0.000 | 7.095 | 7.095 14190 | 17.738 YES |Greenbelt Hwy/Cane Run
KY 1934 | 7.280 | 7.608 | 0328 0656 | 1.020 YES [Cane RunRd
KY 1934 | 7.805 | 9.800 | 1.995 3.090 | 4.988 YES [Cane RunRd
KY 2048 | 0.000 | 2.733 | 2.733 5470 | 6.120 YES [Cannons lane
KY 2049 | 0.000 | 1.720 | 1.720 3440 | 2500 YES [Crums Lane
KY 2050 | 0.000 | 2.182 | 2.182 3450 | 4387 YES _|Lyndon Lane
KY 2051 | 0.000 | 1.9756 | 1.975 2638 | 4.080 YES [Camp Ground Rd
KY 2052 | 0.000 | 4205 | 4.205 10510 | 10510 YES [Shepherdsville rd
KY 2054 | 0.000 | 3299 | 3.209 7500 | 8500 | 0.260 | YES |Algonquin Pkwy
KY 2241 | 0.000 | 0111 | 0411 | 0.220 | 0.000 NO  [Wills Ave.
KY 2251 | 0.000| 1192 | 1.192 2410 | 2320 YES
KY 2265 | 0.000 | 0.145 | 0.145 | 2.070 | 0.000 NO  |RoufiRd
KY 2801 | 0.000 | 0.256 | 0.256 7000 | 1.000 YES |W. Southern Feights
KY 2803 | 0.000 | 0276 | 0276 7010 | 1.010 YES [Arhur St
KY 2860 | 0.000 | 0.981 | 0.981 2116 | 2130 YES [Grinstead
KY 3064 | 0.000 | 1.601 1,601 2500 | 1.650 YES _|Porland and Northwestern Pkwy.
KY 3069 | 0.000 | 0216 | 0216 0330 | 0.320 NO _ |Maint Garage at Popular Level
KY 3077 | 0.000 | 0.664 | 0.664 7710 | 1.910 YES |RwerRd
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MILEPOINTS | ROADWAY 4" LINE 6" LINE 12" Lines| EDGE
COUNTY | ROUTE [5EGINT END | MILES [YELLOW] WHITE | YELLOW | WHITE | White | LINES e
JEFFERSON | KY 3082 0.000 | 1.538 1.538 0.460 0.460 YES [Bank St
KY 3084 0.000 | 1.978 1.978 4.753 5.141 YES [Old Henry Rd
KY 3206 0.000 | 0.235 0.235 0.277 | 0.560 YES [Cane RunRd
KY 3216 0.000 | 0.155 0.155 0.000 0.040 YES [38th st
KY 3217 0.000 | 0.153 0.153 0.000 0.040 YES [37th Street
KY 6159 0.000 | 0.130 0.130 1.000 1.000 YES [Bluegrass pkwy access
KY 6294 0.000 | 0.170 0.170 0.440 0.540 YES  [841 frontage road
KY 6299 0.000 | 0.209 0.209 0.520 0.520 YES [Commerce Crossing
KY 6306 0.000 | 0.065 0.065 0.130 0.130
KY 6323 0.000 | 0.489 0.489 0.978 1.078 YES [Smith Lane
OLDHAM Us 42 6.034 | 19.359 13.325 26.650 | 40.500 0.450 YES
KY 22 0.000 | 14.460 14.460 25.330 27.350 YES [BALLARDSVILLE ROAD
KY 53 0.000 | 11.045 11.045 16.750 21.180 YES [NORTH FIRST ST.
KY 146 0.000 | 14.813 14.813 24.074 29.620 YES [LAGRANGE RD
KY 329 0.000 | 7.226 7.226 13.953 17.150 0.200 YES [COVERED BRIDGE RD
KY 329 B | 0.000 | 2.062 2.062 5.131 5.370 0.100 YES
KY 393 2.562 | 10.056 7.494 13.487 14.007 0.030 YES [PAYTON LANE
KY 1694 0.000 | 3.149 3.149 6.298 | 7.148 YES [SHILOH LANE
XX 393 0.000 | 0.109 0.109 0.218 | 0.418 YES [KY 393 Conn
SHELBY Us 60 8.390 | 9.712 1.322 3.305 3.305 0.200 YES [Midland Trail
Us 60 11.060| 11.300 0.240 0.480 0.600 YES  [Frankfort Rd
Us 60 12.020| 23.026 11.006 23.113 26.413 YES  [Frankfort Rd
Us 421 0.000 | 0.790 0.790 1.580 2.500 YES [CASTLE HWY
KY 12 0.000 | 4.798 4.798 9.150 | 11.400 YES [BAGDAD RD
KY 43 0.000 | 8.520 8.520 13.160 17.040 YES [CROPPERRD
KY 44 0.000 | 10.398 10.398 17.630 20.800 YES [MT.EDEN RD
KY 53 0.000 | 6.300 6.300 12.600 14.560 YES [MT.EDEN RD
KY 53 8.006 | 19.609 11.603 23.786 25.746 YES [LaGrange Rd
KY 55 0.000 | 5.907 5.907 11.814 14.381 0.020 YES [TAYLORSVILLE RD
KY 55 7.898 | 20.251 12.353 25.324 27.794 YES _ |Bypass/Eminence Pike
KY 241 0.000 | 2.800 2.800 3.150 5.490 YES [PLEASUREVILLE RD
KY 395 8.470 | 16.193 7.723 15.450 15.450 YES
KY 1005 0.000 | 0.165 0.165 0.260 0.330 YES [VIGO ROAD
KY 1399 0.000 | 2.572 2.572 5.144 | 6.140 YES
KY 1667 0.000 | 0.391 0.391 0.783 | 0.000 NO BOAT DOCK RD
KY 1848 4.801 [ 6.025 1.224 2.050 2.870 0.020 YES [TODDS POINT RD
KY 1871 0.000 | 2.089 2.089 3.280 | 4.240 YES [ROCKET LANE
KY 2258 0.000 | 0.361 0.361 0.633 0.300 YES [SEVEN MILE RD
KY 2268 0.000 | 1.388 1.388 2.260 2.780 YES [TAYLORSVILLE RD
KY 2862 0.000 | 1.633 1.633 3.032 3.270 YES [OLD FINCHVILLE RD
SPENCER US 31E|0.000 | 1.882 1.882 3.764 4.500 YES
KY 44 0.000 | 19.063 19.063 38.126 38.126 0.200 YES [TAYLORSVILLE RD
KY 48 0.000 | 5.897 5.897 11.790 | 11.790 YES [HIGHGROVE RD
KY 55 0.000 | 13.566 13.566 27.130 27.130 0.300 YES [SHELBYVILLE RD
KY 155 0.000 | 4.247 4.247 8.494 8.490 YES [TAYLORSVILLE RD
KY 248 0.000 | 7.778 7.778 15.556 16.710 YES
KY 1392 0.000 | 4.572 4.572 0.000 9.144 YES
KY 2239 0.000 | 3.831 3.831 4.710 7.560 YES [OVERLOOK ROAD
KY 2814 0.000 | 1.404 1.404 3.000 | 2.810 YES |WHITFIELD LN
KY 3200 0.000 | 1.490 1.490 2.810 | 2.820 YES [TOWNHILL RD
KY 3230 0.000 | 0.120 0.120 0.205 | 0.000 NO
TRIMBLE Us 42 0.000 | 14.520 14.520 30.250 29.040 0.020 YES
UsS 421 18.773| 19.198 0.425 1.240 1.240 YES
KY 36 0.000 | 2.211 2.211 3.470 4.420 YES
KY 55 0.000 | 1.133 1.133 2413 | 2.510 YES
TOTAL 688.392 104.899 112.542 1,206.673 1,389.654 16.366
NOTES: 1. 6 inch routes include both 4" and 6" gaps between the yellow stripeS. Modify equipment
spacing as necessary to accomadate the changing striping.
2. Waterbourne Striping - Section 842.
3. ESTIMATED QUANITIES ONLY. RE-TRACE AS DIRECTED BY THE ENGINEER.
4. THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL QUANITIES RE-TRACED.
5. DO NOT PAINT OVER EXISTING DURABLE MARKINGS (IE. TAPE, THERMOPLASTIC, HPS-8, ETC.).
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RURAL SECONDARY SYSTEM
COUNTY | ROUTE BEMG"I-I\IIEPOINE-:-\?D Rolvﬁl?l‘sl\"sAY YELL(;MI/- INVIIE/HITE Yel/osw LINVIIE/hite EI?ICEE COMMENTS
BULLITT [KY 251 | 0000 | 3058 | 3.058 7500 | 6.116 YES |BELLMONT ROAD
KY 480C| 0.000 | 0916 | 0916 7357 | 1.830 | YES |CEDAR GROVE ROAD
KY 733 | 0000 | 4.231 | 4231 9.000 | 6.030 YES |HARNED ROAD
KY 1442 | 0000 | 7372 | 7372 | 15.000 | 0.000 NO |RIDGE ROAD
KY 1450 | 0.000 | 1.895 1.895 3.790 | 3.790 | YES |BLUE LICK ROAD
KY 1526 | 0000 | 10.810 | 10810 | 21.620 | 21.620 YES |BROOKS HILL RD
KY 1494 | 0000 | 6675 | 6675 8739 | 9.212 YES |PITTS POINT
KY 1604 | 0.000 | 5808 | 5808 | 12.000 | 0.000 NO |DEATSVILLE ROAD
KY 2672 | 0000 | 2102 | 2102 4500 | 0.000 NO |KNOB CREEK ROAD
KY 2706 | 0.000 | 3.637 | 3637 7300 | 0.000 NO |GREENBRIAR ROAD
KY 2724 | 0.000 | 3.806 | 3.806 0.000 | 8.000 YES |HORSEFLY HOLLOW ROAD
KY 6302 | 0.000 | 0616 | 0616 7020 | 1230 | YES |OLD PRESTON HWY
TOTAL BULLITT RS 50.026 | 85.659 | 50.978 | 6.167 | 6.850
FRANKLIN [KY 12 | 0000 | 12461 | 12461 | 24922 | 26.452 YES |DRY RIDGE ROAD
KY 368 | 0000 | 3414 | 3414 6.025 | 0.000 NO |CEDAR ROAD
KY 561 | 0.000 | 0543 | 0543 1.086 | 0.000 NO |Guist Road
KY 1006 | 0.000 | 7.450 | 7450 | 14.625 | 1.000 YES |DEVILS HOLLOW ROAD
KY 1262 | 0.000 | 12.734 | 12.734 | 25.468 | 10.690 YES [JONES LANE
KY 1472 | 0.000 | 0.341 0341 0590 | 0.000 NO _|HICKORY RIDGE ROAD
KY 1659 | 0.000 | 3.356 | 3.356 6712 | 6.712 YES |GLEENS CREEK ROAD
KY 1665 | 0.000 | 11.910 | 11.910 | 14547 | 16.000 YES |EVERGREEN ROAD
KY 1681 | 0.000 | 0963 | 0963 7930 | 1.930 | YES |OLD FRANKFORT PIKE
KY 1685 | 0.000 | 1467 | 1467 2.934 | 0.000 NO |BEDFORD ROAD
KY 1688 | 0.000 | 0354 | 0354 0.938 | 0.000 NO |STAMPING GROUNG ROAD
KY 1689 | 0.000 | 6020 | 6020 | 12040 | 12.040 YES |SWITZER ROAD
KY 1707 | 0.000 | 4392 | 4392 0.000 | 8784 Yes
KY 1784 | 0.000 | 0990 | 0.990 1506 | 1.980 YES |COFFEE TREE
KY 1900 | 0.000 | 5936 | 5936 | 12170 | 2.000 YES [PEAKS MILL ROAD
KY 2817 | 0.000 | 3074 | 3.074 5860 | 6.200 | YES |CARDWELL LANE
KY 2820 | 0.000 | 2530 | 2530 4238 | 0.000 NO |GREEN WILSON
KY 2821 | 0.000 | 2905 | 2905 4802 | 5810 YES [HANLEY LANE
KY 2822 | 0.000 | 3075 | 3.075 6100 | 2.350 | YES |STEADMANTOWN ROAD
KY 2919 | 0.000 | 2960 | 2.960 7000 | 5.920 YES [indian Gap
TOTAL FRANKLIN RS 86.875 | 133.603 | 97.388 | 13.890 | 10.480
HENRY |KY 153 | 0000 | 5521 | 5521 | 11.042 | 0000 NO |PENDLETON ROAD
KY 157 | 0000 | 9.770 | 9.770 | 14.993 | 0.000 NO |SULPHUR ROAD
KY 202 | 0000 | 10281 | 10.281 | 21.000 | 0.000 NO |DRENNON ROAD
KY 322 | 0000 | 2227 | 2227 5.000 | 0.000 NO |MCCOUN ROAD
KY 380 | 0000 | 19.765 | 19.765 | 32.700 | 0.000 NO |HARPERS FERRY ROAD
KY 561 | 0000 | 8583 | 858 | 17.500 | 0.000 NO |GEST ROAD
KY 573 | 0000 | 13.296 | 13.296 | 22.431 | 0.000 NO |SOUTH PROPERTY ROAD
KY 574 | 0000 | 13.950 | 13.950 | 27.900 | 27.900 YES |TURNERS STATION ROAD
KY 712 | 0000 | 2143 | 2143 4500 | 4.500 YES |OLD JERICHO ROAD
KY 1359 | 0000 | 2.896 | 2.89 5737 | 0.000 NO |HILLSPRING ROAD
KY 1360 | 0000 | 6.805 | 6.805 0.000 | 13.610 YES
KY 1861 | 0000 | 7350 | 7.350 | 11.540 | 0.000 NO |SUNNYSIDE DRIVE
KY 3322 | 0000 | 7700 | 7.700 | 15.003 | 0.000 NO |POINT PLEASANT ROAD
TOTAL HENRY RS 110.287 | 189.346 | 46.010 | 0.000 | 0.000
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RURAL SECONDARY SYSTEM
MILEPOINTS | ROADWAY 7" LINE " LINE EDGE
COUNTY | ROUTE —graN T END MILES |YELLOW | WHITE | Yellow | White | LINES COMMENTS
JEFFERSON |KY 864 | 0000 | 3365 | 3.365 5410 | 6.890 | YES |POPLAR LEVEL ROAD
KY 1727 | 0.000 | 4.055 | 4.055 8500 | 7.616 | YES |TERRY ROAD
KY 1819 | 0.000 | 4382 | 4382 | 10.000 | 10.000 YES |SEATONVILLE ROAD
KY 1819 | 4382 | 5189 | 0807 1626 | 1626 | YES |Billtown Rd.
KY 1819 | 12811 | 13624 | 0813 1630 | 1630 | YES
KY 1849 | 0.000 | 1304 | 1304 2608 | 2.608 YES |Moorman Ra.
KY 1931 | 0000 | 0538 | 0538 0.929 | 0.000 | YES |SEVENTH STREET ROAD
KY 2051 | 1.975 | 6374 | 4.399 5344 | 8413 | YES |CAMP GROUND ROAD
KY 2056 | 0.000 | 1589 | 1.589 3.200 | 3.200 | YES |BELLS LANE
KY 2845 | 0000 | 3.776 | 3.776 5.153 | 0.000 | YES |EAST MANSLICK ROAD
KY 2055 | 0000 | 4206 | 4206 6600 | 8410 | YES |West Manslick Rd.
KY 6302 | 0.000 | 0276 | 0276 0552 | 0552 | YES |OldKY61, SO of mudiane
KY 6304 | 0.000 | 0498 | 0498 1.040 | 1.040 YES |OId Preston Hwy
TOTAL JEFFERSON RS 30,008 | 13.648 | 13.648 | 38.944 | 38.337
OLDHAM [KY 329 | 7.226 | 8935 | 1.709 2680 | 3420 | YES [COVERED BRIDGE ROAD
KY 362 | 0000 | 3039 | 3.039 6500 | 0.000 NO |CENTRAL AVENUE
KY 393 | 0000 | 2562 | 2562 4020 | 5.020 | YES |[PAYTON LANE
KY 524 | 0000 | 12148 | 12148 | 24.296 | 7.900 YES |COVINGTON RIDGE ROAD
KY 712 | 0.000 | 2855 | 2.855 4480 | 4480 | YES [JERICHO ROAD
KY 1315 | 0.000 | 3520 | 3520 5530 | 7.040 | YES [HANNA ROAD
KY 1408 | 0.000 | 3132 | 3.132 6400 | 6400 | YES |[FLOYDSBURG ROAD
KY 1488 | 0.000 | 4.181 4181 8360 | 4.580 YES
KY 1694 | 3.149 | 8214 | 5065 8.900 | 0.000 NO |[MASON LANE
KY 1793 | 0.000 | 2.141 2141 4500 | 5.000 | YES |SOUTH HIGHWAY
KY 1817 | 0.000 | 4.756 | 4.756 4567 | 9512 Yes |Cedar Point Road
KY 1818 | 0.000 | 5864 | 5864 77120 | 11120 | YES |MOUNT ZION ROAD
KY 2853 | 0.000 | 0696 | 0696 7423 | 1288 | YES |JERICHO ROAD
KY 2854 | 0.000 | 2592 | 2592 4763 | 0.000 NO _|DAWKINS ROAD
KY 2855 | 0.000 | 2458 | 2458 4916 | 0.000 NO |[FORT PICKENS ROAD
KY 2856 | 0.000 | 4103 | 4.103 6440 | 8200 | YES |ELDER PARK ROAD
KY 2857 | 0.000 | 1576 | 1576 4030 | 5.130 | YES |NEW MOODY LANE
KY 2858 | 0.000 | 1806 | 1.806 3346 | 3400 | YES |ABBOTT LANE
KY 2859 | 0.000 | 2446 | 2446 5000 | 4.900 YES |FIBLE LANE
KY 3223 | 0.000 | 4800 | 4.800 8840 | 9500 | YES |OLD SLIGO ROAD
KY 3222 | 0.000 | 3096 | 3.09 6190 | 0.000 NO |ROSE ISLAND ROAD
TOTAL OLDHAM RS 74.545 | 73.492 | 26.892 | 62.509 | 69.998
SHELBY [KY 12 | 4798 | 8829 | 4.031 6400 | 7.789 YES |BAGDAD ROAD
KY 43 | 8520 | 12535 | 4.015 6.640 | 8.030 YES |CROPPER ROAD
KY 148 | 0.000 | 13870 | 13.870 21.780 | 27.740 | YES |FINCHVILLE ROAD
KY 322 | 0000 | 2316 | 2316 3.929 | 0.000 NO |LUCAS ROAD
KY 636 | 0000 | 5425 | 5425 9491 | 0.000 NO |BACK CREEK ROAD
KY 362 | 0.000 | 12022 | 12.022 19.230 | 19.230 | YES |AIKEN ROAD
KY 395 | 0000 | 8470 | 8470 | 16.940 | 16.940 YES |[WADDY ROAD
KY 395 | 16.193 | 21610 | 5417 | 10.834 | 10.830 YES |[WADDY ROAD
KY 714 | 0000 | 8733 | 8733 | 17.461 | 17.460 YES |HEMPRIDGE ROAD
KY 1005 | 0.165 | 11270 | 11.106 | 17.650 | 0.000 NO |[VIGO ROAD
KY 1315 | 0000 | 1975 | 1975 3.000 | 0.000 NO _[HANNAH ROAD
KY 1408 | 0.000 | 0.871 0.871 1660 | 0.000 NO |FLOYDSBURG ROAD
KY 1472 | 0.000 | 11349 | 11349 | 21.176 | 0.000 NO _[MINK RUN ROAD
KY 1531 | 0.000 | 0084 | 0.084 0.084 | 0200 | YES [AIKEN ROAD
KY 1779 | 0.000 | 10018 | 10018 | 16,550 | 12.200 YES |BENSON PIKE
KY 1790 | 0.000 | 4449 | 4.449 8350 | 0.000 NO |HOOPER STATION ROAD
KY 1848 | 6.025 | 10591 | 4.566 7.800 | 0.000 NO _|[TODDS POINT ROAD
KY 1848 | 0.000 | 4.801 4801 9.920 | 10.050 | YES
KY 1922 | 0.000 | 6766 | 6766 | 12230 | 0.000 NO |CEDARMORE ROAD
KY 2256 | 0.000 | 0436 | 0436 0769 | 0.000 NO |GRAEFENBURG ROAD
KY 2861 | 0.000 | 6593 | 6593 12.380 | 13.190 | YES |ZARING MILL ROAD
KY 2866 | 0.000 | 3.820 | 3.820 6541 | 0.000 NO |WOODLAWN ROAD
KY 2867 | 0.000 | 2497 | 2497 4330 | 0.000 NO [KINGS HIGHWAY
TOTAL SHELBY RS 133.629 | 171.751 | 73.249 | 63.394 | 70.410
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RURAL SECONDARY SYSTEM
COUNTY | ROUTE Bl:!nG"/-/\I/EPOINET\/SD Rolvﬁl?l‘sl\"sAY YELL(;MI/- Ir‘lvltz//-//TE Yel/oaw LINVIIE/hite EI?ICEE COMMENTS
SPENCER |KY 623 | 0000 | 6087 | 6087 | 12170 | 0.000 NO |LILLY PIKE
KY 636 | 0.000 | 3.608 | 3.608 8500 | 0.000 NO |VAN BUREN ROAD
KY 1066 | 0.000 | 4.122 | 4.122 | 10300 | 11.140 YES |FRANKLIN ROAD
KY 1416 | 0.000 | 439 | 4.39% 0.000 | 9.050 YES
KY 1633 | 0.000 | 6102 | 6.102 7.100 | 13.120 YES |ELK CREEK ROAD
KY 2450 | 0.000 | 3.599 | 3.599 7.198 | 7.198 YES
KY 2885 | 0.000 | 7.008 | 7.008 0.000 | 15.050 YES
KY 3228 | 0000 | 2321 | 2321 0.000 | 5500 YES
TOTAL SPENCER RS 37.243 | 45.268 | 61.058 | 0,000 | 0.000
TRIMBLE |KY 316 | 0.000 | 7.775 | 7.775 | 15.000 | 0.000 NO
KY 754 | 0000 | 5521 | 5521 | 10.071 | 0.000 NO |BAREBONE ROAD
KY 1226 | 0.000 | 3.800 | 3.800 8.000 | 8.000 YES
KY 1256 | 0.000 | 4530 | 4530 7110 | 0.000 NO |LIBERTY ROAD
KY 1492 | 0.000 | 2078 | 2078 3.935 | 0.000 NO |MT. CARMEL ROAD
KY 1838 | 0.000 | 4675 | 4.675 8329 | 4.400 YES
KY 2868 | 0.000 | 4.077 | 4.077 8092 | 0000 NO |MORTIN RIDGE ROAD
KY 2870 | 0.000 | 3.637 | 3.637 7.500 | 0.000 NO |NEW HOPE ROAD
KY 2890 | 0.000 | 2.646 | 2646 4917 | 5500 YES |LIBERTY SCHOOL ROAD
KY 3176 | 0.000 | 3.284 | 3.84 6500 | 0.000 NO |BELLS RIDGE ROAD
TOTAL TRIMBLE RS 42.023 | 79.454 | 17.900 | 0.000 | 0.000

NOTES: 1. Waterbourne Striping - Section 842.

2. Quantities included are estimated and are subject to change. Re-trace as directed by the Engineer.
3. The Department will measure & pay only the actual quantities performed.
4. DO NOT PAINT OVER EXISTING DURABLE MARKINGS (IE. TAPE, THERMOPLASTIC, HPS-8, ETC.)
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DETAIL 6 INCH TO 4 INCH TRANSITION

PREFERRED METHOD TO OBTAIN 6” WIDTH FOR VARIOUS STRIPING SCENARIOS

DOUBLE TELLOW

EDGELINE RUMBLE STRIPS CENTERLINE STRIPING
6 4\ &
6" b, L. S
M“
) - -
- A
o 1" / /
== /— R /
| / ! / /
¥ 4 40
EDGELINES SINGLE SKIP
CENTERLINE
6 STRIPING
.A—] 6.
W [£] 3 o vy " ™
RINTLATN | R e
Propossd hripig —] . 0‘;)0?&3 o S0V QSPAOD
PoGQoo Po%oe’l Po o
o 0 01"-}9 o Q&G 0{?9 od 'f
= [ Y
8°95%5 97 5°4,°, F" J0 oo
Oa'oooo?;gboo Q?‘DGI
a.né. o {r Qoa. o o 00
o ga) ) Oog ob :’Aﬂ . "
poc{,oo°‘c"°*pc° 0o S | 1

r'a.‘ﬂn-q i é}D -

i
\
oo ,‘,3?2 ©
AR
V0% o
A A
85
oo
I\
W

4t/ CURB OR SHOULDER



Contract ID: 252005

VARIOUS COUNTIES

Page 46 of 56

FEO1 121 DW25 005000

‘papasu si Buiss) 9]IGOW UBYM JO SOUBAPE Ul SHOM (Z) OM]} }SES| JE 9210 [BHUSD Ajjou ases|d “A0B AN@)|joyolw ipuelq 0} 9ouspuodsallod [l lews aseald ‘€0ZINY YIM 80UBpIood. Ul AJAIOS|)8.101)8] JO JusWaINSeal jsanbai of|

speag
(sanw) _T juled dujell gm SUUYM
A.b ¥ M.b SY A.9 dW M.9 dW A dW M.pdw | WBuSTeu padias __W JULRd DUJRIL GM MOTIPA
Aipwwins s)pjo| sjusWwwo) sjeLiajew
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
000°0
(adus g0z et ey | Exeamnes (sanw) (sanw) ydua | jutodapw | jutodapw ErIL G G 10109 uopdaug 50y funoy
-3y 9A1303.410D (W)  9]lqoW yjdua a3noy aurq padins Buipuz sun.eis
uolapwioful a3noy

_M AVd %06 L1V 1d3D0V :SNLVLS NOLLD3S|

11531 OL AVA 1SV

11531 OL AVA LS¥I4

W jusuewad :3dAL NOILYDITddY

:31Va NOILYDITddY|

:al LOVYINOD)

*dI¥LS ONIANNS

W Suiduis apIm PLISIQ :3dAL 103roydd

1DVINOD|

WOLOVYLINOD W z 101¥1SIa

EO.GUELO.b: J2L13s1g B 10)2DJjuU0)

uojewJou|

9]N0Y O} SMOY SIO|N PPY

uofjewloju| 8Inoy Jes|)

suoIjoNnIysu| Jasn

1oday suldns Ajeq




VARIOUS COUNTIES Contract ID: 252005
FEO1 121 DW25 005000 Page 47 of 56

PART II
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VARIOUS COUNTIES Contract ID: 252005
FEO1 121 DW25 005000 Page 48 of 56

STANDARD SPECIFICATIONS

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2019 and Standard
Drawings, Edition of 2020.

SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of
letting. The Supplemental Specifications can be found at the following link:
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx
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2020 KENTUCKY STANDARD DRAWINGS

CURVE WIDENING AND SUPERELEVATION TRANSITIONS ......cccccoiiniiiininiiieicieneencceeeenee RGS-001-07
SUPERELEVATION FOR MULTILANE PAVEMENT ......ccccooiiiiiiiiiiiiiiiiiccccc e RGS-002-06
MISCELLANEOUS STANDARDS ...ttt e e e RGX-001-06
APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT.......cccccceoimininieieieeniene e RPM-110-07
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS .....cooiiiiiiiiniinieneeneeecen TPM-100-03
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS .....cccoiiiiiiniinieneececne TPM-105-03
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ..o TPM-110-03
PAVEMENT MARKER ARRANGEMENTS TWO-LANE TWO-WAY ROADWAYS.....ccccccvevvvenns TPM-115-03
PAVEMENT MARKER ARRANGEMENT TWO-LANE TO FOUR-LANE TRANSITIONS .............. TPM-120-03
PAVEMENT MARKER ARRANGEMTEN ESIT GORE AND OFF-RAMP..........ccccocviniinininincne. TPM125-03
PAVEMENT MARKER ARRANGEMTEN FOR PARALLEL DECELERATION LANE............cccceceeee. TPM-126
PAVEMENT MARKER ARRANGEMTEN ON-RAMP W/ TAPERED ACCELERATION LANE......TPM-130-03
PAVEMENT MARKER ARRANGEMTEN ON-RAMP W/ PARALLLEL ACCELERATION LANE ..TPM135-03
PAVEMENT MARKER ARRANGEMTEN TWO-WAY, LEFT TURN LANE ......ccccccoiiniiniininnn TPM-140-04
PAVEMENT MARKER ARRANGEMENT CHANNELIZED INTERSECTION........................ TPM-145-03
PAVEMENT STRIPING DETAILS FOR TWO LANE TWO WAY ROADWAYS ...ccociinininieicienee. TPM-175
TYPICAL ENTRANCE RAMP MARKINGS .....ccciiiiiiiiiiictcceeee et TPM-200
TYPICAL EXIT RAMP MARKINGS PAGE 1 ...coooiiiiiiiiiiiiccec e TPM-201
TYPICAL EXIT RAMP MARKINGS PAGE 2 ..ot TPM 202
TYPICAL MARKINGS AT SIGNALIZED INTERSECTIONS ......ccooiiiiinininininieecienesiene e TPM-203
TYPICAL MARKINGS FOR GORE AREAS .....cccooiiiiiiicc e TPM-204
TYPICAL MARKINGS FOR ISLANDS AND MEDIANS ...t TPM-205
TYPICAL MARKINGS FOR TURN LANES PAGE 1 ..c.ooooiiiic e TPM-206
TYPICAL MARKINGS FOR TURN LANES PAGE 2 ....ccooiiiiiiiiiieicieieeeeeenese e TPM-207
CENTERLINE RUMBLE STRIPS PLACEMENT DETAILS .....ccocoiiiiiiiiiiiiieeeeeeeeeeeeee TPR-100
CENTERLINE RUMBLE STRIPS 4 INCH STRIPING........ccccooiiiiiiiiiiiiiiicicc e TPR-105
CENTERLINE RUMBLE STRIPS 6 INCH STRIPING .......cociiiiiiiiiiiieiieeeeeeee e TPR-110
SHOULDER & EDGELINE RUMBLE STRIPS PLACEMENT DETAILS .......ccccciiininininiiieicicieneneee TPR-115
EDGELINE RUMBLE STRIP DETAILS TWO LANE ROADWAYS ..o TPR-120
SHOULDER RUMBLE STRIP DETAILS TWO LANE ROADWAYS ..o, TPR-125
RUMBLE STRIP DETAILS MULTI LANE ROADWAYS & RAMPS ..., TPR-130
PAVEMENT CONDITION WARNING SIGNS ..ottt sttt e TTD-125-03
MOBILE OPERATION FOR PAINT STRIPING CASE L....cccccciiiiiiiiiiiiiiiiiceececenceeee e TTS-100-02
MOBILE OPERATION FOR PAINT STRIPING CASE IL.....ccccociiiiiiiiiiiiiiiiiiiiiicceceeeccee TTS-105-02
MOBILE OPERATION FOR PAINT STRIPING CASE IIT....cc.cociiiiiiiieieie e TTS-110-02
MOBILE OPERATION FOR PAINT STRIPING CASE IV .c..ooiiiiiiiiiiiiiiieneeeeeeece e TTS-115-02
MOBILE OPERATION FOR DURABLE STRIPING CASE L......cccociiiiiiiiiiiiiiiciciecenceeeeeeene TTS-120-02
MOBILE OPERATION FOR DURABLE STRIPING CASE I .....ccccooiiiiiiiiiiiiiiiiiiiiiicieccecee TTS-125-02
MOBILE OPERATION FOR DURABLE STRIPING CASE III........cocoiiiiiiiiiieieiceeece e TTS-130-02

MOBILE OPERATION FOR DURABLE STRIPING CASE IV ...cccoociiiiiiiiniiieeececenieeese e TTS-135-02
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PART 111

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS



Contract ID: 252005
Page 51 of 56

VARIOUS COUNTIES
FEO1 121 DW25 005000

TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I Application 3. If the contractor is in control of apprenticeship or
Il. Nondiscrimination of Employees (KRS 344) other training or retraining, including on-the-job training

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

Il. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (forty and above); or limit, segregate, or classify his
employees in any way which would deprive or tend to deprive
an individual of employment opportunities or otherwise
adversely affect his status as an employee, because of such
individual's race, color, religion, national origin, sex, disability
or age forty (40) and over. The contractor agrees to post in
conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, except that such a notice
or advertisement may indicate a preference, limitation, or
specification based on religion, national origin, sex, or age
forty (40) and over, or because the person is a qualified
individual with a disability, when religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, is a bona fide
occupational qualification for employment.

programs, he shall not discriminate against an individual
because of his race, color, religion, national origin, sex,
disability or age forty (40) and over, in admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

Revised: January 25, 2017
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or
employment, accept employment, compensation, or other economic benefit from any person or business
that contracts or does business with, or is regulated by, the state in matters in which he was directly
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an
individual from returning to the same business, firm, occupation, or profession in which he was involved
prior to taking office or beginning his term of employment, or for which he received, prior to his state
employment, a professional degree or license, provided that, for a period of six (6) months, he
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of
ministerial functions, including but not limited to filing tax returns, filing applications for permits or
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from
receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his
tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold elected office or are

contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 1025 Capital Center Drive, Suite 104, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: May 23, 2022
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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- EMPLOYEE RIGHTS

UNDER THE FAIR LABOR STANDARDS ACT

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

§7.25-

BEGINNING JULY 24, 2009

OVERTIME PAY At least 1Y times your regular rate of pay for all hours worked over 40 in a workweek.

CHILD LABOR An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor.

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions:

No more than
¢ 3 hours on a school day or 18 hours in a school week;
¢ 8 hours on a non-school day or 40 hours in a non-school week.

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.

TIP CREDIT Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other
conditions must also be met.

ENFORCEMENT The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action.

Employers may be assessed civil money penalties of up to $1,100 for each willful or
repeated violation of the minimum wage or overtime pay provisions of the law and up
to $11,000 for each employee who is the subject of a violation of the Act’s child labor
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and
such assessments may be doubled, up to $100,000, when the violations are determined
to be willful or repeated. The law also prohibits discriminating against or discharging
workers who file a complaint or participate in any proceeding under the Act.

ADDITIONAL e Certain occupations and establishments are exempt from the minimum wage and/or
INFORMATION overtime pay provisions.
e Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands.
e Some state laws provide greater employee protections; employers must comply with both.
¢ The law requires employers to display this poster where employees can readily see it.
¢ Employees under 20 years of age may be paid $4.25 per hour during their first 90
consecutive calendar days of employment with an employer.
e Certain full-time students, student learners, apprentices, and workers with disabilities
may be paid less than the minimum wage under special certificates issued by the
Department of Labor.

For additional information:

1-866-4-USWAGE wHn

(1-866-487-9243) TTY: 1-877-889-5627  Us. Wage and Hou Division

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Wage and Hour Division

WHD Publication 1088 (Revised July 2009)
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PART IV

BID ITEMS
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252005

PROPOSAL BID ITEMS

Report Date

Section: 0001 - ROADWAY

LINE
0010
0020

0030

0040

0050

0060

0070

0080

0090

0100

0110

0120

0130

0140

0150
0160

BID CODE
02572
02650

06520

06520

06521

06521

06522

06522

06522

06523

06523

06523

06526

06526

20411ED
22664EN

ALT DESCRIPTION

QUALITY CONTROL
MAINTAIN & CONTROL TRAFFIC

PAVE STRIPING-WB PAINT-4 INW
RURAL SECONDARY ROUTES

PAVE STRIPING-WB PAINT-4 IN W
STATE PRIMARY, SECONDARY &
SUPPLEMENTAL ROUTES

PAVE STRIPING-WB PAINT-4IN Y
RURAL SECONDARY ROUTES

PAVE STRIPING-WB PAINT-4IN Y
STATE PRIMARY, SECONDARY &
SUPPLEMENTAL ROUTES

PAVE STRIPING-WB PAINT-6 IN W
INTERSTATE ROUTES

PAVE STRIPING-WB PAINT-6 INW
RURAL SECONDARY ROUTES

PAVE STRIPING-WB PAINT-6 IN W
STATE PRIMARY, SECONDARY &
SUPPLEMENTAL ROUTES

PAVE STRIPING-WB PAINT-6 IN Y
INTERSTATE ROUTES

PAVE STRIPING-WB PAINT-6 IN Y
RURAL SECONDARY ROUTES

PAVE STRIPING-WB PAINT-6 IN Y
STATE PRIMARY, SECONDARY &
SUPPLEMENTAL ROUTES

PAVE STRIPING-WB PAINT-12 IN W
INTERSTATE ROUTES

PAVE STRIPING-WB PAINT-12 INW
STATE PRIMARY, SECONDARY &
SUPPLEMENTAL ROUTES

LAW ENFORCEMENT OFFICER

WATER BLASTING EXISTING STRIPE

Section: 0002 - DEMOBILIZATION

LINE
0170

BID CODE
02569

ALT DESCRIPTION

DEMOBILIZATION

12/19/24

QUANTITY
1.00
1.00

387.12

112.54

792.22

104.90
486.13

196.08

1,389.65
269.34

184.90

1,206.67

72.18

16.37

300.00
500.00

QUANTITY
1.00

UNIT UNIT PRIC

LS
LS

MILE

MILE

MILE

MILE

MILE

MILE

MILE

MILE

MILE

MILE

MILE

MILE
HOUR
LF

LS
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FP AMOUNT
$
$

$

R4

UNIT UNIT PRIC FP AMOUNT

$



