eProposal Jan-2009

—
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UNBRIDLED SPIRIT

CALL NO. 328

CONTRACT ID. 242006

VARIOUS COUNTIES

FED/STATE PROJECT NUMBER FE01 121 DW24 0060000
DESCRIPTION VARIOUS ROUTES IN DISTRICT 6
WORK TYPE WATERBOURNE PAINT STRIPING
PRIMARY COMPLETION DATE 8/15/2024

LETTING DATE: February 22,2024
Sealed Bids will be received electronically through the Bid Express bidding service until
10:00 AM EASTERN STANDARD TIME February 22,2024. Bids will be publicly
announced at 10:00 AM EASTERN STANDARD TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
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PART I

SCOPE OF WORK
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CONTRACT ID - 242006
FEO1 121 DW24 0060000
COUNTY - VARIOUS

PCN - MP12100002406
FEO01 121 DW24 0060000

ADMINISTRATIVE DISTRICT - 06

VARIOUS ROUTES IN DISTRICT 6 VARIOUS ROUTES IN DISTRICT 6WATERBOURNE PAINT STRIPING
GEOGRAPHIC COORDINATES LATITUDE 38:42:27.00 LONGITUDE 84:30:46.00

ADT

COMPLETION DATE(S):
COMPLETED BY 08/15/2024
COMPLETED BY 06/01/2024
5 WORKING Days
15 CALENDAR Hours

SPECIFIED COMPLETION DATE - ALL ITEMS IN CONTRACT
SPECIFIED COMPLETION DATE - PRIORITY ROUTES
REMOVE STRIPING ERRORS AND SPILLS

RESTRIPE SECTIONS WITH FAILED RETROREFLECTIVITY
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain a digital ID from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.
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For all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by fax (502) 564-7299 or email to
kytc.projectquestions@ky.gov. The Department will attempt to answer all submitted questions.
The Department reserves the right not to answer if the question is not pertinent or does not aid in
clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract). The
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES

Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

BOYCOTT PROVISIONS

If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade.
Note: The term Boycott does not include actions taken for bona fide business or economic
reasons, or actions specifically required by federal or state law.

If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and
will not for the duration of the contract engage in, in energy company boycotts as defined by
KRS 41.472.

LOBBYING PROHIBITIONS

The contractor represents that they, and any subcontractor performing work under the contract,
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10)
years, and pledges to abide by the restrictions set forth in such statute for the duration of the
contract awarded.

The contractor further represents that, pursuant to KRS 45A.328, they have not procured an
original, subsequent, or similar contract while employing an executive agency lobbyist who was
convicted of a crime related to the original, subsequent, or similar contract within five (5) years
of the conviction of the lobbyist.

October 4, 2023
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 10/26/2023

AMERICA, BUY AMERICA (BABA) ACT

1.0 BUY AMERICA REQUIREMENT.

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and
steel reinforcing bars shall occur in the United States of America, including the application of:

* Coating,

* Galvanizing,

* Painting, and

* Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material,
and may be used regardless of source in the domestic manufacturing process for steel or iron material:

* Pig iron,

* Processed, pelletized, and reduced iron ore material, or

* Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved with the
production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or
certified mill test reports are required as the basis of acceptance by the Department.

Use foreign materials only under the following conditions:

1) When the materials are not permanently incorporated into the project; or
2) When the delivered cost of such materials used does not exceed 0.1 percent
of the total Contract amount or $2,500.00, whichever is greater.

The Contractor shall submit to the Engineer the origin and value of any foreign material used.
2.0 - BUILD AMERICA, BUY AMERICA (BABA)

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA),
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials
used in infrastructure projects funded by federal financial assistance to be produced in the United States.
Comply with 2 C.F.R § 184.

BABA permits FHW A participation in the Contract only if domestic steel and iron will be used on the Project.
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must
be produced in the United States and all manufacturing processes, including application of a coating, for
these materials must occur in the United States. Coating includes all processes that protect or enhance the
value of the material to which the coating is applied. This requirement does not preclude a minimal use
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total
contract amount under the Contract or $2,500.00 whichever is greater.

BABA permits FHWA participation in the Contract only if all “construction materials™ as defined in the Act
are made in the United States. The Buy America preference applies to the following construction materials
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD

AMERICA, BUY AMERICA (BABA) ACT 10/26/2023

incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall. Contractor will be
required to use construction materials produced in the United States on this Project. The Contractor shall
submit a certification stating that all construction materials are certified to be BABA compliant.

Finally, BABA permits the continuation of FHWA’s current general applicability waivers for manufactured
products, raw materials, and ferryboat parts, but these waivers are subject to reevaluation, specifically the
general applicability waiver for manufactured products.

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format
below. After submittal, the Contractor is bound by its original certification.

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof
to establish that it is in compliance.

At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet.

Please refer to the Federal Highway Administration’s Buy America webpage for more information.

Buy America - Construction Program Guide - Contract Administration - Construction - Federal Highway
Administration (dot.gov)

October 26, 2023 Letting
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 10/26/2023

AMERICA, BUY AMERICA (BABA) ACT

BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313,23 C.F.R. § 635.410 and 2 C.F.R § 184.

Date Submitted:

Contractor:

Signature:

Printed Name:

Title:

NOTE: THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL
NOTES CONTAINED IN THE PROJECT PROPOSAL.
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIESTO RESIDENT
BIDDERS

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the
bidders residency. Bidders who want to clam resident bidder status should complete the
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding
software. Submittal of the Affidavit should be done along the bid in Bid Express.

April 30, 2018



VARIOUS COUNTIES Contract ID: 242006
FEO1 121 DW24 0060000 Page 12 of 56

NATIONAL HIGHWAY
Be advised that some routesin this project are on the NATIONAL HIGHWAY SYSTEM.
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SPECIAL NOTES FOR WATERBORNE PAINT STRIPING
AND DURABLE WATERBORNE PAINT STRIPING
2024 DISTRICT WIDE CONTRACT - DISTRICT 6

DESCRIPTION

Except as specified herein, perform all work according to the Commonwealth of
Kentucky, Transportation Cabinet, Department of Highways' 2019 Standard
Specifications for Road and Bridge Construction; Supplemental Specifications;
applicable Standard and Sepia Drawings; applicable Special Notes and Special
Provisions; and Kentucky Methods; current editions. Section references are to the
Standard Specifications.

SCOPE OF WORK

Furnish and apply Durable Waterborne Striping paint for 6 inch lines on State Primary
and Waterborne Striping paint for 4 inch and 6 inch lines on other routes, reflectorized
with glass beads, to the sections of roadway provided in this Contract with an updated
listing provided at the pre-construction meeting. This Contract is for the installation of
centerlines, lane lines, edgelines, ramp lines, dotted lines and gore lines only. Gore line
materials shall be the same as the mainline of the roadway. Special markings such as
stop bars, crosswalks, cross-hatching, chevrons, railroad markings, etc. are not to be
installed under this Contract.

Intersection approach markings such as the edgelines of large painted islands or edgelines
on mountable medians may be included at the discretion of the Engineer provided they
can be painted by the striping truck. Markings that would require application by
equipment other than the striping truck are not to be installed under this Contract.

Retrace existing lines on the listed routes. The Department will pre-mark any section of
roadway where there are no existing markings, old markings are no longer visible, or
where the existing markings are to be changed. Do not place edge lines on any section of
roadway where edgelines do not currently exist without written authorization from the
Chief District Engineer. Use only one paint crew per route per county.

MATERIALS FOR WATERBORNE AND DURABLE WATERBORNE PAINT
STRIPING

PAINT: Furnish yellow and white paint materials for this project to meet the
performance requirements detailed in Sections 842 and 846 of the Standard
Specifications. Furnish black paint material matching Federal Standard 595B Color
Number 37038; conforming to the Heavy Metals Content requirements of 40 CFR 261;
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containing maximum VOC of 1.25 1b/gal when tested according to ASTM D2369 and
D4017; and meeting the performance requirements of Section 846, except the
Department will not require testing of color, contrast ratio, or reflectivity.

Submit initial samples for each paint formulation for approval prior to initiation of the
striping operations. The Contractor’s paint manufacturer may submit the initial sample
directly to the Department. The Department will obtain subsequent samples of paint in
accordance with the Materials Field Sampling Manual when striping operations are in
progress. A minimum of one sample will be obtained per color, per truck, per week and
shall represent the quantity of striping applied per week. Deductions for application of
non-specification paint shall be assessed to the quantity of striping represented by the
sample.

BEADS: Use sufficient beads to ensure the pavement marking material meets
retroreflectivity requirements. The Department will evaluate beads as part of the installed
pavement marking in accordance with Kentucky Method 202 or 203 as applicable.
Testing of the coatings, gradation and quality of the product applied shall be the
responsibility of the Contractor.

MATERIALS SAMPLING AND ACCEPTANCE

If two or more random samples obtained during striping operations fail to meet minimum
compositional requirements, striping operations shall be discontinued at the discretion of
the Engineer. In the event striping operations are discontinued, the Department will
randomly sample and test each batch of paint the Contractor has in stock at the storage
location.

For batches of paint that fail to meet the minimum compositional criteria, the stock
material will be rejected. The Contractor will be required to remove all failing paint from
his central storage location. Batches that are tested and found to be in compliance with
the compositional requirements may be used. After the Department has sampled all of the
material at the central storage area, sampling and testing will resume according to the
Materials Field Sampling Manual as soon as striping operations resume.

A deduction in payment will be made for any paint used that fails to meet material
requirements according to Sections 842 and 846 as applicable.

EQUIPMENT

Each striper shall be equipped with electrical foot counters. The counters shall
individually tabulate the amount of footage applied by each striping gun on the carriage,
whether solid or dashed. The counters shall be capable of measuring up to six digits and
shall have a reset feature. The counters shall be calibrated in the presence of a
Department representative to ensure an accurate measurement of the paint applied.
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Perform the calibration prior to starting striping operations and as necessary thereafter.
When done, the Department’s representative will record the calibrations on the
Engineer’s Daily Work Report (DWR).

Each striper shall be equipped with an accurate dashing mechanism, capable of being
adjusted to retrace existing lane line, dotted lines, or centerline markings as directed by
the Engineer. The striper shall also be equipped with a detection device that will
automatically cutoff the paint guns when a raised or recessed pavement marker is
detected in the pavement. The Contractor, at his own expense, shall replace any pavement
marker lens painted over; DO NOT attempt to clean.

Equip each striper with a Data Logging System (DLS) that will record operational details
during striping operations, store data, and generate and export reports on a daily basis to
the manufacturer’s secure server. Provide only DLS equipment certified by the
manufacturer. Ensure the data is in Microsoft Excel format, or a comma or spaces
delimited text file adequate for insertion into a computerized spreadsheet. The DLS shall
monitor and report the quantities of paint and beads consumed in line and calculate, in
real time, the gallons of paint per mile, average wet film thickness, and pounds of beads
per gallon of paint for each line application. The DLS shall monitor and report the
ambient temperature, pavement temperature, and paint temperature, and record the data at
the beginning of each line application and at a minimum of one (1) mile increments
during application. The DLS shall be capable of storing and supplying the necessary
scaling and calibration parameters to the flow meters, and shall provide a means of
adjusting the scaling factor as necessary. The DLS shall include a remote cab mounted
display, which shall indicate in real time, pavement temperature, application rate of paint
in gallons per mile, paint film thickness in mils, and application rate of beads in pounds
per gallon. In addition, the Contractor’s striper shall also be equipped with a calibrated
measuring device for monitoring quantities of paint and beads consumed in line.

Export to the secure server a DLS report as raw data, and as an Excel spreadsheet
containing the following information: route; the beginning and ending mile points; the
beginning and ending coordinates determined by a Global Positioning System receiver
with a 16 foot accuracy, and the direction of travel; line type, indicated as CL (Yellow
Center Line Double-Solid, Mono- directional passing, or Bi-directional passing); EL
(White Edge Line on all roads or Yellow Edge Line on Solid Median Multi-Lane
Highways and Interstates); LL (Solid Yellow or White Lane Line to define turn or merge
lanes); SK (Dashed Yellow or White Line 10’stripe/30°gap); GM (Gore Marking
installed at 2x the Edge Line Width); DTLE (Dashed Yellow or White Line Extension
3’stripe/9’gap); line width; line color; direction of application (this must be indicated for
each direction travelled i.e. must include a separate entry for both the North and South
directions, cannot be one entry that says direction was North/South); weight of paint
applied in pounds or number of strokes counted, appropriate scaling factors; paint film
thickness in mils; paint application rate in gallons per mile; bead application rate in
pounds per gallon; paint temperature obtained immediately after the heat exchanger;
ambient temperature; pavement temperature; and vehicle speed in miles per hour. Report
application and temperature data in one-mile increments for each line applied. Provide
GPS mapping system that is capable of real time (within 20 minutes) tracking of material
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application rates, film thickness, beads pounds per gallon, vehicle speed, time, date, project
numbers, operator manual data, and color coded alarms for film thickness. Film thickness
alarms must have a tolerance of =0.5 mils.

Provide access to stored data on a secure password protected website. The Department
reserves the right to obtain any and all raw data recorded by the DLS at any time during
this Contract. The Engineer may require field verification of the DLS operation and
calibration at any time to ensure the accuracy of the DLS data and output. If field
personnel suspect that the DLS data and/or output are not accurate, the Engineer may
direct additional checks be performed. The secure server shall allow the Department to
be able to create a Daily Striping Report which automatically fills from the DLS’s data. It
shall auto-populate all fields shown on the attached DSR except for Route Type, Mobile,
and Corrective Re-stripe. These fields will be drop downs to be chosen by the user. The
route length shall be calculated from the GPS data and not the manually entered
milepoints. The DSR shall compute the total striped line length in “Totals Summary”
once the user picks the “Route Type.”

Prior to starting striping operations, make all stripers available at a central location within
Kentucky designated by the Department for inspection by the Department for compliance
to Kentucky Method 64-267 and DLS requirements. Striping trucks that can fulfill the
requirements of this method and these notes will be approved for use on this Contract.
Striping trucks that have not been approved for use by Department personnel will not be
allowed to stripe as part of this Contract. The Department reserves the right to perform
random field verifications of striping equipment during this Contract.

The Engineer may require the Contractor to provide detailed operating instructions from
the manufacturer of the striping equipment and/or the DLS if quality or reporting issues
arise at any time during the Contract. The Contractor shall then be required to operate the
striping equipment within the suggested operating guidelines of the manufacturer, with
particular emphasis on the speed of the striping operation, or make other adjustments
until the quality of the striping is satisfactory to the Engineer.

The Contractor shall provide a separate sweeping unit powerful enough to remove normal
highway dirt and debris. This unit shall not be a part of the striper.

Provide the KYTC inspector the same form of direct communication with the paint
striping crew as that used by the paint striping crew (CB Radio, 2-Way Radio, etc.). The
Department will return the item to the Contractor upon completion of the Contract.

SURFACE PREPARATION

Prepare the pavement surface for the striping operation in accordance with Section
713.03.02. Sweep all pavement surfaces prior to striping and maintain the cleaning
operation far enough in advance of the striping operation to prevent any dust from the
cleaning operation from mixing with the paint. The sweeper must maintain contact with
the roadway. When the Engineer determines abnormal amounts of debris or other
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material have accumulated beyond the capability of the required sweeping unit which
will require shoveling or other means to remove, the Engineer will make arrangements,
prior to painting, to have the material removed by the Department or that section of
roadway will be deleted from the Contract.

CONSTRUCTION

Except as specified herein, apply all striping according to Section 713.

QUALITY CONTROL (QC) and QUALITY ASSURANCE (QA)

The Contractor shall designate a Quality Control Coordinator (QCC) for the project who
will be the contact person for any questions or concerns regarding the quality of the work
performed under this Contract. The QCC shall:

Hold current qualification from the Department as a Pavement Marking
Inspection Technician;

Plan and oversee the Contractor’s evaluation of the lines applied on the project;
Complete and submit Daily Striping Reports to the Engineer within 24 hours of
completion of that days striping;

Ensure that the DLS manufacturer submits electronic DLS raw data and Excel
spreadsheets from the secure server by e-mail, at the e-mail addresses provided at
the preconstruction meeting, to designated field personnel no later than the first
working day following application of the pavement markings;

Verify the electronic records are completed and received by the Engineer prior to
the records being removed from the pavement marking equipment;

Coordinate and review or Perform KM-202, for each section of striping and
provide completed test reports (electronic copy) along with printouts from the
handheld retroreflectometer to the Engineer within one (1) working day of
completion (failure to provide the printouts will cause the Department to not
accept that section and require corrective work in order to be eligible for the final
50% payment);

Document all adjustments made to the application process to consistently produce
the quality of line desired;

Notify the Engineer of any changes in the striping work plan that are determined
necessary,

Inform and mobilize crews to complete restriping or corrective work (after
notification by the Department);

Supply the appropriate certifications for paint and the DLS to the Engineer
assigned to the particular project at the time of sampling;

Track the quantities of materials supplied by the Contractor’s vendors and applied
by the painting crew;

Meet with the Engineer to discuss and/or conduct field reviews on the project
throughout the execution of the Contract;

Perform QC testing in accordance with KM-202 for each section of striping on

Contract ID: 242006
Page 17 of 56
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zones selected by the Department based on KM-64-113 The Department will
NOT provide advanced notice of the randomly selected zones to the Contractor
prior to the striping being placed, but will only provide the locations for each
randomly selected zone on the day of the test. The Department’s QA inspector
will coordinate the date of the test with the Contractor’s QCC.

At the Pre-construction Conference, the Contractor shall furnish the Department for
approval a Quality Control Plan (QCP) that covers in detail the following items:

e The name, address, phone and fax numbers for the QCC;

e The names of individuals other than the QCC taking readings in accordance with
KM-202 (these people shall hold qualification from the Department as Pavement
Marking Inspection Technicians);

e An overall work plan which states the estimated starting and completion dates for
the entire project, the number of crews to be used on the project and a general
description of how the project will be completed;

e A description of the striping equipment to be used on the project, including make
and model of each striper, minimum and maximum operating speeds, and type of
instruments to be used to calibrate the flow of paint and beads;

e The frequency and method to be used to monitor application rates and quality of
the line (specifically with regard to retroreflectivity, width, thickness, bead
distribution, tracing accuracy, etc.);

e A list of paint(s) and bead(s) to be used in this Contract along with a statement
from the paint manufacturer that indicates the recommended minimum and
maximum application temperatures for ambient temperature, pavement
temperature, paint temperature, and guidelines for any other environmental factors
that would adversely affect the successful performance of the paint;

e The contact person, phone, e-mail and fax numbers for reporting claims for paint
on vehicles;

e A description and product literature of the reflectometer to be used by the Contractor;

e A description, product literature, and manufacturer’s certification of the DLS to
be used by the Contractor;

e The manufacturer’s sampling procedure for sampling paint from the tote.

Obtain the Engineer’s acceptance of the Contractor’s QCP prior to the start of work. The
Department reserves the right to require the Contractor to make changes in the QCP to
obtain the quality specified in the Contract.

After acceptance by the Department, the Contractor shall notify the Engineer in writing
of any proposed change(s) to the QCP. Proposed changes are subject to acceptance by
the Department.

The Department will perform Quality Assurance (QA) testing on (at least) one segment
of each section of striping completed by the Contractor. QA testing is intended to verify
the Contractor’s QC test data. Upon receipt of the Contractor’s QC test reports for each
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section, the QA Inspector will randomly select (at least) one segment for QA evaluation.
The Department will NOT provide advance notice to the Contractor of the selected
segment. The Department will perform the test in accordance with KM-202 with the
exception that QA testing will be conducted within the later of 30-60 calendar days after
the striping application or 2 weeks of receipt of the Contractor’s QC report.

The Department will base payment for each section evaluated in accordance with KM-
202 on the Contractor’s QC test results if the QC and QA mean values for each segment
selected for QA testing differ by less than 10% of the QA mean value.

If a dispute should arise regarding the acceptability of the Contractor’s QC test results the
dispute resolution shall be conducted as follows:

L

If the retroreflectivity values obtained during the QA testing within a segment
indicate a change in pay quantities (i.e. QC readings are passing and QA readings
are failing) and the mean values differ by more than 10% of the QA mean value;
additional testing will be required. Discard the original QC and QA test results for
the section in question. The QA will randomly establish three new zones, in
accordance with KM-113, in each segment within the section in question. The QC
and QA will jointly evaluate each new zone within the section in accordance with
KM-202 (with the exception of the evaluation period if greater than 60 days). The
QC test results for each segment will be used for evaluation of the section if the
QC and QA mean values for each segment differ by less than 10% of the QA
mean value.

If the variance between QC and QA testing does not indicate a change in the pay
quantities for the section (i.e. QC and QA readings are both passing) however, the
QC mean values differ by more than 10% of the QA mean value, additional
readings will not be required. Accept the QC test results for evaluation of the
section. However, additional testing within the section in question should be
conducted as soon as possible to determine the cause of the discrepancy. The
Contractor and the Engineer shall document the resolution to the discrepancy.

If resolution to a dispute or variance of QC and QA test results cannot be achieved
by the QC and QA, additional testing will be required. Discard the QC and QA
test results for the section in question. Additional testing will be conducted by the
QC, QA, and representatives of Central Office Division of Materials. Additional
testing will be conducted within two weeks of receipt of a written request from
the Engineer to the Division of Materials for each section in question. Three new
zones, randomly selected in accordance with KM-113, will be established by the
QA for each segment of the section in question. Each instrument to be used for
testing will be calibrated in the presence of Central Office representatives prior to
initiation of testing. The QC, QA and Central Office representatives will obtain
readings for each new zone in accordance with KM-202 (with the exception of the
evaluation period if greater than 60 days). The QC test results for each segment
will be used for evaluation of the section if the QC mean values for each segment

Contract ID: 242006
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differ by less than 10% to the mean value obtained by Central Office. The QA test
results for each segment will be used for evaluation of the section if the QC mean
values differ by more than 10% to the mean value obtained by Central Office and
the QA mean value differs by less than 10% to the Central Office mean value. If
neither the QC nor QA mean values meet these requirements, the Central Office
mean value for each segment will be used to evaluate the section in question.
These results will be final and the basis of payment for the section in question.

The Contractor shall incur all costs associated with additional testing performed by
Department personnel for dispute resolution that does not result in the use of QC test data
as the basis of payment. These costs will include the cost to maintain and control traffic.

The Department reserves the right to take over the QC portion of testing. In the event that
the Department exercises this option, the Contractor will incur the cost of testing
performed by the Department.

The Department reserves the right to evaluate retroreflectivity on designated routes, in
whole or in part, in accordance with KM-203. The Department will identify routes or
portions of routes to be evaluated in accordance with KM-203. The evaluation of a
section in accordance with KM-203 will be conducted at the Departments expense.

The Department will require the Department’s approved vendor performing
retroreflectivity evaluation in accordance with KM-203 to successfully demonstrate
compliance to his/her quality control procedures prior to collection of data for this
Contract. The Department will select an appropriate test site for demonstration purposes
and conduct joint evaluations of both yellow and white longitudinal markings within the
test site using approved 30M geometry handheld instruments. The demonstration will be
deemed successful if the mean average obtained by the approved vendor differs by less
than 10% to the mean average obtained by the Department for each marking evaluated
within the test site.

The Department will base payment for each section evaluated in accordance with KM-
203 solely on the test results obtained by the Department’s approved vendor. Completed
test results submitted by the Department’s approved vendor will be considered final and
are not subject to dispute.

The Department will furnish the Contractor with a blank electronic copy of the
Contractors Daily Striping Report (DSR). The Contractor shall complete and furnish this
standard DSR to the Engineer’s office the next calendar day for each crew for each color
and width of line applied. The information on the DSR shall reflect the milepoints and
quantities for striping completed for that day and for that crew. The Contractor shall also
include with the DSR the certification for the paint used on that day’s striping according
to Section 842.05 and 846.05, as applicable.

Export DLS reports each calendar day to the manufacturer’s secure server. Ensure that
the DLS manufacturer submits electronic DLS raw data and Excel spreadsheets from the
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secure server by e-mail, at the e-mail addresses provided at the preconstruction meeting,
to the designated field personnel no later than the first working day following application
of the pavement markings. Verify the electronic records are completed and received by
the Engineer prior to the records being removed from the pavement marking equipment.

APPLICATION OF STRIPING

Roadways shall be marked with 4", 6", 8" and 12" lines as indicated in the summaries
and/or as directed by the Engineer. The four-inch line shall be not less than four inches
nor more than five inches in width. The six-inch line shall be not less than six inches nor
more than seven inches in width. The centerline of all newly applied lines shall be within
one inch of the centerline of the existing stripe. Mark all State Primary Routes with
six (6) inch striping using Durable Waterborne Paint meeting the requirements of Section
846, except as specified herein. Mark all other routes using Waterborne Paint meeting the
requirements of Section 842, except as specified herein. Apply gore lines at twice the
width of the normal line width on that portion of roadway. All lines shall have distinct,
clean edges with proper bead distribution across the entire width and length of the line.

Passing zones and lane lines shall be installed as a 10’ segment of paint with a 30° gap.
The length of the 10° segment shall not be less than 10’ nor longer than 10 feet 6 inches.
The stripe- gap cycle shall be not less than 39 feet 6 inches and no longer than 40 feet 6
inches.

Apply paint, in a single pass, in accordance with the application rates in Section
713.03.03. Contrary to Section 713.03.03, the Contractor may apply beads at any
application rate that meets the retroreflectivity requirements of Section 713.03.05.

The Contractor shall be responsible for protecting the painted line from traffic until dry in
order to eliminate tracking. Retroreflectivity readings will be taken on zones with
substantial amounts of tracking and the readings will be used in the calculation of
payment. If the Engineer directs or the Contractor elects to use additional traffic control
devices beyond what is specified in the TRAFFIC CONTROL PLAN, or other methods
to control tracking, the additional cost shall be incidental to the bid item “Maintain and
Control Traffic”.

If the Engineer determines that the quality of the striping applied by the Contractor is
unsatisfactory with regard to retroreflectivity, bead distribution, paint thickness,
overspray, accuracy of retracing, line width, consistency, tracking, etc., the Engineer may
stop the striping operation immediately until the Contractor can demonstrate that the
problem has been corrected. If it is determined by the Engineer that the striping is not
applied at the specified application rate, restriping will be required.
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CLEANING OF APPLIED STRIPING

The Contractor has the option to clean accumulated debris from affected route prior to
performing QC testing. Cleaning is defined as a single pass using the broom truck to
remove accumulated debris from the affected striping. Notify the Engineer 48 hours prior
to performing the cleaning operations.

MARKING REMOVAL

The Contractor shall be responsible for all necessary cleanup of any paint or other
material that is spilled onto the pavement or elsewhere as a result of his operations and
for correcting any striping error (including tracking and rain damage) that the Engineer
determines removal to be required. Contrary to Section 713.03.04, remove all striping
errors or paint spills by water blasting only (see attached note) at no additional cost to the
Department. This removal process shall be performed in a manner that shall not be
detrimental to the pavement. Upon notification of a striping error or paint spill by the
Engineer, the Contractor shall be required to begin the process of correcting the striping
error or paint spill within five (5) working days and shall work continuously to complete
the corrective work prior to striping any other section of roadway included in this
Contract.

Prior to retracing, the Engineer will notify the Contractor if existing striping errors need
to be removed. Contrary to Section 713.03.04, remove all existing striping errors by
water blasting only (see attached note). The Department will measure and pay for water
blasting removal of existing stripes directed by the Engineer in linear feet.

PAINT ON VEHICLES

The Contractor shall be responsible for addressing disputes with the public regarding
paint on vehicles that occur as a result of his operations. All complaints from the public
shall be addressed in a timely manner and the Contractor must demonstrate a “good
faith” attempt to resolve disputes to the satisfaction of the citizen. However, the
Contractor shall have the right to dispute fault and refuse settlement in cases where the
Contractor feels that paint on the vehicle was a result of negligence on the part of the
citizen. Unresolved disputes involving paint on vehicles shall be handled through the
legal system. The Department shall not be held responsible for paint on vehicles under
any circumstances.

RETROREFLECTIVITY REQUIREMENTS

The minimum retroreflectivity requirements shall be in accordance with Section
713.03.05A of the Standard Specifications.
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Restriping will be required for striping that fails to meet to meet the minimum
retroreflectivity requirements. The provisions for restriping are described in the section
of the Contract entitted MEASUREMENT AND PAYMENT. Complete the restriping
within 15 calendar days after notification by the Engineer except that restriping will be
suspended after October 15, 2024 until the following spring at the discretion of the
Engineer.  All restriping not completed by October 15, 2024 will be restriped at the
Engineer’s discretion as a priority route in the spring of 2025 and completed by June 1,
2025. All aspects of this specification shall apply to lines that are repainted due to failure
to meet the requirements of the specifications, including the retroreflectivity
requirements.

SCHEDULING

At the Pre-construction conference, the Engineer may provide the Contractor with a list
of Priority Routes (not to exceed 10 percent of the total project estimate) which are to be
striped prior to June 1, 2024. The painting of all scheduled routes shall be completed by
August 15, 2024.

The Contractor shall coordinate the daily striping schedule, one week in advance, with
the Engineer. Unless approved by the Engineer, complete all striping in a county, for that
type of paint, before starting striping for that type of paint in another county (for this
Contract there are 4 types of paint striping: 4” yellow, 4” white” 6” yellow, and 6”
white). The Contractor shall ensure that once striping begins on a section that ALL
striping on that section must be completed within two (2) weeks. Failure to comply with
this requirement will result in withholding of pay estimates.

The Engineer may eliminate any route from the schedule at any time prior to striping if it
is determined that the route does not require retracing. Also, the Engineer may add
additional routes to be striped. The Contractor shall be notified of added routes prior to
July 1,2024.

CONTRACT COMPLETION AND LIQUIDATED DAMAGES

All priority routes shall be striped by June 1, 2024. Contrary to the Standard
Specifications, no time extension will be granted for failure to complete striping of these
priority routes by the June 1, 2024 milestone completion date. Liquidated damages in
the amount specified in Section 108.09 of the Standard Specifications will be assessed for
each day that any priority route remains unstriped after June 1, 2024.

Sections that are required to be re-striped due to failure to meet retroreflectivity
requirements must be completed within 15 calendar days after notification by the
Engineer. The Department will assess Liquidated Damages in the amount specified in
Section 108.09 of the Standard Specifications for each day beyond the 15 calendar days
that the restriping is not completed and shall accrue until October 15, 2024. Failure to
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complete all necessary corrective work by the October 15, 2024 deadline will result in no
additional payment for the stripe beyond the 50% that was initially paid for the
installation of the stripe and payment will be based upon the Payment Schedule. At the
Engineer’s discretion, necessary corrective work not completed by the October 15, 2024
deadline may be required to be restriped in the spring of 2025 as a priority route with a
completion date of June 1, 2025. Any re-stripe required by the Engineer that is not
completed by June 1, 2025 shall accrue liquidated damages until October 15, 2025.

All routes that are required to be striped under this Contract shall be completed by
August 15, 2024. Contrary to the Standard Specifications, no time extension will be
granted. Liquidated damages will apply in accordance with Section 108.09 of the
Standard Specifications for failure to complete the striping by August 15, 2024.
Liquidated damages will accrue until October 15, 2024; no striping shall be performed
after this date.

Remove all striping errors and spills within five (5) working days after notification by the
Engineer. Liquidated damages, in the amount specified in Section 108.09 of the Standard
Specifications, shall apply for each day beyond the five (5) working days that the
Contractor has not begun to correct the striping error/spill or continuously work to
complete the corrective work.

The Department will apply all Liquidated Damages accumulatively.

RE-TESTING OF FAILURES

The Department’s costs associated with re-testing of striping failures for Kentucky
Method 203 shall be reimbursed to the Department by the Contractor. The
reimbursement shall include mobilization of the Department’s mobile striping vendor’s
mobile testing machine as well as the current per mile rate for the mobile striping
according to the Cabinet’s Master Agreement.

MEASUREMENT AND PAYMENT

STRIPING: The Department will measure the paint striping of each type in linear miles
of paint stripe. The Department will measure the quantity at twice the rate for a 4-inch
line when an 8- inch line is applied or twice the rate for a 6-inch line when a 12-inch line
is applied.

The Department will pay 50% of the Contract Unit Bid price for the applicable bid items
after application of all striping to a particular section of roadway. Contrary to Section
104.02.02, the overrun and underrun formula shall not apply to this Contract. The
remaining payment will be made based upon the following procedure and the Payment
Schedule:
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Each section of striping will be evaluated in accordance with KM-202 or KM-
203, as applicable, and the QC/QA testing specified herein, for the purpose of
evaluating retroreflectivity.

If a Section is accepted in accordance with the appropriate Kentucky Methods, the
Department will make final payment according to the Payment Schedule listed
below.

If a section is not accepted in accordance with the appropriate Kentucky Methods,
restripe the entire section within fifteen (15) calendar days after notification by
the Engineer subject to the same requirements as the original striping at no
additional cost to the Department. If the restriped Section is accepted in
accordance with the appropriate Kentucky Methods, the Department will make
final payment according to the following Payment Schedule. If the section is not
restriped by October 15, 2024, the Department will not make final payment and
restriping may be required in the spring of 2025 where the corrective will become
a priority route and re-striping must be completed by June 1, 2025. If the
Engineer does not require re-striping to be completed in the spring of 2025, the
Contractor shall accept the deduction in payment for the section that has been
determined to be unacceptable.

Payment Schedule

; Initial Payment Final Payment Total Payment

50% 50% 100%

Contract ID: 242006
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Section is
Accepted

Section is Not

50% 0% 50%

Accepted

QUALITY CONTROL: The Department will measure and pay the quantity as one lump
sum. The Department will not measure the QCP, the DLS, any actions and personnel
required to carry out the QCP, any testing, any testing equipment, or any other work
necessary to perform the specified QC/QA procedures for payment, but will consider
them incidental to this item of work.

MAINTAIN AND CONTROL TRAFFIC: See Traffic Control Plan.

LAW ENFORCEMENT OFFICER: See Traffic Control Plan.

WATER BLASTING EXISTING STRIPE: See Special Note for Water Blasting
Existing Stripe.
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SPECIAL NOTE FOR CENTERLINE & EDGELINE RUMBLE STRIPES

Be advised there may be some centerline and edgeline rumble stripes to be retraced. Place
centerline and edgeline rumble stripes according to Standard Drawings TPR-100 through
TPR-130. Notify the Engineer if questions arise regarding the striping patterns. If
necessary, the Engineer will obtain guidance from the District Traffic Engineer and/or the
Division of Traffic.
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SPECIAL NOTE FOR WATER BLASTING EXISTING STRIPE

This Special Note will apply where indicated on the plans or in the proposal.
Section references herein are to the Department’s 2012 Standard Specifications
for Road and Bridge Construction.

1.0 DESCRIPTION. Remove pavement striping, temporary or permanent, from
asphalt or concrete pavement using ultra-high pressure water.

2.0 MATERIALS AND EQUIPMENT.

2.1 Truck Mounted Ultra-high Pressure Pump and Water Tank. Use a
truck having a separate hydrostatic transmission capable of speed increments of
+1 foot per minute at operator’s discretion. Use a pump capable of delivering a
minimum of 30,000 psi to a bumper mounted deck containing an operator
controlled rotating manifold that is speed variable up to at least 3,000 rpm and
accepts interchangeable waterjet nozzles. Provide all necessary waterjet nozzle
setups and patterns to ensure clean sufficient removal. Ensure the deck’s
discharge directs the water and removal material in a manner that is not
hazardous to vehicles or pedestrians.

2.2 Water. Conform to Section 803.

3.0 CONSTRUCTION. Before starting work, provide the Engineer with a
contractor work history of 2 projects where striping removal was completed
acceptably for a similar type of pavement. If no history is available, complete
1,000 linear feet of striping removal and obtain the Engineer’s approval before
continuing.

Conduct striping removal under lane closures meeting the conditions of the
MUTCD and Kentucky Standard Drawings and Specifications. Waterblast to
remove temporary or permanent striping completely as the Engineer directs. Do
not damage the pavement in any way and protect all joint seals. If damage is
observed, stop the removal process until the operator can make changes and
demonstrate acceptable striping removal. Repair any damage to the pavement.
Vacuum all marking material and removal debris concurrently with the blasting
operation.

4.0 MEASUREMENT. The Department will measure the quantity in linear feet.
When the removal area’s width exceeds 8 inches and a second pass is required,
the Department will measure the length of the additional pass for Payment. The
Department will not measure for payment additional passes for widths of 8
inches or less or passes to further eradicate markings. The Department will not
measure repair of damaged pavement for payment and will consider it incidental
to this item of work.

5.0 PAYMENT. The Department will make payment for the completed and
accepted quantities under the following:

Code Pay Item Pay Unit
22664EN Water Blasting Existing Stripe Linear Foot

The Department will consider payment as full compensation for all work
required under this note.
October 30, 2012
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SPECIAL NOTE FOR PROJECTS TO BE RESTRIPED IN 2023 & 2024

Be advised that some projects listed herein may be scheduled for resurfacing in 2024. The
Engineer may delete the striping on these routes from this Contract.

Be advised that some projects listed herein were scheduled for resurfacing or restriping in
2023, but may have been canceled or postponed. The Engineer may add the striping on
canceled routes to this Contract.
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EXPERIMENTAL / EHANCED STRIPING LOCATIONS

Contract ID: 242006

Be advised that experimental and/or enhanced striping materials may be in place at the following
locations. Verify with the Engineer if experiment has been concluded and/or if the enhanced
striping can be retraced. Obtain the Engineer’s approval before retracing any of these route

segments.

If the existing stripes on these routes are restriped without the Engineer’s prior

approval, be responsible for replacing the experimental and/or enhanced markings in like kind
material and design at no additional cost to the Department.

District County Route BMP EMP Dimension Material
1 Marshall us 62 0.000 7.258 6" Thermoplastic
2 Christian KY 115 2.322 2.877 4" Thermoplastic
2 Union KY 130 9.584 15.657 6" Thermoplastic
3 Warren KY 185 0.000 0.428 4" HPS-8
3 Warren I-65 (SB Only) 28.400 29.200 6" HPS-8
3 Allen KY 100 0.000 8.830 6" Thermoplastic
4 Hardin KY 9002 1.093 5.582 6" HPS-8 & Polyurea
HPS-8, Polyurea,
4 Hardin KY 9002 5582 | 8.837 6" Thermoplastic, &
Durable
Waterborne
4 Taylor KY 70 0.000 13.963 6" Thermoplastic
4 Nelson UsS 150 1.697 2.285 6" Thermoplastic
4 Nelson KY 245 0.000 0.122 6" Thermoplastic
4 Taylor UsS 68 7.404 13.531 6" Thermoplastic
4 Marion US 68 0.000 9.145 6" Thermoplastic
5 Jefferson Fli:a\7rrl1pst/oll_—2i\évB 6" and 12" Thermoplastic
5 Franklin uUs 421 0.000 3.072 6" HPS-8
5 Franklin KY 676 0.000 5.287 6" HPS-8
5 Bullitt KY 480 0.000 3.010 6" Thermoplastic
6 Grant I-75 162.600 | 164.400 6" Thermoplastic
6 Kenton I-75 186.750 | 190.700 | 6" and 12" HPS-8
6 Boone us 25 3.983 5.379 6" Thermoplastic
6 Boone KY 338 0.000 1.003 6" Thermoplastic
6 Boone KY 536 13.116 14.208 6" Thermoplastic
6 Grant KY 22 5.758 10.630 6" Thermoplastic
7 Fayette KY 1973 19.205 | 21.752 6" Thermoplastic &
Tape
7 Madison Us 25 0000 | 2.863 6" ThermTan::St'c &
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District County Route BMP EMP Dimension Material

7 Fayette us 421 0.000 8.166 6" HPS-8

7 Scott us 421 0.000 0.754 6" HPS-8

7 Scott US 62 0.000 0.825 6" HPS-8

7 Woodford US 62 14.470 16.459 6" HPS-8

7 Woodford UsS 421 0.000 4.931 6" HPS-8

7 Jessamine KY 169 12.000 16.548 6" Thermoplastic

7 Madison KY 627 0.000 0.573 6" HPS-8

7 Montgomery KY 213 0.675 5.322 6" Thermoplastic

7 Woodford KY 338 0.000 11.646 4" Thermoplastic

7 Scott U 62 5.943 7.693 6" Thermoplastic

8 Casey KY 70 0.000 | 32.650 6" Thermoplastic &
Tape

8 Pulaski KY 70 0.000 | 13.814 6" Thermoplastic &
Tape

8 Rockcastle KY 70 0.000 | 6.566 6" Thermoplastic &
Tape

8 Rockcastle I-75 71.600 73.400 6" Thermoplastic

8 Rockcastle USs 25 0.000 | 27.052 6" Thermoplastic &
Tape

9 Rowan us 60 0.240 7.099 6" Thermoplastic

9 Rowan uUsS 60 9.683 17.112 6" Thermoplastic

9 Carter KY 9 0.000 18.262 6" Thermoplastic

9 Bath KY 36 0.000 0.890 6" Thermoplastic

9 Nicholas KY 36 5.335 13.642 6" Thermoplastic

9 Greenup us 23 23.000 28.760 6" Thermoplastic

11 Laurel | 75 41.290 44.000 6" Thermoplastic

11 Laurel Us 25 13.621 | 23.949 6" Thermoplastic &
Tape

12 Pike KY 632 0.000 | 7.000 6" Durable

Waterborne
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COORDINATION OF WORK WITH OTHERS

Be advised, the Department may issue permits for work on the Department’s right of way
adjacent to or within the limits of this project. See Sections 107.06 and 107.14. The Engineer
will coordinate the work of the Contractor and the permit holders.

Be advised, there may be an active project(s) adjacent to or within this project. The Engineer
will coordinate the work of the Contractors. See Section 105.06.

Be advised the Department may be performing work adjacent to or within this project. The
Engineer will coordinate the Department’s operations with the Contractor’s work. See
Section 105.11.

The Department will not grant any time extension or monetary consideration, and will not
consider any claims if the Contractor’s forces are delayed in their operations.
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TRAFFIC CONTROL PLAN
DURABLE WATERBORNE AND WATERBORNE PAINT STRIPING

L

Maintain and Control Traffic in accordance with the Standard Specifications for
Road and Bridge Construction, Supplemental Specification, Standard and Sepia
Drawings, and the MUTCD, current editions.

Contrary to Section 112, include all items necessary to maintain and control
traffic in the lump sum bid item “Maintain and Control Traffic”. The Department
will measure and pay only the bid items listed; consider all other work and
necessary items to be incidental to the listed bid items. The Department will
measure and pay “Maintain and Control Traffic” as one lump sum.

Maintain possession of all temporary traffic control items, devices, materials, and
incidentals, unless otherwise specified in the proposal, when no longer needed.

If the Contractor desires to deviate from the traffic control scheme outlined in the
Standard Drawings, prepare an alternate plan and present it in writing to the
Engineer. Do not use the alternate plan until reviewed and approved by the
District Engineer and the Divisions of Construction, Maintenance, and Traffic
Operations.

Provide for the Contractor’s vehicles to always move with and not across or
against the flow of traffic. Do not allow vehicles to make U-turns at any location.
Do not allow the striper to stop and back down the road or ramps to stripe gore
lines and turn lanes. Require vehicles to enter or leave work areas in a manner
that will not be hazardous to, or interfere with, normal traffic flow. If approved in
advance by the Engineer, the contractor may use rolling road blocks to stripe
intersections, not to exceed five (5) minutes duration, allowing the paint truck and
broom to back up and paint the entire intersection. Do not allow vehicles to park
or stop within the right-of-way except within work areas designated by the
Engineer. Do not allow personal vehicles to park within the right-of-way except
in specific areas designated by the Engineer.

Do not allow the paint supply truck to operate as one of the traffic control
vehicles shown on the Standard Drawings. If one of the required traffic control
vehicles experiences mechanical problems or for some other reason is not
available to remain in position as shown in the traffic control scheme, cease the
striping operation until all required vehicles are in place.

Do not perform striping operations on any roadway during the peak times of the
day, holiday periods, or special events as determined by the Engineer.

On two-lane, two-way highways, make provisions to the satisfaction of the
Engineer to periodically allow traffic to safely pass the train of vehicles in the
striping operation. When painting center lines release traffic at least every two (2)
miles.

Contract ID: 242006
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Traffic Control Plan
Durable Waterborne & Waterborne Paint Striping
Page 2 of 2

0.

10.

In low speed, urban situations, the Engineer may permit the Contractor to delete
the intermediate trail vehicle between the striper and the final trail vehicle shown
on the Standard Drawings.

If requested by the Contractor, the Engineer may approve Law Enforcement
Officer Police Support on Interstate highways when striping operations are taking
place. If the Contractor requests Law Enforcement Officer Police Support on
other than Interstate Highways, provide written justification for the Engineer’s
approval. If approved, provide two (2) police support units for each lane closure,
each unit consisting of an off-duty law enforcement officer from any police
agency having lawful jurisdiction and a police car equipped with externally
mounted flashing blue lights. Place the police support unit at locations
determined by the Engineer. The Department will measure and pay for each
approved individual police support unit on a per hour basis for the officer with the
police vehicle.

Contract ID: 242006
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CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES

All priority routes shall be striped by June 1, 2024.. Contrary to the Standard
Specifications, no time extension will be granted for failure to complete striping of these
priority routes by the June 1, 2024 milestone completion date. Liquidated damages in
the amount specified in Section 108.09 of the Standard Specifications will be assessed for
each day that any priority route remains unstriped after June 1, 2024.

Sections that are required to be re-striped due to failure to meet retroreflectivity
requirements must be completed within 15 calendar days after notification by the
Engineer. The Department will assess Liquidated Damages in the amount specified in
Section 108.09 of the Standard Specifications for each day beyond the 15 calendar days
that the restriping is not completed and shall accrue until October 15, 2024. Failure to
complete all necessary corrective work by the October 15, 2024 deadline will result in no
additional payment for the stripe beyond the 50% that was initially paid for the
installation of the stripe and payment will be based upon the Payment Schedule. At the
Engineer’s discretion, necessary corrective work not completed by the October 15, 2024
deadline may be required to be restriped in the spring of 2025 as a priority route with a
completion date of June 1, 2025. Any re-stripe required by the Engineer that is not
completed by June 1, 2025 shall accrue liquidated damages until October 15, 2025.

All routes that are required to be striped under this Contract shall be completed by
August 15, 2024. Contrary to the Standard Specifications, no time extension will be
granted. Liquidated damages will apply in accordance with Section 108.09 of the
Standard Specifications for failure to complete the striping by August 15, 2024.
Liquidated damages will accrue until October 15, 2024; no striping shall be performed
after this date.

Remove all striping errors and spills within five (5) working days after notification by the
Engineer. Liquidated damages, in the amount specified in Section 108.09 of the Standard
Specifications, shall apply for each day beyond the five (5) working days that the
Contractor has not begun to correct the striping error/spill or continuously work to
complete the corrective work.

The Department will apply all Liquidated Damages accumulatively.
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4" LINE

COUNTY |ROUTE MILEPOINTS RohﬁLDI‘E";AY WATERBORNE [EDGE LINES COMMENTS

BEGIN| END YELLOW | WHITE
BOONE 25 | 0.000 | 4993 | 4.993 9.718 | 12.148 Y
BOONE 42 | 0.000 [10.060] 10.060 31.550 | 35.000 Y
BOONE 8 | 6.930 [ 8.069| 1.139 2.278 2.278 Y
BOONE 14 [ 0.000 [ 3.982| 3.982 7.964 7.964 Y
BOONE 16 | 2.483 [ 3.380| 0.897 2.400 2.400 Y
BOONE 18 | 0.000 [10.443] 10.443 32460 | 37.306 Y
BOONE 20 |[10.873[20.725] 9.852 16.918 | 19.704 Y
BOONE 212 [ 0.000 [ 1.065] 1.065 3.494 4.060 Y
BOONE 236 | 0.000 [ 3.737| 3.737 5.932 7474 Y
BOONE 237 | 0.000 [ 1.588| 1.588 3.176 3.180 Y
BOONE 237 | 11.075[14.646] 3.571 14.284 | 14.280 Y
BOONE 338 | 1.150 | 5.002| 3.852 7.704 7.704 Y
BOONE 338 [17.226[32.617] 15.391 30.782 | 30.782 Y
BOONE 495 | 0.000 [ 2.206 | 2.206 8.824 8.824 Y
BOONE 536 | 8.137 [10.930] 2.793 5.608 5.610 Y
BOONE 536 | 14.208[14.780] 0.572 2.288 1.430 Y
BOONE 717 | 0.300 [ 2.357 | 2.057 4114 4114 Y
BOONE 842 | 0.000 [ 7617 7.617 23.770 | 20.890 Y
BOONE 842 C| 0.000 [ 0.141 0.141 0.282 0.282 Y
BOONE |[1017 | 0.000 [ 3.984| 3.984 9.690 | 15.434 Y
BOONE [1829 | 0.000 [1.930] 1.930 2.990 4.860 Y
BOONE |2846 | 0.000 | 1.328| 1.328 2.656 2.660 Y
BOONE |2951 | 0.000 | 2.790 | 2.790 5.580 0.000
BOONE [3060 | 0.000 [2.726| 2.726 5.450 5.450 Y
BOONE [3076 | 0.000 [ 1.554| 1.554 3.010 3.010 Y
BOONE |[3147 | 0.000 [ 0.600| 0.600 1.200 1.200 Y
BOONE [3159 | 0.000 [0.652| 0.652 1.304 1.430 Y
BOONE [3503 | 0.000 [1.674| 1.674 3.350 3.350 Y
BOONE [3608 | 0.000 [1.220] 1.220 2.440 2.440 Y
BRACKEN 8 | 0.000 [18.991] 18.991 26.109 | 37.982 Y
BRACKEN 10 | 7.728 [20.670] 12.942 25.880 | 25.880 Y
BRACKEN 19 | 0.000 [17.018] 17.018 34.830 | 34.830 Y
BRACKEN 22 | 0.000 | 4387 4.387 8.774 0.000
BRACKEN | 165 | 0.000 | 3.456 | 3.456 6.705 6.912 Y
BRACKEN | 352 [ 0.000 [ 3.253| 3.253 0.000 6.506 Y
BRACKEN [1159 | 0.000 | 4.336| 4.336 8.720 8.720 Y
BRACKEN [1289 [ 0.000 [ 1.263] 1.263 0.000 2.526 Y
BRACKEN [2228 | 0.000 | 0.287 | 0.287 0.574 0.570 Y
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4" LINE

COUNTY |ROUTE MILEPOINTS RohﬁLDI‘E";AY WATERBORNE [EDGE LINES COMMENTS

BEGIN| END YELLOW | WHITE
CAMPBELL 8 | 0.683 [19.630] 18.947 37.894 | 39.445 Y
CAMPBELL 10 | 0.000 [ 4.423| 4.423 8.840 8.840 Y
CAMPBELL | 154 | 0.000 [ 3.373| 3.373 7.083 7.080 Y
CAMPBELL | 445 | 0.000 | 2.438| 2.438 4.876 4.876 Y
CAMPBELL | 536 | 0.000 [ 3.445] 3.445 6.890 7.103 Y
CAMPBELL | 547 | 0.000 [ 6517 6.517 13.030 | 17.390 Y
CAMPBELL | 709 | 0.000 [0.476 | 0.476 0.952 0.952 Y
CAMPBELL | 735 | 0.000 [0.980] 0.980 1.960 0.000
CAMPBELL | 915 | 0.000 [ 9.295] 9.295 18.120 | 18.600 Y
CAMPBELL [ 1120 | 1.557 [ 5.800| 4.243 8.486 | 11.600 Y
CAMPBELL [ 1632 | 0.000 [ 1.660] 1.660 3.241 3.320 Y
CAMPBELL [ 1892 | 0.000 [ 2.568| 2.568 5.136 6.420 Y
CAMPBELL [ 1997 | 0.000 [ 0.880 0.880 1.760 0.000
CAMPBELL [ 1998 | 0.000 [ 1.738 1.738 3.476 3.476 Y
CAMPBELL [ 2238 | 0.000 [ 2.453| 2.453 2.368 3.532 Y
CAMPBELL [ 2345 | 0.000 [ 3.316] 3.316 7.280 7.020 Y
CAMPBELL [ 2405 | 1.297 [ 2.367 | 1.070 2.140 2.140 Y
CAMPBELL [ 2828 | 0.000 [ 0.466| 0.466 0.930 0.000
CAMPBELL [ 2924 | 0.000 | 2.757 | 2.757 5514 0.000
CAMPBELL [ 2925 | 0.000 | 2.083| 2.083 4.166 0.000
CAMPBELL | 2926 | 0.000 | 1.401 1.401 0.000 2.802 Y
CAMPBELL [ 3490 | 0.000 [0.544| 0.544 1.110 0.000
CAMPBELL [ 6335 | 0.000 [4.636] 4.636 9.272 9.272 Y
CARROLL 42 | 0.000 [16.500] 16.500 32.220 | 30.800 Y
CARROLL 36 | 0.000 | 8.998| 8.998 18.000 | 18.000 Y
CARROLL 36 |19.183]23.629] 4.446 9.800 9.800 Y
CARROLL 47 [ 0.000 [ 9.539 9.539 19.078 | 0.000
CARROLL 55 | 0.000 | 8.262| 3.500 7.000 7.000 Y
CARROLL | 227 | 0.000 [6.816| 6.816 9.540 | 13.630 Y
CARROLL | 320 | 0.000 | 2.384| 2.384 4770 4770 Y
CARROLL | 389 [ 0.000 [ 7.239| 7.239 13.018 | 13.018 Y
CARROLL | 467 | 0.000 | 5.134| 5.134 9.720 0.000
CARROLL [1465 | 0.000 [ 3.420| 3.420 0.000 6.840 Y
GALLATIN 42 | 0.000 [16.970] 16.970 29.358 | 33.940 Y
GALLATIN | 127 | 2.641 [ 6.037] 3.39 7.134 7.130 Y
GALLATIN 16 | 0.000 | 0.609| 0.609 1.220 1.220 Y
GALLATIN 35 | 2.085 | 8.701 6.616 16.176 | 13.120 Y
GALLATIN 47 ] 0.000 [ 0.312] 0.312 0.620 0.000
GALLATIN | 455 | 0.660 | 7.111 6.451 12.902 | 0.000
GALLATIN | 467 [ 0.000 [ 2.165] 2.165 4.330 4.330 Y
GALLATIN | 467 | 2.165 [ 7.666| 5.501 0.000 | 11.000 Y
GALLATIN | 467 | 7.666 [ 9.904] 2.328 4.656 4.656 Y
GALLATIN [1039 [ 0.000 [ 7.113] 7.113 12.000 | 12.000 Y
GALLATIN [1992 | 0.000 | 5.982| 5.982 11.960 | 1.400 Y Edgeline only MP 4-4.7
GALLATIN |[1130S| 0.000 | 0.318| 0.318 0.640 0.950 Y
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2024 WATERBORNE PAINT STRIPING - DISTRICT 6
STATE SECONDARY & SUPPLEMENTAL SYSTEMS

4" LINE

COUNTY |ROUTE MILEPOINTS RohﬁLDI‘E";AY WATERBORNE [EDGE LINES COMMENTS

BEGIN| END YELLOW | WHITE
GRANT 25 | 0.000 [12.680] 12.680 25.360 | 25.360 Y
GRANT 25 [14.000([23.866] 9.866 19.732 | 19.732 Y
GRANT 25 x| 0.000 | 2.239| 2.239 4.500 4.500 Y
GRANT 22 [11.119[15.560] 4.441 11.103 | 17.764 Y
GRANT 22 x| 0.000 | 0.336| 0.336 0.700 0.700 Y
GRANT 36 | 6.452 [24.311] 17.859 48.600 | 48.600 Y
GRANT 330 | 0.000 [ 3.253| 3.253 6.506 3.900 Y Edgeline MP 1.303-3.253
GRANT 467 | 0.000 [11.704] 11.704 11.700 | 22.600 Y
GRANT 489 | 0.000 | 4.107 | 4.107 8.210 5.130 Y
GRANT [ 1560 | 0.000 | 1.134| 1.134 2.100 2.350 Y
GRANT [2362 | 0.000 [ 0.502| 0.502 0.000 1.004 Y
GRANT [ 2363 | 0.000 | 1.040 | 1.040 1.140 1.140 Y
GRANT [ 2501 | 0.000 [ 0.170| 0.170 0.400 0.400 Y
GRANT [2940 | 0.000 [ 0.359 | 0.359 0.416 0.416 Y
GRANT [ 2944 | 0.000 [ 0.889 | 0.889 2.220 0.000
GRANT [2945 | 0.000 [ 0.622| 0.622 0.000 1.244 Y
GRANT [2946 | 0.000 | 0.523| 0.523 0.000 1.046 Y
GRANT [2948 | 0.000 [ 1570 1.570 2.840 4.674 Y
GRANT [3025 | 0.000 [1.070] 1.070 4.280 2.140 Y
GRANT [3373 | 0.000 [0.140[ 0.140 0.280 0.280 Y
HARRISON 27cC| 0.000 [ 0.135| 0.135 0.270 0.270 Y
HARRISON 19 [ 0.000 [ 2.862] 2.862 5.488 5.490 Y
HARRISON 32 | 0.000 [14.581] 14.581 27.180 | 21.080 Y
HARRISON 36 | 0.000 [15.635] 13.330 29.460 | 34.090 Y
HARRISON | 982 | 2.582 [ 6.000| 3.418 6.836 6.840 Y
HARRISON [ 1284 | 0.000 [ 6.365| 6.365 12.730 | 12.730 Y
HARRISON [ 1743 | 0.000 | 2.307 | 2.307 0.434 4.614 Y
HARRISON [ 1771 | 0.000 | 1.208 | 1.208 2.162 0.000
HARRISON [ 3003 | 0.000 | 3.601 3.601 7.200 0.000
HARRISON [ 3016 [ 1.219 [ 1.911 0.692 1.384 0.040
KENTON 25 | 0.000 | 4978 4.978 9.974 9.970 Y
KENTON 8 | 0.000 [ 3.939| 3.939 7.878 7.880 Y
KENTON 14 [ 0.000 | 3.264 | 3.264 5.800 6.600 Y
KENTON 16 | 0.000 [13.008] 13.008 21454 | 21.454 Y Thermo Striping MP 10.727 - 13.008
KENTON 17 | 0.000 [ 9.516 | 9.516 19.032 | 19.030 Y
KENTON 17 X[ 0.000 [ 2524 2.524 6.310 5.050 Y
KENTON 177 | 9.174 [19.329] 10.155 20.310 | 20.310 Y
KENTON 177 [19.329]20.360] 1.031 2.062 0.000
KENTON 236 | 0.000 | 2.801 2.801 5.072 5.242 Y
KENTON 371 | 0.000 [ 6.947| 6.947 14.449 | 17.125 Y
KENTON 536 | 0.000 | 6.092| 6.092 12.180 | 12.180 Y
KENTON 536 |10.249[10.474] 0.225 0.450 0.450 Y
KENTON 717 | 0.000 [ 0.368| 0.368 0.740 0.740 Y
KENTON 842 | 0.000 [0.774| 0.774 1.548 1.550 Y
KENTON [1072 | 0.000 [ 5.019| 5.019 10.510 | 10.132 Y No edgeline MP 4.69-5.019
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2024 WATERBORNE PAINT STRIPING - DISTRICT 6
STATE SECONDARY & SUPPLEMENTAL SYSTEMS

4" LINE
COUNTY |ROUTE MILEPOINTS RohﬁLDI‘E";AY WATERBORNE [EDGE LINES COMMENTS
BEGIN| END YELLOW | WHITE

KENTON [1303 | 0.000 | 6.248 | 6.248 24.640 | 29.800 Y

KENTON [1486 | 0.000 | 4.443| 4.443 8.850 8.850 Y

KENTON [1486C[ 0.000 [ 0.220| 0.220 0.440 0.440 Y

KENTON [1501 | 0.000 [ 2.496 | 2.245 4.490 4.490 Y

KENTON [1829 [ 0.000 [ 2.720| 2.720 5.440 5.440 Y

KENTON [1930 | 0.000 [ 6.034| 6.034 12.068 | 0.000

KENTON [2043 | 5.804 [ 9.437| 3.633 7.266 7.270 Y Edgeline MP 5.8-9.437
KENTON [2044 | 0.000 | 2.497 | 2.497 5.000 2.560 Y

KENTON [2045 [ 0.000 | 3.711 3.711 7.760 7.130 Y No edgeline MP 0-1.33
KENTON | 2047 | 0.000 | 3.981 3.981 7.962 7.960 Y

KENTON [2363 | 0.000 [ 0.450 | 0.450 0.900 0.000

KENTON | 2372 | 0.000 | 0.581 0.581 1.162 1.160 Y

KENTON [2373 | 0.000 | 5.608| 5.608 13.880 | 10.752 Y No edgeline MP 5.37-5.6
KENTON [3035 | 0.000 | 2.682| 2.682 5.440 5.440 Y

KENTON [3070 [ 0.000 [ 0.871 0.871 1.741 1.741 Y

KENTON [3076 | 0.000 | 2.814| 2.814 5.620 5.620 Y

KENTON [3148 [ 0.000 [ 0.350 | 0.350 0.700 0.700 Y

KENTON [3187 | 0.000 [ 0.954| 0.954 1.908 1.908 Y

KENTON [3716 [ 0.000 | 4620 4.620 9.240 9.240 Y

OWEN 22 | 0.000 [ 9.467 | 9.467 18.934 | 18.930 Y

OWEN 36 | 0.000 | 6.876| 6.876 13.716 | 13.716 Y

OWEN 227 | 0.000 [30.817] 30.817 60.242 | 61.634 Y

OWEN 330 | 0.000 [14.222] 14.222 28.020 | 0.000

OWEN 355 | 0.000 [18.923] 18.923 35238 | 37.846 Y

OWEN 1670 | 0.000 | 2.966 | 2.966 0.000 5.932 Y

OWEN 2352 | 0.000 [ 0.752| 0.752 0.000 1.504 Y

OWEN 2354 | 0.000 | 0.454 | 0.454 0.908 0.000

OWEN 3523 | 0.000 [ 1.000] 1.000 2.000 2.000 Y

OWEN 22 | 0.000 | 0.091 0.091 0.182 0.180 Y
PENDLETON 8 | 0.000 [ 4280 4.280 7.886 8.560 Y
PENDLETON| 17 | 6.990 [10.339] 3.349 6.680 6.680 Y
PENDLETON| 22 | 0.000 [19.237] 19.237 37.630 | 9.490 Y No edgeline MP 10.9-11.34
PENDLETON| 154 | 0.000 [ 4.489 | 4.489 9.600 9.600 Y
PENDLETON| 159 | 0.000 [12.928] 12.928 12.947 | 15542 Y
PENDLETON| 177 | 4.012 [ 9.154 | 5.142 10.284 | 10.284 Y
PENDLETON| 467 | 9.688 [10.285] 0.597 20.570 | 20.570 Y
PENDLETON]| 1853 | 0.000 [ 1.274| 1.274 2.154 2.150 Y
PENDLETON] 2362 | 0.000 [ 0.900 | 0.900 0.000 1.800 Y
PENDLETON]| 2828 | 0.000 [ 0.532| 0.532 1.060 0.000
PENDLETON| 3149 | 0.000 | 1.251 1.251 0.000 2.502 Y
PENDLETON]| 3173 | 0.000 [ 1.678| 1.678 0.000 3.356 Y
ROBERTSON| 62 | 0.000 [15.438] 15.438 30.623 | 30.854 Y
ROBERTSON| 165 0.000[16.378] 16.378 32.070 | 33.696 Y
ROBERTSON| 1504 | 0.000 | 6.857 | 6.857 13.710 | 13.710 Y

803.997 1591.435 1543.546

NOTES 1. 4" LINES - WATERBORNE STRIPING - SECTION 842.
2. ESTIMATED QUANTITIES ONLY. RE-TRACE AS DIRECTED BY THE ENGINEER.
3. THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL QUANTITES RE-TRACED.
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2024 WATERBORNE PAINT STRIPING - DISTRICT 6
RURAL ASECONDARY SYSTEM

4" LINE
MILE POINTS | ROADWAY EDGE
COUNTY | ROUTE MILES WATERBORNE LINES COMMENTS
BEGIN| END YELLOW | WHITE
BOONE KY 8] 0.000 | 6.930 6.930 12.830 | 13.860 Y
BOONE KY 16| 0.000 | 2.483 2.483 4.966 4.966 Y
BOONE KY 20| 0.000 [10.873] 10.873 21.674 | 21.674 Y
BOONE KY 338| 5.002 [17.226] 12.224 24448 | 24.448 Y
BOONE KY 491] 0.000 | 2.638 2.638 5.276 0.000
BOONE KY 536| 0.000 | 8.137 8.137 8.823 8.136 Y
BOONE KY 1292] 0.000 | 4.933 4.933 9.644 9.640 Y
BOONE KY 1925| 0.000 | 5.010 5.010 10.020 | 0.000
BOONE KY 1942] 0.000 | 0.617 0.617 0.000 1.234 Y
BOONE KY 2850] 0.000 | 0.289 0.289 0.000 0.578 Y
BOONE KY 2852| 0.000 | 2.337 2.337 4.622 0.000
TOTAL 56.471 102.303 | 84.536
BRACKEN KY  10[ 0.000 | 7.728 7.728 15.450 | 15.450 Y
BRACKEN KY 1159 4.336 | 7.096 2.760 5.520 5.520 Y
BRACKEN KY 1951] 0.000 | 4.106 4.106 0.000 8.212 Y
BRACKEN KY 1951| 4.106 | 6.881 2.775 5.550 0.000
TOTAL 17.369 26.520 | 29.182
CAMPBELL KY 10| 4.423[14.208] 9.785 19.570 | 19.570 Y
CAMPBELL KY 824| 0.000 | 3.069 3.069 5.868 6.280 Y
CAMPBELL KY 1121] 0.000 [10.078 10.078 20.156 | 0.000
CAMPBELL KY 1566| 0.000 | 1.809 1.809 0.000 3.618 Y
CAMPBELL KY 1936| 0.000 | 7.777 7.777 15.596 | 11.500 Y
CAMPBELL KY 1996| 0.000 | 4.711 4711 9.422 0.000
CAMPBELL KY 1997] 0.880 | 4.592 3.712 7.421 0.000
CAMPBELL KY 2921| 0.000 | 2.223 2.223 0.000 4.446 Y
TOTAL 43.164 78.033 | 45.414
CARROLL KY 36| 8.998 [19.183] 10.185 20.360 | 20.360 Y
CARROLL KY 184| 0.000 | 0.037 0.037 0.074 0.000
CARROLL KY 549] 4.280 | 4.715 0.435 0.870 0.000
CARROLL KY 1112] 0.000 | 8.283 8.283 8.610 0.000
TOTAL 18.940 29.914 | 20.360
GALLATIN KY 184] 0.000 | 6.216 6.216 12.432 | 0.000
TOTAL 6.216 12.432 | 0.000
GRANT KY 36| 0.000 | 6.452 6.452 12.130 | 0.000
GRANT KY 467[11.704]15.874] 4.170 8.340 8.340 Y
GRANT KY 491] 0.000 | 8.349 8.349 16.110 | 7.600 Y
GRANT KY 1993| 0.000 | 8.000 8.000 16.000 | 0.000
GRANT KY 1994| 0.000 | 3.934 3.934 7.720 0.000
GRANT KY 2942] 0.000 | 4.097 4.097 8.194 0.000
TOTAL 35.002 68.494 | 15.940
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2024 WATERBORNE PAINT STRIPING - DISTRICT 6

RURAL ASECONDARY SYSTEM

4" LINE
MILE POINTS | ROADWAY EDGE
COUNTY | ROUTE MILES WATERBORNE LINES COMMENTS
BEGIN| END YELLOW | WHITE

HARRISON KY 356| 0.000 | 14.553| 14.553 28.560 | 29.106 Y
HARRISON KY 982] 0.000 | 2.582 2.582 0.000 5.170 Y
HARRISON KY 1032| 0.000 [11.667| 11.667 23.330 | 0.800
HARRISON KY 1053| 0.000 | 0.233 0.233 0.460 0.000

TOTAL 29.035 52.350 | 35.076
KENTON KY 14| 3.264 | 8.379 5115 3.972 8.350 Y |No edgeline MP 3.65-4.59
KENTON KY 177] 0.000 | 9.174 9.174 17.246 | 18.348 Y
KENTON KY 536 6.092 [10.249] 4.157 20.498 | 18.121 Y
KENTON KY 2042| 0.000 | 5.535 5.535 11.070 | 0.000
KENTON KY 2043[ 0.000 | 5.804 5.804 11.606 | 7.274 Y [No edgeline MP 7.17-8.0
KENTON KY 2046| 0.000 | 5.693 5.693 0.000 | 11.386 Y

TOTAL 35.478 64.392 | 63.479
OWEN KY 36| 6.876 [11.896] 5.020 10.040 | 0.000
OWEN KY 325] 0.000 | 5.642 5.642 11.284 | 0.000
OWEN KY 368| 0.000 | 6.576 6.576 13.152 | 0.000
OWEN KY 607| 0.000 [17.421] 17.421 32.080 | 0.000
OWEN KY 845| 0.000 | 18.584| 18.584 19.570 | 0.000
OWEN KY 2018] 0.000 | 1.862 1.862 3.724 0.000
OWEN KY 3215| 0.000 | 7.668 7.668 15.336 | 0.000

TOTAL 62.773 105.186 | 0.000
PENDLETON |KY 154| 4.489 | 5.681 1.192 0.500 0.000
PENDLETON |KY 177| 9.154 | 9.597 0.443 0.846 0.886 Y
PENDLETON |KY 491[ 0.000 | 4.855 4.855 9.710 0.000
PENDLETON |KY 1053[ 0.000 | 9.586 9.586 19.170 | 0.000
PENDLETON |KY 1054] 0.000 | 8.051 8.051 16.102 | 0.000

TOTAL 24127 46.328 | 0.886
ROBERTSON |KY 617| 0.000 | 5.363 5.363 2125 | 10.726 Y
ROBERTSON |KY 875[ 0.000 | 3.079 3.079 5.881 0.000

TOTAL 8.442 8.006 | 10.726

NOTES 1. 4" LINES - WATERBORNE STRIPING - SECTION 842.
2. ESTIMATED QUANTITIES ONLY. RE-TRACE AS DIRECTED BY THE ENGINEER.
3. THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL QUANTITES RE-TRACED.
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DETAIL 6 INCH TO 4 INCH TRANSITION

PREFERRED METHOD TO OBTAIN 6” WIDTH FOR VARIOUS STRIPING SCENARIOS
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STANDARD SPECIFICATIONS

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2019 and Standard
Drawings, Edition of 2020.

SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of
letting. The Supplemental Specifications can be found at the following link:
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx
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2020 KENTUCKY STANDARD DRAWINGS

CURVE WIDENING AND SUPERELEVATION TRANSITIONS ..o RGS-001-07
SUPERELEVATION FOR MULTILANE PAVEMENT ..ot RGS-002-06
MISCELLANEQOUS STANDARDS ...ttt RGX-001-06
APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT .......ccciiiiiiiiiiiieeeeecece e RPM-110-07
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ... TPM-100-03
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ..., TPM-105-03
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ... TPM-110-03
PAVEMENT MARKER ARRANGEMENTS TWO-LANE TWO-WAY ROADWAYS ... TPM-115-03
PAVEMENT MARKER ARRANGEMENT TWO-LANE TO FOUR-LANE TRANSITIONS ............... TPM-120-03
PAVEMENT MARKER ARRANGEMTEN ESIT GORE AND OFF-RAMP ... TPM125-03
PAVEMENT MARKER ARRANGEMTEN FOR PARALLEL DECELERATION LANE...........cccccceeeenee. TPM-126
PAVEMENT MARKER ARRANGEMTEN ON-RAMP W/ TAPERED ACCELERATION LANE....... TPM-130-03
PAVEMENT MARKER ARRANGEMTEN ON-RAMP W/ PARALLLEL ACCELERATION LANE... TPM135-03
PAVEMENT MARKER ARRANGEMTEN TWO-WAY, LEFT TURN LANE ..........ccccoiiiiiian TPM-140-04
PAVEMENT MARKER ARRANGEMENT CHANNELIZED INTERSECTION..............c.o.ooiae. TPM-145-03
PAVEMENT STRIPING DETAILS FOR TWO LANE TWO WAY ROADWAYS ... TPM-175
TYPICAL ENTRANCE RAMP MARKINGS ...ttt TPM-200
TYPICAL EXIT RAMP MARKINGS PAGE 1 ..ot TPM-201
TYPICAL EXIT RAMP MARKINGS PAGE 2......oiiiiiii e TPM 202
TYPICAL MARKINGS AT SIGNALIZED INTERSECTIONS ..ot TPM-203
TYPICAL MARKINGS FOR GORE AREAS ... et TPM-204
TYPICAL MARKINGS FOR ISLANDS AND MEDIANS ... TPM-205
TYPICAL MARKINGS FOR TURN LANES PAGE 1 ..c.oioiii e TPM-206
TYPICAL MARKINGS FOR TURN LANES PAGE 2 .....ooiiiiieceee e TPM-207
CENTERLINE RUMBLE STRIPS PLACEMENT DETAILS ..o e TPR-100
CENTERLINE RUMBLE STRIPS 4 INCH STRIPING .....cccooiiiiiiiiieeeeeeeeeee e TPR-105
CENTERLINE RUMBLE STRIPS 6 INCH STRIPING .....cccocciiiiiiiiiiieeeeeeeee e TPR-110
SHOULDER & EDGELINE RUMBLE STRIPS PLACEMENT DETAILS ..ot TPR-115
EDGELINE RUMBLE STRIP DETAILS TWO LANE ROADWAYS ..., TPR-120
SHOULDER RUMBLE STRIP DETAILS TWO LANE ROADWAYS ... TPR-125
RUMBLE STRIP DETAILS MULTI LANE ROADWAYS & RAMPS ..., TPR-130
PAVEMENT CONDITION WARNING SIGNS ..o TTD-125-03
MOBILE OPERATION FOR PAINT STRIPING CASE T ...c..cooiiiiiiiiiieecceeeeeeee e TTS-100-02
MOBILE OPERATION FOR PAINT STRIPING CASE IL......cccooiiiiiiiiieieeeeeeeeeeeee e TTS-105-02
MOBILE OPERATION FOR PAINT STRIPING CASE IIL.....cc.cooiiiiiiiiiiiieieeceeeeeeeee e TTS-110-02
MOBILE OPERATION FOR PAINT STRIPING CASE IV ...cooiiiiiiiieeeeseeeece e TTS-115-02
MOBILE OPERATION FOR DURABLE STRIPING CASE T ....cc.cooiiiiiiiieiceeeeeeee e TTS-120-02
MOBILE OPERATION FOR DURABLE STRIPING CASE IL.......cccoooiiiiiiiiiiiieeeeeecece e TTS-125-02
MOBILE OPERATION FOR DURABLE STRIPING CASE IIL......ccccociiiiiiiiiiiiiieieceeeeecece e TTS-130-02

MOBILE OPERATION FOR DURABLE STRIPING CASE IV ....cooiiiiiiiiieeeeeeeceee e TTS-135-02
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PART 111

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I Application 3. If the contractor is in control of apprenticeship or
Il. Nondiscrimination of Employees (KRS 344) other training or retraining, including on-the-job training

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

Il. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (forty and above); or limit, segregate, or classify his
employees in any way which would deprive or tend to deprive
an individual of employment opportunities or otherwise
adversely affect his status as an employee, because of such
individual's race, color, religion, national origin, sex, disability
or age forty (40) and over. The contractor agrees to post in
conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, except that such a notice
or advertisement may indicate a preference, limitation, or
specification based on religion, national origin, sex, or age
forty (40) and over, or because the person is a qualified
individual with a disability, when religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, is a bona fide
occupational qualification for employment.

programs, he shall not discriminate against an individual
because of his race, color, religion, national origin, sex,
disability or age forty (40) and over, in admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

Revised: January 25, 2017
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or
employment, accept employment, compensation, or other economic benefit from any person or business
that contracts or does business with, or is regulated by, the state in matters in which he was directly
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an
individual from returning to the same business, firm, occupation, or profession in which he was involved
prior to taking office or beginning his term of employment, or for which he received, prior to his state
employment, a professional degree or license, provided that, for a period of six (6) months, he
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of
ministerial functions, including but not limited to filing tax returns, filing applications for permits or
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from
receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his
tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold elected office or are

contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 1025 Capital Center Drive, Suite 104, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: May 23, 2022
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.




VARIOUS COUNTIES Contract ID: 242006

- EMPLOYEE RIGHTS

UNDER THE FAIR LABOR STANDARDS ACT

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

§7.25-

BEGINNING JULY 24, 2009

OVERTIME PAY At least 1Y times your regular rate of pay for all hours worked over 40 in a workweek.

CHILD LABOR An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor.

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions:

No more than
¢ 3 hours on a school day or 18 hours in a school week;
¢ 8 hours on a non-school day or 40 hours in a non-school week.

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.

TIP CREDIT Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other
conditions must also be met.

ENFORCEMENT The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action.

Employers may be assessed civil money penalties of up to $1,100 for each willful or
repeated violation of the minimum wage or overtime pay provisions of the law and up
to $11,000 for each employee who is the subject of a violation of the Act’s child labor
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and
such assessments may be doubled, up to $100,000, when the violations are determined
to be willful or repeated. The law also prohibits discriminating against or discharging
workers who file a complaint or participate in any proceeding under the Act.

ADDITIONAL e Certain occupations and establishments are exempt from the minimum wage and/or
INFORMATION overtime pay provisions.
e Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands.
e Some state laws provide greater employee protections; employers must comply with both.
¢ The law requires employers to display this poster where employees can readily see it.
¢ Employees under 20 years of age may be paid $4.25 per hour during their first 90
consecutive calendar days of employment with an employer.
e Certain full-time students, student learners, apprentices, and workers with disabilities
may be paid less than the minimum wage under special certificates issued by the
Department of Labor.

For additional information:

1-866-4-USWAGE wHn

(1-866-487-9243) TTY: 1-877-889-5627  Us. Wage and Hou Division

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Wage and Hour Division

WHD Publication 1088 (Revised July 2009)
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PART IV

INSURANCE

Refer to
Kentucky Standard Specifications for Road and Bridge Construction,
current edition
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PART V

BID ITEMS
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242006

PROPOSAL BID ITEMS

Report Date 1/18/24

Section: 0001 - OVERALL CONTRACT ITEMS

LINE
0010
0020

0030

0040

0050

0060

0070
0080

0090

0100

0110

BID CODE
02572
02650

06520

06520

06521

06521

20411ED
22664EN

23140EN

23141EN

24967EC

ALT DESCRIPTION

QUALITY CONTROL
MAINTAIN & CONTROL TRAFFIC

PAVE STRIPING-WB PAINT-4 INW
RS ROUTES

PAVE STRIPING-WB PAINT-4 IN W
STATE SECONDARY & SUPPLEMENTAL
SYSTEMS

PAVE STRIPING-WB PAINT-4IN Y
RS ROUTES

PAVE STRIPING-WB PAINT-4IN Y
STATE SECONDARY & SUPPLEMENTAL
SYSTEMS

LAW ENFORCEMENT OFFICER
WATER BLASTING EXISTING STRIPE

DURABLE WATERBORNE MARKING-6 IN W

STATE PRIMARY ROUTES

DURABLE WATERBORNE MARKING-6 IN Y

STATE PRIMARY ROUTES

DURABLE WATERBORNE MARKING-6 IN B

STATE PRIMARY ROUTES

Section: 0002 - DEMOBILIZATION

LINE
0120

BID CODE
02569

ALT DESCRIPTION

DEMOBILIZATION

QUANTITY UNIT UNIT PRIC
1.00 LS
1.00 LS

305.60 MILE

1,543.55 MILE

593.96 MILE

1,591.44 MILE

75.00 HOUR
500.00 LF

1,591.44 MILE

402.28 MILE

30.00 MILE

QUANTITY UNIT UNIT PRIC
1.00 LS

Contract ID: 242006
Page 56 of 56

Page 1 of 1

FP AMOUNT
$
$

$

FP AMOUNT
$



