



COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET

www.transportation.ky.gov/

Andy Beshear
GOVERNOR

Jim Gray
SECRETARY

January 27, 2021

CALL NO. 329
CONTRACT ID NO. 212601
ADDENDUM # 2

Subject: FRANKLIN COUNTY, FE02 037 060X B00065N
Letting January 29, 2021

- (1) Revised - Cover Page - Page 1 of 34
- (2) Revised - Page 4 of 34
- (3) Revised - Special Note for Contract Completion Date and Liquidated Damages -
Page 9 of 34

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



CALL NO. 329

CONTRACT ID. 212601

FRANKLIN COUNTY

FED/STATE PROJECT NUMBER FE02 037 060X B00065N

DESCRIPTION US 60X (MP 0.037) - SINGING BRIDGE RETROFITS.

WORK TYPE BRIDGE STEEL REPAIRS

PRIMARY COMPLETION DATE 5/14/2021

LETTING DATE: January 29,2021

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 am EASTERN STANDARD TIME January 29,2021. Bids will be publicly announced at 10:00 am EASTERN STANDARD TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 05

CONTRACT ID - 212601

FE02 037 060X B00065N

COUNTY - FRANKLIN

PCN - MB037060X2101

FE02 037 060X B00065N

US 60X (MP 0.037) - SINGING BRIDGE. BRIDGE OVER KENTUCKY RIVERBRIDGE STEEL REPAIRS

GEOGRAPHIC COORDINATES LATITUDE 38:11:48.00 LONGITUDE 84:52:44.00

COMPLETION DATE(S):

COMPLETED BY 05/14/2021

APPLIES TO ENTIRE CONTRACT

**SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS
FRANKLIN COUNTY
CID# 212601**

I. COMPLETION DATE.

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work and provide a proposed project schedule.

All work is to be completed by the contractor and the bridge ready to be open to traffic by the following date and time (contract completion date):

Friday, May 14, 2021 at 8:00 AM.

This allows KYTC one working day to reopen the bridge to traffic.

II. LIQUIDATED DAMAGES.

Liquidated damages will be assessed to the Contractor in accordance with the Transportation Cabinet, Department of Highway's current Standard Specifications for Road and Bridge Construction, Section 112.03.15A, when the contract completion date is exceeded. Liquidated Damages will be assessed per the Standard Specification Section 108.09 when the contract time extends beyond the contract date.

Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor during the months of December, January, February and March when the contract time has expired on any individual bridge. Contract time will be charged during these months. All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.