



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

April 19, 2011

CALL NO. 329
CONTRACT ID NO. 112931
ADDENDUM # 1

Subject: Jefferson County, FE02 056 1065 B00094N
Letting April 29, 2011

- (1) Revised - Front Sheet
- (2) Revised - Project Identification & Description - Page 4 of 71
- (3) Revised - Special Note - Page 18 of 71

Proposal revisions are available at <http://transportation.ky.gov/contract/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 329

CONTRACT ID. 112931

JEFFERSON COUNTY

FED/STATE PROJECT NUMBER FE02 056 1065 B00094N

DESCRIPTION OUTERLOOP (KY 1065)

WORK TYPE BRIDGE SUPERSTRUCTURE REHAB

PRIMARY COMPLETION DATE 8/15/2011

LETTING DATE: April 29, 2011

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME April 29, 2011. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

BRIDGE PLANS

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

CONTRACT ID - 112931

ADMINISTRATIVE DISTRICT - 05

PROJECT(S) IDENTIFICATION AND DESCRIPTION:

COUNTY - JEFFERSON

PCN - MB05610651101

FE02 056 1065 B00094N

OUTERLOOP (KY 1065) BRIDGE OVER NORTHERN DITCH (MP 1.396). BRIDGE SUPERSTRUCTURE REHAB.
GEOGRAPHIC COORDINATES LATITUDE 38^07'34" LONGITUDE 85^46'09"

COMPLETION DATE(S):

COMPLETION DATE - August 15, 2011

APPLIES TO ENTIRE CONTRACT

30 WORKING DAYS

APPLIES TO B00094N

**SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS**

- I. COMPLETION DATE.** The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed in the 2011 construction season by August 15, 2011. An allotted number of Working days are assigned to this structure in this contract as shown below.

<u>STRUCTURE</u>	<u>NUMBER OF WORKING DAYS</u>
B00094N	30

- II. LIQUIDATED DAMAGES.** Contrary to Section 108.09 of the Standard Specifications, liquidated damages in the amount \$1000 per hour will be assessed for each day the bridge remains closed when either the allotted number of working days or the August 15, 2011 date is exceeded. All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract late in the construction season.