
 

 

March 10, 2011 

 

 

CALL NO. 335 

CONTRACT ID NO. 111308 

ADDENDUM # 1 

 

 

Subject:  Perry County, JL03 097 0007 008-009 

Letting March 18, 2011 

 

(1)Revised – Special Note – Page 8 of 84 

(2)Added   - Special Notes Applicable to Project - Pages 8(a)-8(c) of 84 

(3)Added   - Permits – Pages 36(a)-36(j) of 84 

 

Proposal revisions are available at http://transportation.ky.gov/contract/. 

   

If you have any questions, please contact us at 502-564-3500. 

 

Sincerely, 

 
Ryan Griffith 

Director 

Division of Construction Procurement 

 

RG:ks 

Enclosures  

http://transportation.ky.gov/contract/


SPECIAL NOTE FOR LOCATION OF PERMITTED EXCESS FILL MATERIAL SITES 
 

PERRY COUNTY 
ROCK FALL MITIGATION PROJECT KY7 

ITEM NO. 10-5005.00 
 

 
 

Please see the included excess fill material site map, this map depicts 3 different sites, 
two of which are flood plains they are labeled Site #2 and #3, the Division of Water flood 
plain permit has been included in the proposal which describes the limits and capacities 
for Site #2.  The KYTC was unable to secure a Division of Water flood plain permit for 
Site #3, if the contractor chooses to utilize Site #3 is shall be the contractors 
responsibility to obtain all applicable permits from regulatory agencies.  The KYTC did 
not acquire any Right of Way at either of the two flood plain sites.  The site labeled 
McIntyre Property Site #2 is an excess fill site that shall be used, this was a 
commitment made to the property owners during Right of Way Negotiations.   
 
The third site is a hollow excess fill material site is labeled Site #1; the KYTC has 
acquired a temporary easement at this site.  Please see plan sheet 7A for the details 
and boundary description of the temporary easement for the Hollow Excess Fill Material 
Site. This site is located approx. 1.25 miles to the North of the Project.   
 
Copies of the Section 404 & 401 permits are included in the project’s specimen 
proposal.  It is the responsibility of the contractor to review the 404 & 401 permits and 
maintain compliance with the 404 & 401 permits throughout the duration of the project.  
 
 
Note: If the contractor chooses to use other excess material site(s) (rather than or in addition to) 
the KYTC’s designated excess material sites #1 and #2, it will be the responsibility of the 
contractor to acquire. Any fees associated with obtaining approval from the U.S. Army Corps of 
Engineers or other appropriate regulatory agencies for additional waste and borrow sites are the 
responsibility of the contractor. 
 

 

PERRY COUNTY
JL03 097 0007 008-009

Revised:  3-10-11
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Item # 10-5005.00 

 

SPECIAL NOTE FOR BLASTING OPERATIONS 

 

 

Traffic should be halted for no more than 20 minutes in an hour for 
blasting operations during the times of day specified. If traffic is blocked for 
more than this allowable time, a disincentive fee of $200 per hour will be 
charged for the first hour or fraction there of past the 20 minutes allowed. 
If the roadway is blocked for more than one hour, contractor will be 
charged disincentive fees at a higher rate. This disincentive fee for the 
second hour and any successive hours will be $400 per hour or fraction of 
an hour. 
 
During blasting operations, traffic may be halted for a maximum of 20 
minutes per hour to allow execution of the blast and allow for removal of 
the rock fragments and debris.  Traffic stoppage will not be allowed 
between the hours of 6:30 A.M. and 8:30 A.M. or 3:00 P.M. and 5:00 P.M. 
to allow for school traffic. 
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Item # 10-5005.00 

SPECIAL NOTE FOR HAULING ACROSS BRIDGE NO. B00042N WHICH WILL BE 

UTILIZED TO ACCESS EXCESS FILL MATERIAL SITE 

 

The bridge over the North Fork Ky River 097B00042N which will be used to access the excess 

fill material site has been analyzed for the maximum loading which is equivalent to or less than a 

loaded Volvo 40E vehicle. This load is approved to cross the bridge with the following 

restrictions: 

 

 
1)  The vehicle must approach and cross the bridge at a slow steady speed no greater than 30 mph (no   
braking on the bridge). 
2)  The vehicle must be the only vehicle on the bridge at the time. 
3)  The vehicle must drive down the middle of the bridge. 
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