



Andy Beshear  
GOVERNOR

## TRANSPORTATION CABINET

200 Mero Street  
Frankfort, Kentucky 40601

Jim Gray  
SECRETARY

April 10, 2023

CALL NO. 336  
CONTRACT ID NO. 232974  
ADDENDUM # 1

Subject: Scott County, FE02 105 0032 B00045N 14.52  
Letting April 27, 2023

(1) Revised - Completion Date - Cover Page, 4 & 20 of 130

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.  
Director  
Division of Construction Procurement

RM:mr  
Enclosures



**CALL NO. 336**

**CONTRACT ID. 232974**

**SCOTT COUNTY**

**FED/STATE PROJECT NUMBER FE02 105 0032 B00045N 14.52**

**DESCRIPTION JOSEPHINE ROAD (KY 32)**

**WORK TYPE BRIDGE REPLACEMENT**

**PRIMARY COMPLETION DATE 08/15/2023**

**LETTING DATE: April 27,2023**

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME April 27,2023. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

**NO PLANS ASSOCIATED WITH THIS PROJECT.**

**REQUIRED BID PROPOSAL GUARANTY:** Not less than 5% of the total bid.

**ADMINISTRATIVE DISTRICT - 07**

**CONTRACT ID - 232974**

**FE02 105 0032 B00045N 14.52**

**COUNTY - SCOTT**

**PCN - MB10500322301**

**FE02 105 0032 B00045N 14.52**

JOSEPHINE ROAD (KY 32) BRIDGE 105B00045N OVER LYTLES FORK AT MP 14.52 BRIDGE REPLACEMENT SYP  
NO. 07-40000.00.

GEOGRAPHIC COORDINATES LATITUDE 38:22:09.00 LONGITUDE 84:39:49.00

ADT

**COMPLETION DATE(S):**

COMPLETED BY 08/15/2023

APPLIES TO ENTIRE CONTRACT

50 CALENDAR Days

APPLIES TO 105B00045N

**SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND  
PENALTIES ON BRIDGE REPAIR CONTRACTS**

- 1. COMPLETION DATE.** The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed by the date listed below. An allotted number of Calendar days are assigned to each structure in this contract as shown below.

<u>STRUCTURE</u>	<u>NO. OF CALENDAR DAYS</u>	<u>COMPLETION DATE</u>
105B00045N	50	August 15, 2023

**The bridge shall not be closed to traffic before May 27, 2023.**

Contrary to Section 108.07.03, the Engineer will begin charging calendar days for a structure on the day the Contractor starts work or sets up traffic control on that particular structure. A **penalty of \$500.00 per day** will be assessed when the allotted number of calendar days is exceeded for each structure.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.