



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Jim Gray
SECRETARY

June 23, 2025

CALL NO. 339
CONTRACT ID NO. 251313
ADDENDUM #1

Subject: McCreary County, FD04 074 0027 011-012
Letting June 26, 2025

Revised - Completion Date: Cover Page & Page 4 of 57
Added - Special Note Pg. 20A of 57

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:ce
Enclosures



CALL NO. 339

CONTRACT ID. 251313

MCCREARY COUNTY

FED/STATE PROJECT NUMBER FD04 074 0027 011-012

DESCRIPTION US 27

WORK TYPE ASPHALT SURFACE WITH GRADE & DRAIN

PRIMARY COMPLETION DATE 10/01/2025

LETTING DATE: June 26,2025

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME June 26,2025. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 08

CONTRACT ID - 251313
FD04 074 0027 011-012
COUNTY - MCCREARY
PCN - DE07400272513
FD04 074 0027 011-012

US27 CONSTRUCT TURN LANE AT COMMUNITY PARK AND WHITLEY CITY ELEMENTARY SCHOOL, A DISTANCE
OF 0.95 MILES.ASPHALT SURFACE WITH GRADE & DRAIN SYP NO. 08-80101.00.
GEOGRAPHIC COORDINATES LATITUDE 36:45:37.00 LONGITUDE 84:28:34.00
ADT 7,238

COMPLETION DATE(S):	
COMPLETED BY 08/09/2025	MILESTONE COMPLETION DATE - SEE SPECIAL NOTE
COMPLETED BY 10/01/2025	OVERALL COMPLETION DATE - SEE SPECIAL NOTE

SPECIAL NOTE
For Contract Time
McCreary County
IMPROVE SAFETY BY CONSTRUCTING TURN LANES INTO
COMMUNITY PARK AND WHITLEY CITY ELEMENTARY
Item No. 8-80101

- Milestone completion date for school entrance turn lanes to include all work necessary to get traffic into final configuration shall be 8/9/2025.
- Open to traffic the school intersection portion of the project up to and including final base course and guardrail (this gets lanes usable for school traffic prior to beginning of school year).
- No work permitted between hours of 7:00 – 8:30 am and 2:00 to 3:30 pm Monday through Friday, while school is in session.
- Overall completion date for contract 10/1/2025.
- No work will be permitted during the following days:
 - July 4, 2025 - July 6, 2025 - Independence Day Weekend
 - August 29, 2025 - September 1, 2025 - Labor Day Weekend
- The Engineer may specify additional days and hours when lane closures will not be allowed.