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PART I

SCOPE OF WORK



VARIOUS COUNTIES
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CONTRACT ID - 222254
FEO01 056 CW22 005000
COUNTY - VARIOUS

PCN - MP1210002205A
FEO1 056 CW22 005000

VARIOUS ROUTES IN JEFFERSON COUNTY VARIOUS ROUTES IN JEFFERSON COUNTYWATERBOURNE PAINT

STRIPING

ADMINISTRATIVE DISTRICT - 05

GEOGRAPHIC COORDINATES LATITUDE 38:18:06.00 LONGITUDE 85:16:20.00

COMPLETION DATE(S):
COMPLETED BY 08/15/2022
COMPLETED BY 06/01/2022
5 WORKING Days

15 WORKING Days

SPECIFIED COMPLETION DATE -
ALL ITEMS IN CONTRACT

SPECIFIED COMPLETION DATE -
PRIORITY ROUTES

REMOVE STRIPING ERRORS &
SPILLS

RESTRIPING ROUTES WITH FAILED
RETROREFLECTIVITY
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain adigital 1D from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (K'Y 811) viaweb ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.
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For _all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State a
https://secure.kentucky.gov/sos/ftbr/wel come.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by fax (502) 564-7299 or email to
kytc.projectquestions@ky.gov. The Department will attempt to answer all submitted questions.
The Department reserves the right not to answer if the question is not pertinent or does not aid in
clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
guestion is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers’ on the Construction Procurement website (www.transportation.ky.gov/contract). The
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and severa
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site isthe preferred method of disposal.

INSTRUCTIONS FOR EXCESSMATERIAL SITESAND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESSTO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legidative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor aso recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

April 30, 2018
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIESTO RESIDENT
BIDDERS

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the
bidders residency. Bidders who want to clam resident bidder status should complete the
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding
software. Submittal of the Affidavit should be done along the bid in Bid Express.

April 30, 2018
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NATIONAL HIGHWAY
Be advised that some routesin this project are on the NATIONAL HIGHWAY SYSTEM.
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SPECIAL NOTES FOR WATERBORNE PAINT STRIPING
AND DURABLE WATERBORNE PAINT STRIPING
DISTRICT 5 — JEFFERSON COUNTY

DESCRIPTION

Except as specified herein, perform all work according to the Commonwealth of Kentucky,
Transportation Cabinet, Department of Highways' 2019 Standard Specifications for Road and
Bridge Construction; Supplemental Specifications; applicable Standard and Sepia Drawings;
applicable Special Notes and Special Provisions; and Kentucky Methods; current editions.
Section references are to the Standard Specifications.

SCOPE OF WORK

Furnish and apply waterborne striping paint for MP and RS Systems routes and durable
waterborne striping paint for Interstate System routes, reflectorized with glass beads, to the
sections of roadway provided in this Contract with an updated listing provided at the pre-
construction meeting. This Contract is for the installation of centerlines, lane lines, edgelines,
ramp lines, dotted lines and gore lines only. Gore line materials shall be the same as the mainline
of the roadway. Special markings such as stop bars, crosswalks, cross-hatching, chevrons,
railroad markings, etc. are not to be installed under this Contract.

Intersection approach markings such as the edgelines of large painted islands or edgelines on
mountable medians may be included at the discretion of the Engineer provided they can be
painted by the striping truck. Markings that would require application by equipment other than
the striping truck are not to be installed under this Contract.

Retrace existing lines on the listed routes. The Department will pre-mark any section of roadway
where there are no existing markings, old markings are no longer visible, or where the existing
markings are to be changed. Do not place edge lines on any section of roadway where edgelines
do not currently exist without written authorization from the Chief District Engineer. Use only
one paint crew per route per county.

MATERIALS FOR WATERBORNE AND DURABLE WATERBORNE PAINT
STRIPING

PAINT: Furnish paint materials for this project to meet the performance requirements detailed in
Sections 842 and 846 of the Standard Specifications.

Submit initial samples for each paint formulation for approval prior to initiation of the striping
operations. The Contractor’s paint manufacturer may submit the initial sample directly to the
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Department. The Department will obtain subsequent samples of paint in accordance with the
Materials Field Sampling Manual when striping operations are in progress. A minimum of one
sample will be obtained per color, per truck, per week and shall represent the quantity of striping
applied per week. Deductions for application of non-specification paint shall be assessed to the
quantity of striping represented by the sample.

BEADS: Use sufficient beads to ensure the pavement marking material meets retroreflectivity
requirements. The Department will evaluate beads as part of the installed pavement marking in
accordance with Kentucky Method 202 or 203 as applicable. Testing of the coatings, gradation
and quality of the product applied shall be the responsibility of the Contractor.

MATERIALS SAMPLING AND ACCEPTANCE

If two or more random samples obtained during striping operations fail to meet minimum
compositional requirements, striping operations shall be discontinued at the discretion of the
Engineer. In the event striping operations are discontinued, the Department will randomly
sample and test each batch of paint the Contractor has in stock at the storage location.

For batches of paint that fail to meet the minimum compositional criteria, the stock material will
be rejected. The Contractor will be required to remove all failing paint from his central storage
location. Batches that are tested and found to be in compliance with the compositional
requirements may be used. After the Department has sampled all of the material at the central
storage area, sampling and testing will resume according to the Materials Field Sampling Manual
as soon as striping operations resume.

A deduction in payment will be made for any paint used that fails to meet material requirements
according to Sections 842 and 846 as applicable.

EQUIPMENT

Each striper shall be equipped with electrical foot counters. The counters shall individually
tabulate the amount of footage applied by each striping gun on the carriage, whether solid or
dashed. The counters shall be capable of measuring up to six digits and shall have a reset feature.
The counters shall be calibrated in the presence of a Department representative to insure an
accurate measurement of the paint applied. Perform the calibration prior to starting striping
operations and as necessary thereafter. When done, the Department’s representative will record
the calibrations on the Engineer’s Daily Work Report (DWR).

Each striper shall be equipped with an accurate dashing mechanism, capable of being adjusted to
retrace existing lane line, dotted lines, or centerline markings as directed by the Engineer. The
striper shall also be equipped with a detection device that will automatically cutoff the paint guns
when a raised or recessed pavement marker is detected in the pavement. The Contractor, at his
own expense, shall replace any pavement marker lens painted over; DO NOT attempt to clean.
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Equip each striper with a Data Logging System (DLS) that will record operational details during
striping operations, store data, and generate and export reports on a daily basis to the
manufacturer’s secure server. Provide only DLS equipment certified by the manufacturer. Ensure
the data is in Microsoft Excel format, or a comma or spaces delimited text file adequate for
insertion into a computerized spreadsheet. The DLS shall monitor and report the quantities of
paint and beads consumed in line and calculate, in real time, the gallons of paint per mile,
average wet film thickness, and pounds of beads per gallon of paint for each line application.
The DLS shall monitor and report the ambient temperature, pavement temperature, and paint
temperature, and record the data at the beginning of each line application and at a minimum of 1
mile increments during application. The DLS shall be capable of storing and supplying the
necessary scaling and calibration parameters to the flow meters, and shall provide a means of
adjusting the scaling factor as necessary. The DLS shall include a remote cab mounted display,
which shall indicate in real time, pavement temperature, application rate of paint in gallons per
mile, paint film thickness in mils, and application rate of beads in pounds per gallon. In addition
the Contractor’s striper shall also be equipped with a calibrated measuring device for monitoring
quantities of paint and beads consumed in line.

Export to the secure server a DLS report as raw data, and as an Excel spreadsheet containing the
following information: route; the beginning and ending mile points; the beginning and ending
coordinates determined by a Global Positioning System receiver with a 16 foot accuracy, and the
direction of travel; line type, indicated as CL (Yellow Center Line Double-Solid, Mono-
directional passing, or Bi-directional passing); EL (White Edge Line on all roads or Yellow Edge
Line on Solid Median Multi-Lane Highways and Interstates); LL (Solid Yellow or White Lane
Line to define turn or merge lanes); SK (Dashed Yellow or White Line 10’stripe/30°gap); GM
(Gore Marking installed at 2x the Edge Line Width); DTLE (Dashed Yellow or White Line
Extension 3’stripe/9’gap); line width; line color; direction of application (this must be indicated
for each direction travelled i.e. must include a separate entry for both the North and South
directions, cannot be one entry that says direction was North/South); weight of paint applied in
pounds or number of strokes counted, appropriate scaling factors; paint film thickness in mils;
paint application rate in gallons per mile; bead application rate in pounds per gallon; paint
temperature obtained immediately after the heat exchanger; ambient temperature; pavement
temperature; and vehicle speed in miles per hour. Report application and temperature data in
one-mile increments for each line applied. Provide GPS mapping system that is capable of real
time (within 20 minutes) tracking of material application rates, film thickness, beads pounds per
gallon, vehicle speed, time, date, project numbers, operator manual data, and color coded alarms for
film thickness. Film thickness alarms must have a tolerance of 0.5 mils.

Provide access to stored data on a secure password protected website. The Department reserves the
right to obtain any and all raw data recorded by the DLS at any time during this Contract. The
Engineer may require field verification of the DLS operation and calibration at any time to
ensure the accuracy of the DLS data and output. If field personnel suspect that the DLS data
and/or output are not accurate, the Engineer may direct additional checks be performed. The
secure server shall allow the Department to be able to create a Daily Striping Report which
automatically fills from the DLS’s data. It shall auto-populate all fields shown on the attached
DSR except for Route Type, Mobile, and Corrective Re-stripe. These fields will be drop downs
to be chosen by the user. The route length shall be calculated from the GPS data and not the
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manually entered milepoints. The DSR shall compute the total striped line length in “Totals
Summary” once the user picks the “Route Type.”

Prior to starting striping operations, make all stripers available at a central location within
Kentucky designated by the Department for inspection by the Department for compliance to
Kentucky Method 64-267 and DLS requirements. Striping trucks that can fulfill the requirements
of this method and these notes will be approved for use on this Contract. Striping trucks that
have not been approved for use by Department personnel will not be allowed to stripe as part of
this Contract. The Department reserves the right to perform random field verifications of striping
equipment during this Contract.

The Engineer may require the Contractor to provide detailed operating instructions from the
manufacturer of the striping equipment and/or the DLS if quality or reporting issues arise at any
time during the Contract. The Contractor shall then be required to operate the striping equipment
within the suggested operating guidelines of the manufacturer, with particular emphasis on the
speed of the striping operation, or make other adjustments until the quality of the striping is
satisfactory to the Engineer.

The Contractor shall provide a separate sweeping unit powerful enough to remove normal
highway dirt and debris. This unit shall not be a part of the striper.

Provide the KYTC inspector the same form of direct communication with the paint striping crew
as that used by the paint striping crew (CB Radio, 2-Way Radio, etc.). The Department will
return the item to the Contractor upon completion of the Contract.

SURFACE PREPARATION

Prepare the pavement surface for the striping operation in accordance with Section 713.03.02.
Sweep all pavement surfaces prior to striping and maintain the cleaning operation far enough in
advance of the striping operation to prevent any dust from the cleaning operation from mixing
with the paint. The sweeper must maintain contact with the roadway. When the Engineer
determines abnormal amounts of debris or other material have accumulated beyond the
capability of the required sweeping unit which will require shoveling or other means to remove,
the Engineer will make arrangements, prior to painting, to have the material removed by the
Department or that section of roadway will be deleted from the Contract.

CONSTRUCTION

Except as specified herein, apply all striping according to Section 713.
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QUALITY CONTROL (QC) and QUALITY ASSURANCE (QA)

The Contractor shall designate a Quality Control Coordinator (QCC) for the project who will be
the contact person for any questions or concerns regarding the quality of the work performed
under this Contract. The QCC shall:

Hold current qualification from the Department as a Pavement Marking Inspection
Technician;

Plan and oversee the Contractor’s evaluation of the lines applied on the project;

Complete and submit Daily Striping Reports to the Engineer within 24 hours of
completion of that days striping;

Ensure that the DLS manufacturer submits electronic DLS raw data and Excel
spreadsheets from the secure server by e-mail, at the e-mail addresses provided at the
preconstruction meeting, to designated field personnel no later than the first working day
following application of the pavement markings.

Verify the electronic records are completed and received by the Engineer prior to the
records being removed from the pavement marking equipment.

Coordinate and review or Perform KM-202, for each section of striping and provide
completed test reports (electronic copy) along with printouts from the handheld
retroreflectometer to the Engineer within one (1) working day of completion (failure to
provide the printouts will cause the Department to not accept that section and require
corrective work in order to be eligible for the final 50% payment).

Document all adjustments made to the application process to consistently produce the
quality of line desired;

Notify the Engineer of any changes in the striping work plan that are determined
necessary

Inform and mobilize crews to complete restriping or corrective work (after notification by
the Department);

Supply the appropriate certifications for paint and the DLS to the Engineer assigned to
the particular project at the time of sampling;

Track the quantities of materials supplied by the Contractor’s vendors and applied by the
painting crew;

Meet with the Engineer to discuss and/or conduct field reviews on the project throughout
the execution of the Contract;

Perform QC testing in accordance with KM-202 for each section of striping on zones
selected by the Department based on KM-64-113 The Department will NOT provide
advanced notice of the randomly selected zones to the Contractor prior to the striping
being placed, but will only provide the locations for each randomly selected zone on the
day of the test. The Department’s QA inspector will coordinate the date of the test with
the Contractor’s QCC.

At the Pre-construction Conference, the Contractor shall furnish the Department for approval a
Quality Control Plan (QCP) that covers in detail the following items:

The name, address, phone and fax numbers for the QCC;
The names of individuals other than the QCC taking readings in accordance with KM-

Contract ID: 222254
Page 14 of 49
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202 (these people shall hold qualification from the Department as Pavement Marking
Inspection Technicians);

e An overall work plan which states the estimated starting and completion dates for the
entire project, the number of crews to be used on the project and a general description of
how the project will be completed;

e A description of the striping equipment to be used on the project, including make and
model of each striper, minimum and maximum operating speeds, and type of instruments
to be used to calibrate the flow of paint and beads;

e The frequency and method to be used to monitor application rates and quality of the line
(specifically with regard to retroreflectivity, width, thickness, bead distribution, tracing
accuracy, etc.);

e A list of paint(s) and bead(s) to be used in this Contract along with a statement from the
paint manufacturer that indicates the recommended minimum and maximum application
temperatures for ambient temperature, pavement temperature, paint temperature, and
guidelines for any other environmental factors that would adversely affect the successful
performance of the paint;

e The contact person, phone, e-mail and fax numbers for reporting claims for paint on
vehicles

e A description and product literature of the reflectometer to be used by the Contractor;

e A description, product literature, and manufacturer’s certification of the DLS to be used
by the Contractor;

e The manufacturer’s sampling procedure for sampling paint from the tote.

Obtain the Engineer’s acceptance of the Contractor’s QCP prior to the start of work. The
Department reserves the right to require the Contractor to make changes in the QCP to obtain the
quality specified in the Contract.

After acceptance by the Department, the Contractor shall notify the Engineer in writing of any
proposed change(s) to the QCP. Proposed changes are subject to acceptance by the Department.

The Department will perform Quality Assurance (QA) testing on (at least) one segment of each
section of striping completed by the Contractor. QA testing is intended to verify the Contractor’s
QC test data. Upon receipt of the Contractor’s QC test reports for each section, the QA Inspector
will randomly select (at least) one segment for QA evaluation. The Department will NOT
provide advance notice to the Contractor of the selected segment. The Department will perform
the test in accordance with KM-202 with the exception that QA testing will be conducted within
the later of 30-60 calendar days after the striping application or 2 weeks of receipt of the
Contractor’s QC report.

The Department will base payment for each section evaluated in accordance with KM-202 on the
Contractor’s QC test results if the QC and QA mean values for each segment selected for QA
testing differ by less than 10% of the QA mean value.

If a dispute should arise regarding the acceptability of the Contractor’s QC test results the
dispute resolution shall be conducted as follows:
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1.

If the retroreflectivity values obtained during the QA testing within a segment indicate a
change in pay quantities (i.e. QC readings are passing and QA readings are failing) and
the mean values differ by more than 10% of the QA mean value; additional testing will
be required. Discard the original QC and QA test results for the section in question. The
QA will randomly establish three new zones, in accordance with KM-113, in each
segment within the section in question. The QC and QA will jointly evaluate each new
zone within the section in accordance with KM-202 (with the exception of the evaluation
period if greater than 60 days). The QC test results for each segment will be used for
evaluation of the section if the QC and QA mean values for each segment differ by less
than 10% of the QA mean value.

If the variance between QC and QA testing does not indicate a change in the pay
quantities for the section (i.e. QC and QA readings are both passing) however, the QC
mean values differ by more than 10% of the QA mean value, additional readings will not
be required. Accept the QC test results for evaluation of the section. However, additional
testing within the section in question should be conducted as soon as possible to
determine the cause of the discrepancy. The Contractor and the Engineer shall document
the resolution to the discrepancy.

If resolution to a dispute or variance of QC and QA test results cannot be achieved by the
QC and QA, additional testing will be required. Discard the QC and QA test results for
the section in question. Additional testing will be conducted by the QC, QA, and
representatives of Central Office Division of Materials. Additional testing will be
conducted within two weeks of receipt of a written request from the Engineer to the
Division of Materials for each section in question. Three new zones, randomly selected in
accordance with KM-113, will be established by the QA for each segment of the section
in question. Each instrument to be used for testing will be calibrated in the presence of
Central Office representatives prior to initiation of testing. The QC, QA and Central
Office representatives will obtain readings for each new zone in accordance with KM-
202 (with the exception of the evaluation period if greater than 60 days). The QC test
results for each segment will be used for evaluation of the section if the QC mean values
for each segment differ by less than 10% to the mean value obtained by Central Office.
The QA test results for each segment will be used for evaluation of the section if the QC
mean values differ by more than 10% to the mean value obtained by Central Office and
the QA mean value differs by less than 10% to the Central Office mean value. If neither
the QC nor QA mean values meet these requirements, the Central Office mean value for
each segment will be used to evaluate the section in question. These results will be final
and the basis of payment for the section in question.

The Contractor shall incur all costs associated with additional testing performed by Department
personnel for dispute resolution that does not result in the use of QC test data as the basis of
payment. These costs will include the cost to maintain and control traffic.

The Department reserves the right to take over the QC portion of testing. In the event that the
Department exercises this option, the Contractor will incur the cost of testing performed by the
Department.

Contract ID: 222254
Page 16 of 49
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The Department reserves the right to evaluate retroreflectivity on designated routes, in whole or
in part, in accordance with KM-203. The Department will identify routes or portions of routes to
be evaluated in accordance with KM-203. The evaluation of a section in accordance with KM-
203 will be conducted at the Departments expense.

The Department will require the Department’s approved vendor performing retroreflectivity
evaluation in accordance with KM-203 to successfully demonstrate compliance to his/her quality
control procedures prior to collection of data for this Contract. The Department will select an
appropriate test site for demonstration purposes and conduct joint evaluations of both yellow and
white longitudinal markings within the test site using approved 30M geometry handheld
instruments. The demonstration will be deemed successful if the mean average obtained by the
approved vendor differs by less than 10% to the mean average obtained by the Department for
each marking evaluated within the test site.

The Department will base payment for each section evaluated in accordance with KM-203 solely
on the test results obtained by the Department’s approved vendor. Completed test results
submitted by the Department’s approved vendor will be considered final and are not subject to
dispute.

The Department will furnish the Contractor with a blank electronic copy of the Contractors Daily
Striping Report (DSR). The Contractor shall complete and furnish this standard DSR to the
Engineer’s office the next calendar day for each crew for each color and width of line applied.
The information on the DSR shall reflect the milepoints and quantities for striping completed for
that day and for that crew. The Contractor shall also include with the DSR the certification for
the paint used on that day’s striping according to Section 842.05 and 846.05, as applicable.

Export DLS reports each calendar day to the manufacturer’s secure server. Ensure that the DLS
manufacturer submits electronic DLS raw data and Excel spreadsheets from the secure server by
e-mail, at the e-mail addresses provided at the preconstruction meeting, to the designated field
personnel no later than the first working day following application of the pavement markings.
Verify the electronic records are completed and received by the Engineer prior to the records
being removed from the pavement marking equipment.

APPLICATION OF STRIPING

Roadways shall be marked with 4", 6", and 12" lines as indicated in the summaries and/or as
directed by the Engineer. The four-inch line shall be not less than four inches nor more than five
inches in width. The six-inch line shall be not less than six inches nor more than seven inches in
width. The twelve-inch line shall be not less than twelve inches nor more than thirteen inches in
width. The centerline of all newly applied lines shall be within one inch of the centerline of the
existing stripe. Mark all State Primary System Routes and other routes listed on the summaries
for 6 inch striping using Durable Waterborne Paint meeting the requirements of Section 846,
except as specified herein. Mark all other routes with four-inch lines using Waterborne Paint
meeting the requirements of Section 842, except as specified herein. Apply gore lines at twice
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the width of the normal line width on that portion of roadway. All lines shall have distinct, clean
edges with proper bead distribution across the entire width and length of the line.

Passing zones and lane lines shall be installed as a 10’ segment of paint with a 30’ gap. The
length of the 10” segment shall not be less than 10’ nor longer than 10 feet 6 inches. The stripe-
gap cycle shall be not less than 39 feet 6 inches and no longer than 40 feet 6 inches.

Apply paint, in a single pass, in accordance with the application rates in Section 713.03.03.
Contrary to Section 713.03.03, the Contractor may apply beads at any application rate that meets
the retroreflectivity requirements of Section 713.03.05.

The Contractor shall be responsible for protecting the painted line from traffic until dry in order
to eliminate tracking. Retroreflectivity readings will be taken on zones with substantial amounts
of tracking and the readings will be used in the calculation of payment. If the Engineer Directs
or the Contractor elects to use additional traffic control devices beyond what is specified in the
TRAFFIC CONTROL PLAN, or other methods to control tracking, the additional cost shall be
incidental to the bid item “Maintain and Control Traffic”.

If the Engineer determines that the quality of the striping applied by the Contractor is
unsatisfactory with regard to retroreflectivity, bead distribution, paint thickness, overspray,
accuracy of retracing, line width, consistency, tracking, etc., the Engineer may stop the striping
operation immediately until the Contractor can demonstrate that the problem has been corrected.
If it is determined by the Engineer that the striping is not applied at the specified application rate,
restriping will be required.

CLEANING OF APPLIED STRIPING

The Contractor has the option to clean accumulated debris from affected route prior to
performing QC testing. Cleaning is defined as a single pass using the broom truck to remove
accumulated debris from the affected striping. Notify the Engineer 48 hours prior to performing
the cleaning operations.

MARKING REMOVAL

The Contractor shall be responsible for all necessary cleanup of any paint or other material that is
spilled onto the pavement or elsewhere as a result of his operations and for correcting any
striping error (including tracking and rain damage) that the Engineer determines removal to be
required. Contrary to Section 713.03.04, remove all striping errors or paint spills by water
blasting only (see attached note) at no additional cost to the Department. This removal process
shall be performed in a manner that shall not be detrimental to the pavement. Upon notification
of a striping error or paint spill by the Engineer, the Contractor shall be required to begin the
process of correcting the striping error or paint spill within five (5) working days and shall work
continuously to complete the corrective work prior to striping any other section of roadway
included in this Contract.
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Prior to retracing, the Engineer will notify the Contractor if existing striping errors need to be
removed. Contrary to Section 713.03.04, remove all existing striping errors by water blasting
only (see attached note). The Department will measure and pay for water blasting removal of
existing stripes directed by the Engineer in linear feet.

PAINT ON VEHICLES

The Contractor shall be responsible for addressing disputes with the public regarding paint on
vehicles that occur as a result of his operations. All complaints from the public shall be
addressed in a timely manner and the Contractor must demonstrate a “good faith” attempt to
resolve disputes to the satisfaction of the citizen. However, the Contractor shall have the right to
dispute fault and refuse settlement in cases where the Contractor feels that paint on the vehicle
was a result of negligence on the part of the citizen. Unresolved disputes involving paint on
vehicles shall be handled through the legal system. The Department shall not be held responsible
for paint on vehicles under any circumstances.

RETROREFLECTIVITY REQUIREMENTS

The minimum retroreflectivity requirements shall be in accordance with Section 713.03.05A of
the Standard Specifications.

Restriping will be required for striping that fails to meet to meet the minimum retroreflectivity
requirements. The provisions for restriping are described in the section of the Contract entitled
MEASUREMENT AND PAYMENT. Complete the restriping within 15 calendar days after
notification by the Engineer except that restriping will be suspended after October 15, 2022 until
the following spring at the discretion of the Engineer. All restriping not completed by October
15, 2022 will be restriped at the Engineer’s discretion as a priority route in the spring of 2023
and completed by June 1, 2023. All aspects of this specification shall apply to lines that are
repainted due to failure to meet the requirements of the specifications, including the
retroreflectivity requirements.

SCHEDULING/

At the Pre-construction conference, the Engineer may provide the Contractor with a list of
Priority Routes (not to exceed 10 percent of the total project estimate) which are to be striped
prior to June 1, 2022. The painting of all scheduled routes shall be completed by August 15,
2022.

The Contractor shall coordinate the daily striping schedule, one week in advance, with the
Engineer. Unless approved by the Engineer, complete all striping in a county, for that type of
paint, before starting striping for that type of paint in another county (for this Contract there are 4
types of paint striping: 4 yellow, 4 white” 6” yellow, and 6”/12” white). The Contractor shall
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ensure that once striping begins on a section that ALL striping on that section must be completed
within two (2) weeks. Failure to comply with this requirement will result in withholding of pay
estimates.

The Engineer may eliminate any route from the schedule at any time prior to striping if it is
determined that the route does not require retracing. Also, the Engineer may add additional
routes to be striped. The Contractor shall be notified of added routes prior to July 1,2022.

CONTRACT COMPLETION AND LIQUIDATED DAMAGES

All priority routes shall be striped by June 1, 2022. Contrary to the Standard Specifications, no
time extension will be granted for failure to complete striping of these priority routes by the
June 1, 2022 milestone completion date. Liquidated damages in the amount specified in Section
108.09 of the Standard Specifications will be assessed for each day that any priority route
remains unstriped after June 1, 2022.

Sections that are required to be re-striped due to failure to meet retroreflectivity requirements
must be completed within 15 calendar days after notification by the Engineer. The Department
will assess Liquidated Damages in the amount specified in Section 108.09 of the Standard
Specifications for each day beyond the 15 calendar days that the restriping is not completed and
shall accrue until October 15, 2022. Failure to complete all necessary corrective work by the
October 15, 2022 deadline will result in no additional payment for the stripe beyond the 50%
that was initially paid for the installation of the stripe and payment will be based upon the
Payment Schedule. At the Engineer’s discretion, necessary corrective work not completed by the
October 15, 2022 deadline may be required to be restriped in the spring of 2023 as a priority
route with a completion date of June 1, 2023. Any re-stripe required by the Engineer that is not
completed by June 1, 2023 shall accrue liquidated damages until October 15, 2023.

All routes that are required to be striped under this Contract shall be completed by August
15, 2023. Contrary to the Standard Specifications, no time extension will be granted. Liquidated
damages will apply in accordance with Section 108.09 of the Standard Specifications for failure
to complete the striping by August 15, 2023. Liquidated damages will accrue until October 15,
2023; no striping shall be performed after this date.

Remove all striping errors and spills within five (5) working days after notification by the
Engineer. Liquidated damages, in the amount specified in Section 108.09 of the Standard
Specifications, shall apply for each day beyond the five (5) working days that the Contractor has
not begun to correct the striping error/spill or continuously work to complete the corrective
work.

The Department will apply all Liquidated Damages accumulatively.
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RE-TESTING OF FAILURES

The Department’s costs associated with re-testing of striping failures for Kentucky Method 203
shall be reimbursed to the Department by the Contractor. The reimbursement shall include
mobilization of the Department’s mobile striping vendor’s mobile testing machine as well as the
current per mile rate for the mobile striping according to the Cabinet’s Master Agreement.

MEASUREMENT AND PAYMENT

STRIPING: The Department will measure the paint striping of each type in linear miles of paint
stripe.

The Department will pay 50% of the Contract Unit Bid price for the applicable bid items after
application of all striping to a particular section of roadway. Contrary to Section 104.02.02, the
overrun and underrun formula shall not apply to this Contract. The remaining payment will be
made based upon the following procedure and the Payment Schedule:

1. Each section of striping will be evaluated in accordance with KM-202 or KM-203, as
applicable, and the QC/QA testing specified herein, for the purpose of evaluating
retroreflectivity.

2. If a Section is accepted in accordance with the appropriate Kentucky Methods, the
Department will make final payment according to the Payment Schedule listed below.

3. If a section is not accepted in accordance with the appropriate Kentucky Methods,
restripe the entire section within fifteen (15) calendar days after notification by the
Engineer subject to the same requirements as the original striping at no additional cost to
the Department. If the restriped Section is accepted in accordance with the appropriate
Kentucky Methods, the Department will make final payment according to the following
Payment Schedule. If the section is not restriped by October 15, 2023, the Department
will not make final payment and restriping may be required in the spring of 2023 where
the corrective will become a priority route and re-striping must be completed by June 1,
2023. If the Engineer does not require re-striping to be completed in the spring of 2023,
the Contractor shall accept the deduction in payment for the section that has been
determined to be unacceptable.

Payment Schedule
; Initial Payment Final Payment Total Payment
iec"cﬁe‘;rt‘eis 50% 50% 100%
Segi‘;‘;};f;;"t 50% 0% 50%
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QUALITY CONTROL: The Department will measure and pay the quantity as one lump sum.
The Department will not measure the QCP, the DLS, any actions and personnel required to carry
out the QCP, any testing, any testing equipment, or any other work necessary to perform the
specified QC/QA procedures for payment, but will consider them incidental to this item of work.

MAINTAIN AND CONTROL TRAFFIC: See Traffic Control Plan.
LAW ENFORCEMENT OFFICER: See Traffic Control Plan.

WATER BLASTING EXISTING STRIPE: See Special Note for Water Blasting Existing
Stripe.
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SPECIAL NOTE FOR CENTERLINE & EDGELINE RUMBLE STRIPES

Be advised there may be some centerline and edgeline rumble stripes to be retraced. Place
centerline and edgeline rumble stripes according to Standard Drawings TPR-100 through
TPR-130. Notify the Engineer if questions arise regarding the striping patterns. If necessary, the
Engineer will obtain guidance from the District Traffic Engineer and/or the Division of Traffic.
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SPECIAL NOTE FOR WATER BLASTING EXISTING STRIPE

This Special Note will apply where indicated on the plans or in the proposal. Section
references herein are to the Department’s 2012 Standard Specifications for Road and
Bridge Construction.

1.0 DESCRIPTION. Remove pavement striping, temporary or permanent, from asphalt
or concrete pavement using ultra-high pressure water.

2.0 MATERIALS AND EQUIPMENT.

2.1 Truck Mounted Ultra-high Pressure Pump and Water Tank. Use a truck
having a separate hydrostatic transmission capable of speed increments of £1 foot per
minute at operator’s discretion. Use a pump capable of delivering a minimum of 30,000
psi to a bumper mounted deck containing an operator controlled rotating manifold that is
speed variable up to at least 3,000 rpm and accepts interchangeable waterjet nozzles.
Provide all necessary waterjet nozzle setups and patterns to ensure clean sufficient
removal. Ensure the deck’s discharge directs the water and removal material in a manner
that is not hazardous to vehicles or pedestrians.

2.2 Water. Conform to Section 803.

3.0 CONSTRUCTION. Before starting work, provide the Engineer with a contractor
work history of 2 projects where striping removal was completed acceptably for a similar
type of pavement. If no history is available, complete 1,000 linear feet of striping removal
and obtain the Engineer’s approval before continuing.

Conduct striping removal under lane closures meeting the conditions of the MUTCD
and Kentucky Standard Drawings and Specifications. Waterblast to remove temporary or
permanent striping completely as the Engineer directs. Do not damage the pavement in
any way and protect all joint seals. If damage is observed, stop the removal process until
the operator can make changes and demonstrate acceptable striping removal. Repair any
damage to the pavement. Vacuum all marking material and removal debris concurrently
with the blasting operation.

4.0 MEASUREMENT. The Department will measure the quantity in linear feet. When
the removal area’s width exceeds 8 inches and a second pass is required, the Department
will measure the length of the additional pass for Payment. The Department will not
measure for payment additional passes for widths of 8 inches or less or passes to further
eradicate markings. The Department will not measure repair of damaged pavement for
payment and will consider it incidental to this item of work.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit
22664EN  Water Blasting Existing Stripe Linear Foot

The Department will consider payment as full compensation for all work required under
this note.
October 30, 2012

Contract ID: 222254
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SPECIAL NOTE FOR PROJECTS TO BE RESTRIPED IN 2021 & 2022

Be advised that some projects listed herein may be scheduled for resurfacing in 2022. The
Engineer may delete the striping on these routes from this Contract.

Be advised that some projects listed herein were scheduled for resurfacing or restriping in 2021,
but may have been canceled or postponed. The Engineer may add the striping on canceled routes
to this Contract.
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EXPERIMENTAL / EHANCED STRIPING LOCATIONS
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Be advised that experimental and/or enhanced striping materials may be in place at the following
locations. Verify with the Engineer if experiment has been concluded and/or if the enhanced striping
can be retraced. Obtain the Engineer’s approval before retracing any of these route segments. If the
existing stripes on these routes are restriped without the Engineer’s prior approval, be responsible for
replacing the experimental and/or enhanced markings in like kind material and design at no additional
cost to the Department.

District County Route BMP EMP Dimension Material
1 Marshall us 62 0.000 7.258 6" Thermoplastic
2 Christian KY 115 2.322 2.877 4" Thermoplastic
2 Union KY 130 9.584 15.657 6" Thermoplastic
3 Warren KY 185 0.000 0.428 4" HPS-8
3 Warren I-65 (SB Only) 28.400 29.200 6" HPS-8
3 Allen KY 100 0.000 8.830 6" Thermoplastic
4 Hardin KY 9002 1.093 5.582 6" HPS-8 & Polyurea
HPS-8, Polyurea,
4 Hardin KY 9002 5582 | 8.837 6" Thermoplastic, &
Durable
Waterborne
4 Taylor KY 70 0.000 13.963 6" Thermoplastic
4 Nelson US 150 1.697 2.285 6" Thermoplastic
4 Nelson KY 245 0.000 0.122 6" Thermoplastic
4 Taylor US 68 7.404 13.531 6" Thermoplastic
4 Marion US 68 0.000 9.145 6" Thermoplastic
5 Jefferson ILan;t/oll-Zi\gI/B 6" and 12" Thermoplastic
5 Franklin us 421 0.000 3.072 6" HPS-8
5 Franklin KY 676 0.000 5.287 6" HPS-8
5 Bullitt KY 480 0.000 3.010 6" Thermoplastic
6 Grant [-75 162.600 | 164.400 6" Thermoplastic
6 Kenton [-75 186.750 | 190.700 | 6" and 12" HPS-8
6 Boone us 25 3.983 5.379 6" Thermoplastic
6 Boone KY 338 0.000 1.003 6" Thermoplastic
6 Boone KY 536 13.116 14.208 6" Thermoplastic
6 Grant KY 22 5.758 10.630 6" Thermoplastic
7 Fayette KY 1973 19.205 | 21.752 6" Thermoplastic &
Tape
7 Madison Us 25 0.000 | 2.863 6" ThermT‘;F;'ZSt'c &
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District County Route BMP EMP Dimension Material

7 Fayette us 421 0.000 8.166 6" HPS-8

7 Scott us 421 0.000 0.754 6" HPS-8

7 Scott uUsS 62 0.000 0.825 6" HPS-8

7 Woodford UsS 62 14.470 16.459 6" HPS-8

7 Woodford us 421 0.000 4931 6" HPS-8

7 Jessamine KY 169 12.000 16.548 6" Thermoplastic

7 Madison KY 627 0.000 0.573 6" HPS-8

7 Montgomery KY 213 0.675 5.322 6" Thermoplastic

7 Woodford KY 338 0.000 11.646 4" Thermoplastic

7 Scott U 62 5.943 7.693 6" Thermoplastic

8 Casey KY 70 0.000 | 32.650 6" Thermoplastic &
Tape

8 Pulaski KY 70 0.000 | 13.814 6" Thermoplastic &
Tape

8 Rockcastle KY 70 0.000 | 6.566 6" Thermoplastic &
Tape

8 Rockcastle I-75 71.600 73.400 6" Thermoplastic

8 Rockcastle Us 25 0.000 | 27.052 6" Thermoplastic &
Tape

9 Rowan us 60 0.240 7.099 6" Thermoplastic

9 Rowan uUs 60 9.683 17.112 6" Thermoplastic

9 Carter KY 9 0.000 18.262 6" Thermoplastic

9 Bath KY 36 0.000 0.890 6" Thermoplastic

9 Nicholas KY 36 5.335 13.642 6" Thermoplastic

9 Greenup us 23 23.000 28.760 6" Thermoplastic

11 Laurel 175 41.290 44.000 6" Thermoplastic

11 Laurel US 25 13.621 | 23.949 6" Thermoplastic &
Tape

12 Pike KY 632 0.000 | 7.000 6" Durable

Waterborne
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COORDINATION OF WORK WITH OTHERS

Be advised, the Department may issue permits for work on the Department’s right of way
adjacent to or within the limits of this project. See Sections 107.06 and 107.14. The Engineer
will coordinate the work of the Contractor and the permit holders.

Be advised, there may be an active project(s) adjacent to or within this project. The Engineer
will coordinate the work of the Contractors. See Section 105.06.

Be advised the Department may be performing work adjacent to or within this project. The
Engineer will coordinate the Department’s operations with the Contractor’s work. See
Section 105.11.

The Department will not grant any time extension or monetary consideration, and will not
consider any claims if the Contractor’s forces are delayed in their operations.
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TRAFFIC CONTROL PLAN
DURABLE WATERBORNE AND WATERBORNE PAINT STRIPING

L

Maintain and Control Traffic in accordance with the Standard Specifications for
Road and Bridge Construction, Supplemental Specification, Standard and Sepia
Drawings, and the MUTCD, current editions.

Contrary to Section 112, include all items necessary to maintain and control
traffic in the lump sum bid item “Maintain and Control Traffic”. The Department
will measure and pay only the bid items listed; consider all other work and
necessary items to be incidental to the listed bid items. The Department will
measure and pay “Maintain and Control Traffic” as one lump sum.

Maintain possession of all temporary traffic control items, devices, materials, and
incidentals, unless otherwise specified in the proposal, when no longer needed.

If the Contractor desires to deviate from the traffic control scheme outlined in the
Standard Drawings, prepare an alternate plan and present it in writing to the
Engineer. Do not use the alternate plan until reviewed and approved by the
District Engineer and the Divisions of Construction, Maintenance, and Traffic
Operations.

Provide for the Contractor’s vehicles to always move with and not across or
against the flow of traffic. Do not allow vehicles to make U-turns at any location.
Do not allow the striper to stop and back down the road or ramps to stripe gore
lines and turn lanes. Require vehicles to enter or leave work areas in a manner
that will not be hazardous to, or interfere with, normal traffic flow. If approved in
advance by the Engineer, the contractor may use rolling road blocks to stripe
intersections, not to exceed five (5) minutes duration, allowing the paint truck and
broom to back up and paint the entire intersection. Do not allow vehicles to park
or stop within the right-of-way except within work areas designated by the
Engineer. Do not allow personal vehicles to park within the right-of-way except
in specific areas designated by the Engineer.

Do not allow the paint supply truck to operate as one of the traffic control
vehicles shown on the Standard Drawings. If one of the required traffic control
vehicles experiences mechanical problems or for some other reason is not
available to remain in position as shown in the traffic control scheme, cease the
striping operation until all required vehicles are in place.

Do not perform striping operations on any roadway during the peak times of the
day, holiday periods, or special events as determined by the Engineer.

On two-lane, two-way highways, make provisions to the satisfaction of the
Engineer to periodically allow traffic to safely pass the train of vehicles in the
striping operation. When painting center lines release traffic at least every two (2)
miles.

Contract ID: 222254
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Traffic Control Plan
Durable Waterborne & Waterborne Paint Striping
Page 2 of 2

0.

10.

In low speed, urban situations, the Engineer may permit the Contractor to delete
the intermediate trail vehicle between the striper and the final trail vehicle shown
on the Standard Drawings.

If requested by the Contractor, the Engineer may approve Law Enforcement
Officer Police Support on Interstate highways when striping operations are taking
place. If the Contractor requests Law Enforcement Officer Police Support on
other than Interstate Highways, provide written justification for the Engineer’s
approval. If approved, provide two (2) police support units for each lane closure,
each unit consisting of an off-duty law enforcement officer from any police
agency having lawful jurisdiction and a police car equipped with externally
mounted flashing blue lights. Place the police support unit at locations
determined by the Engineer. The Department will measure and pay for each
approved individual police support unit on a per hour basis for the officer with the
police vehicle.

Contract ID: 222254
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CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES

All priority routes shall be striped by Jume 1, 2022.. Contrary to the Standard
Specifications, no time extension will be granted for failure to complete striping of these
priority routes by the June 1, 2022 milestone completion date. Liquidated damages in
the amount specified in Section 108.09 of the Standard Specifications will be assessed for
each day that any priority route remains unstriped after June 1, 2022.

Sections that are required to be re-striped due to failure to meet retroreflectivity
requirements must be completed within 15 calendar days after notification by the
Engineer. The Department will assess Liquidated Damages in the amount specified in
Section 108.09 of the Standard Specifications for each day beyond the 15 calendar days
that the restriping is not completed and shall accrue until October 15, 2022. Failure to
complete all necessary corrective work by the October 15, 2022 deadline will result in no
additional payment for the stripe beyond the 50% that was initially paid for the
installation of the stripe and payment will be based upon the Payment Schedule. At the
Engineer’s discretion, necessary corrective work not completed by the October 15, 2022
deadline may be required to be restriped in the spring of 2023 as a priority route with a
completion date of June 1, 2023. Any re-stripe required by the Engineer that is not
completed by June 1, 2023 shall accrue liquidated damages until October 15, 2023.

All routes that are required to be striped under this Contract shall be completed by
August 15, 2022. Contrary to the Standard Specifications, no time extension will be
granted. Liquidated damages will apply in accordance with Section 108.09 of the
Standard Specifications for failure to complete the striping by August 15, 2022.
Liquidated damages will accrue until October 15, 2022; no striping shall be performed
after this date.

Remove all striping errors and spills within five (5) working days after notification by the
Engineer. Liquidated damages, in the amount specified in Section 108.09 of the Standard
Specifications, shall apply for each day beyond the five (5) working days that the
Contractor has not begun to correct the striping error/spill or continuously work to
complete the corrective work.

The Department will apply all Liquidated Damages accumulatively.
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2022 DURABLE WATERBORNE PAINT STRIPING - JEFFERSON COUNTY
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INTERSTATE SYSTEM
eltlihny el iz BEI\({;IIII-\IEPOINE-II-\ISD RohlﬁE;vﬁ"AY YELLgWLIN\EVSHITE 12\/VHI-II!I"‘IEEs COMMENTS
Omit mainline & ramps at |-
JEFFERSON CO. 1-64 0.000] 23.974 47.948| 63.700] 95.890 10.078)65/1-71 Interchange
Stop at thermo near Muhammad
JEFFERSON CO. 1-65 123.180[ 137.318 28.276|  48.623| 90.511 13.033(Ali Exit
JEFFERSON CO. I-71 0.000 9.000 18.000f 22.500{ 35.000 1.072
Ramps ONLY. Do Not Stripe
JEFFERSON CO. 1-264 0.000 12.500 25.000 10.000 10.000 14.000(over tape.
JEFFERSON CO. 1-264 12.500( 22.297 19.594 24.500[ 56.000 15.000
JEFFERSON CO. 1-265 10.250 18.800 17.100f 24.000{  30.000 6.500
JEFFERSON CO. 1-265 28.800| 34.727 11.854 18.000f  25.000 5.250
JEFFERSON CO.| KY 841 0.000 10.250 20.500/  41.000{ 61.000 4.000
JEFFERSON CO.| KY 841 34.727]  38.881 8.308| 35.000) 51.000 4.000
TOTAL 196.580 287.323 454.401 72.933

NOTES 1. 6" LINES - DURABLE WATERBOURNE STRIPING - SECTION 846.
2. ESTIMATED QUANTITIES ONLY. RE-TRACE AS DIRECTED BY THE ENGINEER.
THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL QUANTITIES RE-TRACED.
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2022 WATERBORNE PAINT STRIPING - JEFFERSPON COUHTY
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NOTES: 1. 6-Inch routes include both 4" and 6" gaps between the yellow stripes.
Modify equipment spacing as necessary to accommodate the changing striping.

2. 4 & 6" LINES - WATERBOURNE STRIPING - SECTION 842.

3. ESTIMATED QUANTITIES ONLY. RE-TRACE AS DIRECTED BY THE ENGINEER.

THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL QUANTITIES RE-TRACED.

MP SYSTEM
MILEPOINTS ROADWAY 4" LINES 6" LINES 12" LINES| EDGE
G eI BEGIN END MILES YELLOW | WHITE | YELLOW | WHITE WHITE LINES COMMENTS
JEFFERSON us 31 0.000 1.122 1.122 2.244 3.500 0.050 YES
JEFFERSON us 31 E 0.000 5.864 5.864 11.728 17.592 0.530 YES one way striping
JEFFERSON us 31 | E| 10.980 17.887 6.907 13.814 20.721 YES
JEFFERSON us 31 (W 0.000 20.292 20.292 55.803 60.876 0.920 YES _ [Dxie Hwy/One Way Striping
JEFFERSON us 31 |W]| 20.292 22.115 1.823 0.000 1.823 YES _ [Main Street ONLY
JEFFERSON us 42 0.000 11.835 11.835 23.670 30.710 0.196 YES one way striping
JEFFERSON us 60 0.000 9.700 9.700 24.250 29.100 0.900 YES one way striping
JEFFERSON us 60 13.600 17.375 3.775 9.438 11.325 YES _ [Shelbyville Rd
JEFFERSON us 60 | A| 0.000 1.473 1.473 2.946 3.830 0.570 YES __ [7th St Rd/Berry Bivd
JEFFERSON us 60 | A 3.409 6.831 3.422 6.844 7.700 YES  [Eastern Pkwy
JEFFERSON us 150 0.000 4.094 4.094 8.188 10.000 1.000 YES one way striping
JEFFERSON us 150 | T 0.000 0.089 0.089 0.500 1.000 YES
JEFFERSON KY 22 0.000 2.600 2.600 5.200 5.200 YES _|Ballardsville Rd
JEFFERSON KY 22 2.950 6.725 3.775 9.438 9.815 YES
JEFFERSON KY 22C 0.000 0.520 0.520 1.040 1.600 YES
JEFFERSON KY 44 0.000 0.558 0.558 1.020 0.900 YES dsville Rd
JEFFERSON KY 61 0.000 13.277 13.277 26.554 25.050 2.000 YES __[Preston Hwy /some one way
JEFFERSON KY 146 2.565 8.825 6.260 15.650 15.650 YES Lagrange Rd
JEFFERSON KY 155 0.000 6.889 6.889 13.778 13.778 0.700 YES  |[Taylorsville Lake Rd
JEFFERSON KY 155 8.988 15.101 6.113 12.226 15.283 YES _ |Taylorsville Rd
JEFFERSON KY 329 0.000 0.785 0.785 1.570 1.570 YES
JEFFERSON KY 864 3.365 6.914 3.549 7.098 25.000 0.100 YES Poplar Level Some one way
JEFFERSON KY 864 7111 15.977 8.866 17.732 22.165 YES
JEFFERSON KY 907 0.000 7.036 7.036 11.850 14.070 YES _ [Third Street Rd
JEFFERSON KY 913 0.000 4.337 4.337 8.674 10.000 0.200 YES Pkwy
JEFFERSON KY 1020 0.000 7.837 7.837 16.670 15.670 Southern Pkwy/ some one way
JEFFERSON KY | 1020 9.150 9.767 0.617 1.234 0.463 YES _ [3rd St
JEFFERSON KY 1020 9.767 12.724 2.957 2.957 2.218 YES  [2nd/3rd St
JEFFERSON KY | 1065 0.000 13.715 13.715 27.430 27.430 0.600 YES _ |Outer Loop
JEFFERSON KY 1142 0.000 1.736 1.736 2.680 3.170 YES [Palatka rd
JEFFERSON KY | 1447 0.715 6.029 5.314 10.628 13.285 0.500 YES __ |Westport Rd
JEFFERSON KY 1450 0.000 3.542 3.542 5.880 6.570 YES  [Blue Lick Rd
JEFFERSON KY |1631 0.000 1.582 1.582 6.810 5.580 YES _[Fern Valley Rd
JEFFERSON KY 1694 0.000 1.454 1.454 3.552 2.740 YES _ [Brownsboro rd
JEFFERSON KY |1703 0.000 5.682 5.682 11.364 12.500 0.200 YES _ [Newburg rd
JEFFERSON KY | 1747 0.000 4.250 4.250 10.625 11.688 0.800 YES __ [Hurstbourne Pkwy
JEFFERSON KY | 1747 10.390 18.424 8.034 20.085 22.094 YES __ [Hurstbourne Pkwy
JEFFERSON KY 1819 5.189 12.811 7.622 16.690 17.210 YES _ [BILLTOWN RD.
JEFFERSON KY | 1865 0.000 2.208 2.208 5.520 5.520 0.200 YES _ [New CutRd
JEFFERSON KY 1865 3.010 6.193 3.183 7.958 7.958 YES New Cut/Taylor Blvd
JEFFERSON KY |1931 0.538 10.528 9.990 21.330 20.390 YES _[Seventh St. Rd.
JEFFERSON KY 1932 0.000 6.590 6.590 13.180 16.500 0.350 YES _ [Breckenridge Ln
JEFFERSON KY |1934 0.000 10.200 10.200 20.400 22.000 YES __|Greenbelt Hwy
JEFFERSON KY 2048 0.000 2.733 2.733 5.470 6.120 YES _[Cannons lane
JEFFERSON KY |2049 0.000 1.720 1.720 3.440 2.500 YES _ [Crums Lane
JEFFERSON KY 2050 0.000 2.182 2.182 3.450 4.387 YES Lyndon Lane
JEFFERSON KY | 2051 0.000 1.975 1.975 2.638 4.080 YES _[Camp Ground Rd
JEFFERSON KY 2052 0.000 4.205 4.205 10.510 10.510 YES dsville rd
JEFFERSON KY | 2054 0.000 3.299 3.299 3.160 3.157 0.260 YES |A in Pkwy
JEFFERSON KY 2241 0.000 0.111 0.111 0.220 0.220 YES  [willis Ave.
JEFFERSON KY | 2251 0.000 1.192 1.192 2.410 2.320 YES
JEFFERSON KY 2265 0.000 0.145 0.145 2.070 0.000 NO Routt Rd
JEFFERSON KY | 2801 0.000 0.256 0.256 1.000 1.000 YES _|w. n Heights
JEFFERSON KY 2803 0.000 0.276 0.276 0.000 0.098 YES _ [Arthur St
JEFFERSON KY | 2860 0.000 0.981 0.981 2.116 2.130 YES _ |Grinstead
JEFFERSON | Ky | 3064 0000 | 1.601 1,601 2500 | 0645 YES [portans and Northwestern
JEFFERSON KY 3069 0.000 0.216 0.216 0.330 0.320 YES _ [Maint Garage at Popular Level
JEFFERSON KY |3077 0.000 0.664 0.664 1.710 1.910 YES _ [RiverRRd
JEFFERSON KY 3082 0.000 1.538 1.538 0.000 0.460 YES  [Bank St
JEFFERSON KY | 3084 0.000 1.978 1.978 4.753 5.141 YES _|Old Henry Rd
JEFFERSON KY 3206 0.000 0.235 0.235 0.280 0.560 YES [Cane RunRd
JEFFERSON KY |3216 0.000 0.155 0.155 0.000 0.040 YES _ [38th St
JEFFERSON KY 3217 0.000 0.153 0.153 0.000 0.040 YES _ [37th Street
JEFFERSON KY 6159 0.000 0.130 0.130 1.000 1.000 YES  [Bluegrass pkwy access
JEFFERSON KY 6294 0.000 0.170 0.170 2.000 2.000 YES _ [841 frontage road
JEFFERSON KY |6299 0.000 0.209 0.209 2.000 2.000 YES __[Commerce Crossing
JEFFERSON KY 6306 0.000 0.065 0.065 0.500 0.000 NO Nursery entrance
JEFFERSON KY 6307 0.000 0.034 0.034 0.068 0.068 YES _ [Maple Spring Dr.
TOTALS 257.70 7.138 4.928 540.734 617.019 10.076
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Contract ID: 222254

2022 WATERBORNE PAINT STRIPING - JEFFERSON COUNTY

RURAL SECONDARY SYSTEM
MILEPOINTS ROADWAY 4" LINES 6" LINES EDGE
COUNTY ROUTE BEGIN END MILES [ YELLOW |WHITE [ YELLOW [WHITE | LINES COMMENTS
JEFFERSON KY [ 148 0.000 3.394 3.394 5.230 6.670 YES
JEFFERSON KY [ 660 0.000 0.470 0.470 0.940 0.940 YES |WATERFORD ROAD
JEFFERSON KY [ 864 0.000 3.365 3.365 5.410 6.890 | YES |POPLAR LEVEL ROAD
JEFFERSON KY [ 913 0.000 0.500 0.500 1.260 0.940 | YES
JEFFERSON KY [ 1116 0.000 0.008 0.008 0.016 0.000 NO |ZONETON ROAD
JEFFERSON KY [ 1819 0.000 4.382 4.382 9.720 10.354 YES |BILLTOWN ROAD
JEFFERSON KY [ 1819 4.382 5.189 0.807 1.614 1.614 | YES
JEFFERSON KY [ 1819 12.811 13.624 0.813 1.630 1.630 | YES
JEFFERSON KY [ 1230 0.000 8.024 8.024 10.060 | 18.180 YES |DOVER AVENUE
JEFFERSON KY [ 1531 0.000 12.656 12.656 23.364 [ 23.000 YES |EASTWOOD FISHERVILLE RD
JEFFERSON KY [ 1851 0.000 0.974 0.974 1.530 1.948 YES |HUTCHERSON DRIVE
JEFFERSON KY [ 1931 0.000 0.538 0.538 1.080 1.080 | YES
JEFFERSON KY [ 2051 1.975 6.374 4.399 8.798 8.798 | YES |[CAMP GROUND ROAD
JEFFERSON KY [ 2053 0.000 7.184 7.184 12.983 | 2.499 YES |MT.WASHINGTON ROAD
JEFFERSON KY [ 2055 0.000 4.206 4.206 8.412 8.412 | YES [WEST MANSLICK ROAD
JEFFERSON KY [ 2317 0.000 0.347 0.347 0.540 0.000 NO |BARRICKS ROAD
JEFFERSON KY [ 2840 0.000 0.107 0.107 2.330 0.214 YES |OLD SHELBYVILLE RD
JEFFERSON KY [ 2841 0.000 0.643 0.643 1.010 1.286 YES |EASWOOD CUTOFF ROAD
JEFFERSON KY [ 3222 0.000 1.057 1.057 1.991 2.110 YES |ROSE ISLAND ROAD
JEFFERSON KY [ 6162 0.000 0.295 0.295 0.727 0.618 YES |MINORS LANE-BEHIND McDONALDS
JEFFERSON KY [ 6302 0.000 0.276 0.276 0.552 0.552 | YES [OLD KY 61,SO OF MUDLANE
JEFFERSON KY | 6304 0.000 0.498 0.498 1.040 1.040 YES |OLD PRESTON HWY
TOTAL JEFFERSON RS 54.943 71.481 | 68.859 | 28.756 | 29.916

NOTES 1. 4 & 6" LINES - WATERBOURNE STRIPING - SECTION 842.
2. ESTIMATED QUANTITIES ONLY. RE-TRACE AS DIRECTED BY THE ENGINEER.
3. THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL QUANTITIES RE-TRACED.
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DETAIL 6 INCH TO 4 INCH TRANSITION

PREFERRED METHOD TO OBTAIN 6” WIDTH FOR VARIOUS STRIPING SCENARIOS
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VARIOUS COUNTIES
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PART II

SPECIFICATIONS AND STANDARD DRAWINGS
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2019 and Standard
Drawings, Edition of 2020.
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SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of letting.
The Supplemental Specifications can be found at the following link:

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx
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2020 KENTUCKY STANDARD DRAWINGS

CURVE WIDENING AND SUPERELEVATION TRANSITIONS ..o RGS-001-07
SUPERELEVATION FOR MULTILANE PAVEMENT ..ot RGS-002-06
MISCELLANEQOUS STANDARDS ...ttt RGX-001-06
APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT .......ccciiiiiiiiiiiieeeeecece e RPM-110-07
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ... TPM-100-03
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ..., TPM-105-03
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ... TPM-110-03
PAVEMENT MARKER ARRANGEMENTS TWO-LANE TWO-WAY ROADWAYS ... TPM-115-03
PAVEMENT MARKER ARRANGEMENT TWO-LANE TO FOUR-LANE TRANSITIONS ............... TPM-120-03
PAVEMENT MARKER ARRANGEMTEN ESIT GORE AND OFF-RAMP ... TPM125-03
PAVEMENT MARKER ARRANGEMTEN FOR PARALLEL DECELERATION LANE...........cccccceeeenee. TPM-126
PAVEMENT MARKER ARRANGEMTEN ON-RAMP W/ TAPERED ACCELERATION LANE....... TPM-130-03
PAVEMENT MARKER ARRANGEMTEN ON-RAMP W/ PARALLLEL ACCELERATION LANE... TPM135-03
PAVEMENT MARKER ARRANGEMTEN TWO-WAY, LEFT TURN LANE ..........ccccoiiiiiian TPM-140-04
PAVEMENT MARKER ARRANGEMENT CHANNELIZED INTERSECTION..............c.o.ooiae. TPM-145-03
PAVEMENT STRIPING DETAILS FOR TWO LANE TWO WAY ROADWAYS ... TPM-175
TYPICAL ENTRANCE RAMP MARKINGS ...ttt TPM-200
TYPICAL EXIT RAMP MARKINGS PAGE 1 ..ot TPM-201
TYPICAL EXIT RAMP MARKINGS PAGE 2......oiiiiiii e TPM 202
TYPICAL MARKINGS AT SIGNALIZED INTERSECTIONS ..ot TPM-203
TYPICAL MARKINGS FOR GORE AREAS ... et TPM-204
TYPICAL MARKINGS FOR ISLANDS AND MEDIANS ... TPM-205
TYPICAL MARKINGS FOR TURN LANES PAGE 1 ..c.oioiii e TPM-206
TYPICAL MARKINGS FOR TURN LANES PAGE 2 .....ooiiiiieceee e TPM-207
CENTERLINE RUMBLE STRIPS PLACEMENT DETAILS ..o e TPR-100
CENTERLINE RUMBLE STRIPS 4 INCH STRIPING .....cccooiiiiiiiiieeeeeeeeeee e TPR-105
CENTERLINE RUMBLE STRIPS 6 INCH STRIPING .....cccocciiiiiiiiiiieeeeeeeee e TPR-110
SHOULDER & EDGELINE RUMBLE STRIPS PLACEMENT DETAILS ..ot TPR-115
EDGELINE RUMBLE STRIP DETAILS TWO LANE ROADWAYS ..., TPR-120
SHOULDER RUMBLE STRIP DETAILS TWO LANE ROADWAYS ... TPR-125
RUMBLE STRIP DETAILS MULTI LANE ROADWAYS & RAMPS ..., TPR-130
PAVEMENT CONDITION WARNING SIGNS ..o TTD-125-03
MOBILE OPERATION FOR PAINT STRIPING CASE T ...c..cooiiiiiiiiiieecceeeeeeee e TTS-100-02
MOBILE OPERATION FOR PAINT STRIPING CASE IL......cccooiiiiiiiiieieeeeeeeeeeeee e TTS-105-02
MOBILE OPERATION FOR PAINT STRIPING CASE IIL.....cc.cooiiiiiiiiiiiieieeceeeeeeeee e TTS-110-02
MOBILE OPERATION FOR PAINT STRIPING CASE IV ...cooiiiiiiiieeeeseeeece e TTS-115-02
MOBILE OPERATION FOR DURABLE STRIPING CASE T ....cc.cooiiiiiiiieiceeeeeeee e TTS-120-02
MOBILE OPERATION FOR DURABLE STRIPING CASE IL.......cccoooiiiiiiiiiiiieeeeeecece e TTS-125-02
MOBILE OPERATION FOR DURABLE STRIPING CASE IIL......ccccociiiiiiiiiiiiiieieceeeeecece e TTS-130-02

MOBILE OPERATION FOR DURABLE STRIPING CASE IV ....cooiiiiiiiiieeeeeeeceee e TTS-135-02
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PART 111

EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I Application 3. If the contractor is in control of apprenticeship or
Il. Nondiscrimination of Employees (KRS 344) other training or retraining, including on-the-job training

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

Il. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (forty and above); or limit, segregate, or classify his
employees in any way which would deprive or tend to deprive
an individual of employment opportunities or otherwise
adversely affect his status as an employee, because of such
individual's race, color, religion, national origin, sex, disability
or age forty (40) and over. The contractor agrees to post in
conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, except that such a notice
or advertisement may indicate a preference, limitation, or
specification based on religion, national origin, sex, or age
forty (40) and over, or because the person is a qualified
individual with a disability, when religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, is a bona fide
occupational qualification for employment.

programs, he shall not discriminate against an individual
because of his race, color, religion, national origin, sex,
disability or age forty (40) and over, in admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

Revised: January 25, 2017
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or
employment, accept employment, compensation, or other economic benefit from any person or business
that contracts or does business with, or is regulated by, the state in matters in which he was directly
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an
individual from returning to the same business, firm, occupation, or profession in which he was involved
prior to taking office or beginning his term of employment, or for which he received, prior to his state
employment, a professional degree or license, provided that, for a period of six (6) months, he
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of
ministerial functions, including but not limited to filing tax returns, filing applications for permits or
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from
receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his
tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: January 27, 2017
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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- EMPLOYEE RIGHTS

UNDER THE FAIR LABOR STANDARDS ACT

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

§7.25-

BEGINNING JULY 24, 2009

OVERTIME PAY At least 1Y times your regular rate of pay for all hours worked over 40 in a workweek.

CHILD LABOR An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor.

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions:

No more than
¢ 3 hours on a school day or 18 hours in a school week;
¢ 8 hours on a non-school day or 40 hours in a non-school week.

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.

TIP CREDIT Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other
conditions must also be met.

ENFORCEMENT The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action.

Employers may be assessed civil money penalties of up to $1,100 for each willful or
repeated violation of the minimum wage or overtime pay provisions of the law and up
to $11,000 for each employee who is the subject of a violation of the Act’s child labor
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and
such assessments may be doubled, up to $100,000, when the violations are determined
to be willful or repeated. The law also prohibits discriminating against or discharging
workers who file a complaint or participate in any proceeding under the Act.

ADDITIONAL e Certain occupations and establishments are exempt from the minimum wage and/or
INFORMATION overtime pay provisions.
e Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands.
e Some state laws provide greater employee protections; employers must comply with both.
¢ The law requires employers to display this poster where employees can readily see it.
¢ Employees under 20 years of age may be paid $4.25 per hour during their first 90
consecutive calendar days of employment with an employer.
e Certain full-time students, student learners, apprentices, and workers with disabilities
may be paid less than the minimum wage under special certificates issued by the
Department of Labor.

For additional information:

1-866-4-USWAGE wHn

(1-866-487-9243) TTY: 1-877-889-5627  Us. Wage and Hou Division

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Wage and Hour Division

WHD Publication 1088 (Revised July 2009)
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PART IV

INSURANCE

Refer to
Kentucky Standard Specifications for Road and Bridge Construction,
current edition
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PART V

BID ITEMS
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222254

PROPOSAL BID ITEMS

Report Date 2/14/22

Section: 0001 - ROADWAY

LINE
0010
0020

0030

0040

0050

0060

0070

0080

0090

0100

0110
0120
0130

0140

0150

0160

BID CODE

02572
02650

06520

06520

06521

06521

06522

06522

06523

06523

06526
20411ED
22664EN

23140EN

23141EN

26162EC

ALT DESCRIPTION

QUALITY CONTROL
MAINTAIN & CONTROL TRAFFIC

PAVE STRIPING-WB PAINT-4 INW
RURAL SECONDARY ROUTES

PAVE STRIPING-WB PAINT-4 IN W
STATE PRIMARY, SECONDARY &
SUPPLEMENTAL ROUTES

PAVE STRIPING-WB PAINT-4IN Y
RURAL SECONDARY ROUTES

PAVE STRIPING-WB PAINT-4IN Y
STATE PRIMARY, SECONDARY &
SUPPLEMENTAL ROUTES

PAVE STRIPING-WB PAINT-6 IN W
RURAL SECONDARY ROUTES

PAVE STRIPING-WB PAINT-6 INW
STATE PRIMARY, SECONDARY &
SUPPLEMENTAL ROUTES

PAVE STRIPING-WB PAINT-6 IN Y
RURAL SECONDARY ROUTES

PAVE STRIPING-WB PAINT-6 IN Y
STATE PRIMARY, SECONDARY &
SUPPLEMENTAL ROUTES

PAVE STRIPING-WB PAINT-12 IN W
STATE PRIMARY, SECONDARY &
SUPPLEMENTAL ROUTES

LAW ENFORCEMENT OFFICER
WATER BLASTING EXISTING STRIPE

DURABLE WATERBORNE MARKING-6 IN W
INTERSTATE SYSTEM

DURABLE WATERBORNE MARKING-6 IN Y
INTERSTATE SYSTEM

DURABLE WATERBORNE MARKING-12 IN W
INTERSTATE SYSTEM

Section: 0002 - DEMOBILIZATION

LINE BID CODE

0170

02569

ALT DESCRIPTION

DEMOBILIZATION

QUANTITY
1.00
1.00

68.86

4.93

71.48

7.14

29.92

617.02

28.76

540.73

10.08
200.00
2,000.00

454.40
287.32

72.93

QUANTITY
1.00

UNIT UNIT PRIC

LS
LS

MILE

MILE

MILE

MILE

MILE

MILE

MILE

MILE

MILE
HOUR
LF

MILE

MILE

MILE

LS
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FP AMOUNT
$
$

$

UNIT UNIT PRIC FP AMOUNT

$



