
eProposal Jan-2009

CALL NO.  352

CONTRACT ID.  254506

WOLFE COUNTY

FED/STATE PROJECT NUMBER  FD04 119 0015 000-009

DESCRIPTION  KY HIGHWAY 15 (KY 15)

WORK TYPE  ASPHALT SURFACE WITH GRADE & DRAIN

PRIMARY COMPLETION DATE  11/15/2025

LETTING DATE:  July      24,2025
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 AM EASTERN DAYLIGHT TIME  July      24,2025.  Bids will be publicly 
announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.



TABLE OF CONTENTS

PART I            SCOPE OF WORK
 PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES
 CONTRACT NOTES
 STATE CONTRACT NOTES
 NATIONAL HIGHWAY
 ASPHALT MIXTURE
 FUEL AND ASPHALT PAY ADJUSTMENT
 COMPACTION OPTION B
 SPECIAL NOTE(S) APPLICABLE TO PROJECT
 LIQUIDATED DAMAGES
 ELECTRONIC DELIVERY MANAGEMENT SYSTEM (E-TICKETING) 

ASPHALT
 EXPERIMENTAL KYCT AND HAMBURG TESTING
 COORDINATION OF WORK WITH OTHER CONTRACTS
 EDGE KEY (BY LINEAR FEET)
 TYPICAL SECTION DIMENSIONS
 TRAFFIC CONTROL PLAN
 UTILITY IMPACT & RAIL CERTIFICATION NOTES
 SKETCH MAP(S)
 SUMMARY SHEET(S)
 TYPICAL SECTION(S)
 DETAIL SHEET(S)

PART II SPECIFICATIONS AND STANDARD DRAWINGS
 STANDARD AND SUPPLEMENTAL SPECIFICATIONS
 [SN-1I] PORTABLE CHANGEABLE MESSAGE SIGNS
 [SN-11M] BARCODE LABEL ON PERMANENT SIGNS
 2020 STANDARD DRAWINGS THAT APPLY

PART III EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
 LABOR AND WAGE REQUIREMENTS
 EXECUTIVE BRANCH CODE OF ETHICS
 KENTUCKY EQUAL EMPLOYMENT OPPORTUNITY ACT OF 1978 

LOCALITY / STATE
 PROJECT WAGE RATES / STATE FUNDED

PART IV BID ITEMS

WOLFE COUNTY
FD04 119 0015 000-009

Contract ID:  254506
Page 2 of 125



 
 

PART I 
 

SCOPE OF WORK 
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ADMINISTRATIVE DISTRICT - 10
CONTRACT ID - 254506

COUNTY - WOLFE

PCN - 1011900152501
FD04 119 0015 000-009

KY HIGHWAY 15 (KY 15) (MP 0) FROM THE COUNTY LINE TO 0.19 MILES SOUTH OF LITTLE WOLFE DRIVE, MILL
AND TRENCH SHOULDER WITH FULL DEPTH PAVEMENT, OVERLAY AND RESTRIPE ROADWAY WITH
CENTERLINE BUFFER (MP 8.479), A DISTANCE OF 08.48 MILES.ASPHALT SURFACE WITH GRADE & DRAIN SYP
NO. 10-00952.00. 
GEOGRAPHIC COORDINATES LATITUDE 37:40:54.00 LONGITUDE 83:29:50.00
ADT 4,353

FD04 119 0015 000-009

COMPLETION DATE(S):
COMPLETED BY 11/15/2025 APPLIES TO ENTIRE PROJECT
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CONTRACT NOTES 
 
 
INSURANCE 
Refer to Kentucky Standard Specifications for Road and Bridge Construction, current edition.   
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
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foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
 
For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by email to kytc.projectquestions@ky.gov.  The 
Department will attempt to answer all submitted questions.  The Department reserves the right 
not to answer if the question is not pertinent or does not aid in clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/construction-
procurement).  The answers provided shall be considered part of this Special Note and, in case of 
a discrepancy, will govern over all other bidding documents. 
 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The state agency certifies that it is in compliance with the provisions of KRS 45A.150, "Access 
to contractor's books, documents, papers, records, or other evidence directly pertinent to the 
contract."  The Contractor, as defined in KRS 45A.030, agrees that the contracting agency, the 
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Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative 
Research Commission, or their duly authorized representatives, shall have access to any books, 
documents, papers, records, or other evidence, which are directly pertinent to this agreement for 
the purpose of financial audit or program review. The Contractor also recognizes that any books, 
documents, papers, records, or other evidence, received during a financial audit or program 
review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. Records and 
other prequalification information confidentially disclosed as part of the bid process shall not be 
deemed as directly pertinent to the agreement and shall be exempt from disclosure as provided in 
KRS 61.878(1)(c). 
 
 
BOYCOTT PROVISIONS 
If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently 
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an 
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. 
Note: The term Boycott does not include actions taken for bona fide business or economic 
reasons, or actions specifically required by federal or state law.  
 
If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and 
will not for the duration of the contract engage in, in energy company boycotts as defined by 
KRS 41.472.   
 
 
LOBBYING PROHIBITIONS 
The contractor represents that they, and any subcontractor performing work under the contract, 
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) 
years, and pledges to abide by the restrictions set forth in such statute for the duration of the 
contract awarded.  
 
The contractor further represents that, pursuant to KRS 45A.328, they have not procured an 
original, subsequent, or similar contract while employing an executive agency lobbyist who was 
convicted of a crime related to the original, subsequent, or similar contract within five (5) years 
of the conviction of the lobbyist. 
 

Revised:  1/1/2025 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 05/05/2025 

  
 
1.0 BUY AMERICA REQUIREMENT. 

 
Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as 
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to 
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and 
steel reinforcing bars shall occur in the United States of America, including the application of:  

• Coating,  
• Galvanizing,  
• Painting, and  
• Other coating that protects or enhances the value of steel or iron products.  
  

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material, 
and may be used regardless of source in the domestic manufacturing process for steel or iron material:  

• Pig iron,  
• Processed, pelletized, and reduced iron ore material, or  
• Processed alloys.  
  

The Contractor shall submit a certification stating that all manufacturing processes involved with the 
production of steel or iron materials occurred in the United States.  

  
Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of 
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or 
certified mill test reports are required as the basis of acceptance by the Department.  

 
Use foreign materials only under the following conditions:  

  
1) When the materials are not permanently incorporated into the project; or  
2) When the delivered cost of such materials used does not exceed 0.1 percent  
of the total Contract amount or $2,500.00, whichever is greater.  
  

The Contractor shall submit to the Engineer the origin and value of any foreign material used. 
 

2.0 – BUILD AMERICA, BUY AMERICA (BABA) 
 

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement 
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA), 
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted 
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials 
used in infrastructure projects funded by federal financial assistance to be produced in the United States. 
Comply with 2 C.F.R § 184. 
 
BABA permits FHWA participation in the Contract only if domestic steel and iron will be used on the Project. 
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must 
be produced in the United States and all manufacturing processes, including application of a coating, for 
these materials must occur in the United States. Coating includes all processes that protect or enhance the 
value of the material to which the coating is applied. This requirement does not preclude a minimal use 
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total 
contract amount under the Contract or $2,500.00 whichever is greater.  

 
BABA permits FHWA participation in the Contract only if all “construction materials” as defined in the Act 
are made in the United States. The Buy America preference applies to the following construction materials 
incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including 
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including 
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall.  Contractor will be 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 05/05/2025 

  
 
required to use construction materials produced in the United States on this Project. The Contractor shall 
submit a certification stating that all construction materials are certified to be BABA compliant.  
 
3.0 FINAL RULE – FHWA’S BUY AMERICA REGULATION TO TERMINATE GENERAL 
APPLICABILITY WAIVER FOR MANUFACTURED PRODUCTS  

• March 17, 2025 (effective date): For all Federal-aid projects obligated on or after March 15, 2025, 
all iron or steel products, as defined in § 635.410(c)(1)(iii), must comply with FHWA’s Buy 
America requirements for steel and iron in § 635.410(b). In addition, for all Federal-aid projects 
obligated on or after March 15, 2025, per § 635.410(c)(2), articles, materials, and supplies should be 
classified as an iron or steel product, a manufactured product, or another product as specified by law 
or in 2 CFR part 184 (such other products specified by law or in 2 CFR part 184 include “excluded 
materials” and “construction materials”); an article, material, or supply must not be considered to 
fall into multiple categories.   

• October 1, 2025: The final assembly requirement will become effective for Federal-aid projects 
obligated on or after October 1, 2025. This means that, for manufactured product to be Buy America 
compliant, for Federal-aid projects obligated on or after October 1, 2025, final assembly of the 
manufactured product must occur in the United States. 

• October 1, 2026: The 55 percent requirement will become effective for Federal-aid projects 
obligated on or after October 1, 2026. This means that, for manufactured product to be Buy 
America-compliant, for Federal-aid projects obligated on or after October 1, 2026, all manufactured 
products permanently incorporated into the project must both be manufactured in the United States 
(satisfy the final assembly requirement) and have the cost of the components of the manufactured 
product that are mined, produced, or manufactured in the United States be greater than 55 percent of 
the total cost of all components of the manufactured product (satisfy the 55 percent requirement). 
 

4.0 – ADDITIONAL REQUIREMENTS 

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/ 
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format 
below. After submittal, the Contractor is bound by its original certification. 

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof 
to establish that it’s in compliance. 
 
At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America 
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable 
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet. 
 
Please refer to the Federal Highway Administration’s Buy America webpage for more information.  
 
Buy America - Construction Program Guide - Contract Administration - Construction - Federal Highway 
Administration (dot.gov) 
 

 
Effective - June 26, 2025, Letting 
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SPECIAL NOTE – BUY AMERICA REQUIREMENTS AND BUILD 
AMERICA, BUY AMERICA (BABA) ACT 05/05/2025 

  
 
 BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE 

 
 

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy 
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313, 23 C.F.R. § 635.410 and 2 C.F.R § 184. 
 

 
  Date Submitted:  
 
  

 Contractor: ______ 
  
  Signature:  
 
  Printed Name:  
 
 
 

  Title:  
 
 
 
 
 

 
NOTE:  THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT 
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL 
NOTES CONTAINED IN THE PROJECT PROPOSAL. 
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIES TO RESIDENT 
BIDDERS
By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the 
bidders residency.  Bidders who want to claim resident bidder status should complete the 
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding 
software.  Submittal of the Affidavit should be done along the bid in Bid Express. 

April 30, 2018
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NATIONAL HIGHWAY

Be advised this project is on the NATIONAL HIGHWAY SYSTEM.

 
ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an

established Contract unit price of $1.00.  The Department will calculate actual adjustment quantities after work is completed.  If

existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional

monies with a change order.

 
OPTION B

Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in

accordance with Sections 402 and 403.

WOLFE COUNTY
FD04 119 0015 000-009

Contract ID:  254506
Page 12 of 125



Special Notes Applicable to Project 
General Notes & Description of Work 

 

 
 
CAUTION 
The information in this proposal and the type of work listed herein are approximate only and are not to be 
taken as an exact evaluation of the materials and conditions to be encountered during construction; the bidder 
must draw his/her own conclusions when developing the Unit Bid Prices for each bid item.  As such, if the 
conditions encountered are not in accordance with the information shown, the Department does not 
guarantee any changes to the Unit Bid Prices nor extension of the contract will be considered.  The Department 
will pay for bid item quantity overruns, but only if pre-approved by the Engineer. 
 
STATIONING 
The contractor is advised that the planned locations of work were established from a beginning station 
number, which is STA 0+00  at the Wolfe County line and corresponds to Milepoint 0.00 along KY 15.   
NOTE:  The existing mile marker signs may not correspond to the proposed work locations. 
 
RIGHT OF WAY LIMITS 
The Department has not established the exact limits of the Right-of-Way.  Unless a consent and release form 
is obtained from the adjoining property owner, limit work activities to the obvious Right-of-Way and staging 
areas secured and environmentally cleared by the Contractor at no additional cost to the Department.  In the 
event that private improvements (i.e., fences, buildings, etc.) encroach upon the Right-of-Way, the contractor 
shall notify the Engineer and limit work activities in order to NOT disturb the improvements.  If they become 
necessary, the Department will secure consent and releases from property owners through the Engineer.  Be 
responsible for all encroachments onto private lands. 
 
CONTROL 
Perform all work under the absolute control of the Department of Highways.  Obtain the Engineer’s approval 
of all designs required to be furnished by the Contractor prior to incorporation into the work.  The Department 
reserves the right to have other work performed by other contractors and its own forces and to permit public 
utility companies and others to do work during the construction within the limits of, or adjacent to, the project.  
Conduct operations and cooperate with such other parties so that interference with such other work will be 
reduced to a minimum.  The Department will not honor any claims for money or time extension created by the 
operations of such other parties.  Should a difference of opinion arise as to the rights of the Contractor and 
others working within the limits of, or adjacent to, the project, the Engineer will decide as to the respective 
rights of the various parties involved in order to assure the completion of the Department’s work in general 
harmony and in a satisfactory manner, and his/her decision shall be final and binding upon the Contractor. 
 
DESCRIPTION OF WORK 
Except as specified herein, perform all work in accordance with the Department’s Standard Specifications, 
Supplemental Specifications, applicable Special Notes and Special Provisions, and applicable Standard and Sepia 
Drawings, current editions.  Furnish all materials, labor, equipment, and incidentals for the following work: 

 
Pavement Resurfacing.  The existing roadway is to be resurfaced from Station 0+00 to Station 447+70.66.  
Paving limits to encompass entire roadway including existing/proposed paved shoulders. Other items that 
may be associated with the pavement resurfacing include:  construction of edge keys, installation of rumble 
strips, and application of pavement markings.  Refer to the rumble strip Standard Drawings for recommended 
placement of rumble strips and see Striping Detail Sheet in the plans. 
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General Notes & Description of Work 
Page 2 of 2 
 
 

 
Shoulder Mill & Trench Full Depth Pavement. Construct a 6 ft trench along the shoulder on one side of the 
road as identified on the plan sheets. Replace with asphalt surface and asphalt base as shown on the typical 
section.  
 
Removal of Existing Signing Assemblies and Installation of Proposed Signing.  A quantity of “Remove Sign” 
has been included for removal of existing signs along the corridor, as identified on the Plans and the General 
Summary. An estimated quantity of new signing and sign post is included on the Signing Summary.  The 
Contractor and Engineer will work with the District Traffic Section to determine the final signing layout and 
sign types prior to installation of the proposed signing.  Refer to the Special Note for Signing and the Special 
Note for Signage for more details concerning the procedures for determining and staking the final layout and 
installation of the signing. 
 
Temporary Striping.  A quantity Pave Striping – Temp Paint –6 in has been included in the contract. The 
Contractor and Engineer should work together to determine any locations throughout the project 
requiring temporary pavement striping.  The Engineer will make the final determination as to the 
quantities and placement of temporary pavement striping.  
 
Thermoplastic 6” Striping.  A quantity of Pave Striping – Thermo – 6 in has been included in the contract to 
restripe the entire corridor with 6” thermoplastic paint. Use the Striping Detail sheet included in the plan set 
to layout striping.  
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Special Note for Staking  
 
 
 
Perform Contractor Staking according to Section 201; except, in addition to the requirements of Section 201, 
perform the following: 
 

1. Contrary to Section 201.03.01, perform items 1 & 2 usually performed by the Engineer. 

2. Using stakes, paint marks on the pavement, mag nails, and/or any other means approved by the 
Engineer, the Contractor shall mark and/or stake the proposed sign locations in the field.  NOTE:  The 
proposed signs are listed in the proposal by approximate location and are NOT to be taken as the exact 
location for the signs.  During staking operations the Contractor shall review the signing layout and 
existing field conditions and look for potential conflicts, including but not limited to utilities, driveways, 
visual obstructions, etc.  When conflicts are found, adjust the staked location of signs to mitigate 
conflicts.  Because the sign locations in the proposal are approximate and the location of some signs may 
need to be adjusted due to conflicts, during staking operations the Contractor shall refer to and utilize 
the information in the Manual on Uniform on Traffic Control Devices (MUTCD), current edition.  The 
MUTCD cover items such as:  appropriate sign location, advance placement distances, and spacing 
requirements for signing. The intent is for the proposed signs to be consistent with, and meet the 
requirements of, the MUTCD.  Once the proposed sign locations have been staked, notify and coordinate 
with the District Traffic Engineer, and perform a review of the staked locations.  Adjust the staked 
locations, as directed by the District Traffic Engineer and obtain approval of the final staked locations.  
This review will also be used to determine if there are any existing signs that require removal and/or 
relocation.  Provide the District Traffic Engineer with 2 weeks of notice when a route will be ready for a 
review of the staked locations.  NOTE:  The District Traffic Engineer may determine that the proposed 
signing, including sign types and messages, needs to be adjusted and/or modified from what is shown in 
the proposal.  Therefore, the Contractor shall not order any sign material for a route until the route has 
been staked and final sign location approval has been given by the District Traffic Engineer.   

3. Using paint marks on the pavement, and/or any other means approved by the Engineer, the Contractor 
shall layout and pre-mark the proposed striping, pavement markings, etc.  Adjust as necessary to 
accommodate the existing site conditions and to provide proper alignment of the proposed thru and 
turning lanes. Take extra care in laying out the proposed passing zones and obtain approval of the pre-
marked passing zone layouts from the Engineer and/or District Traffic Engineer prior to installing the 
passing zone striping. 

4. Prior to incorporating into the work, obtain the Engineers approval of all revisions determined by the 
Contractor. 

5. Perform any and all other staking operations required to control and construct the work. 
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Special Note for Shoulder Milling/Trenching 
 
 
 
Trench shoulders as shown on the Typical Section.  The Engineer may eliminate locations along the route 
from shoulder trenching (e.g. road approaches, turn lanes, entrances, etc.).  For entrances and road 
approaches, the Engineer will determine whether to omit the trenching or continue the trenching across 
the entrance or approach.  DO NOT trench across entrances or road approaches without the Engineer’s 
approval.  If trenching is achieved by means other than milling, saw cut the pavement 7 inches deep to 
create a smooth edge prior to excavating the shoulder trench.  Excavate the material from the shoulder 
and maintain the proposed cross-slope as shown on the Typical Sections.  The intent is to mill, or excavate, 
the entire trench so that the proposed shoulder slope is retained at the end of the paving operation.  
Reshape and compact excavated material from the trench on the outside edge of the newly paved 
shoulder as shown on the Typical Section. 
 
Retain possession of excess materials and/or materials the Engineer deems unsuitable for reuse and waste 
the materials off the right-of-way at sites obtained by the Contractor at no additional cost to the 
Department.  See Special Provision for Waste and Borrow. 
 
Accept payment at the contract unit price per square yard for SHOULDER MILLING/TRENCHING as full 
compensation for all labor, materials, equipment, and incidentals for excavating the shoulder trench and 
reuse and/or disposal of the excavated material. 
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Special Note for Signage 
 
 
 
All sign sheeting shall be from the Cabinet’s List of Approved Materials. 
 
All permanent signs and sign components shall be fabricated using Type XI sheeting. 
 
The following signs and sign components shall be fabricated using Type XI fluorescent yellow sheeting: 

o Horizontal Alignment Signs and Plaques, including signs shown in Figure 2C-1 of the MUTCD 
o All Advisory Speed (W13-1P) plaques 

 
The following signs shall be fabricated using Type XI fluorescent yellow-green sheeting: 

o School and school bus warning signs, including the fluorescent yellow-green signs shown in Figures 
7B-1 and 7B-6 of the MUTCD and other school-related warning signs that are not included in the 
MUTCD.  

o Bicycle Warning (W11-1) signs and SHARE THE ROAD (W16-1P) plaques or diagonal downward 
pointing arrow (W16-7P) plaques that supplement Bicycle Warning signs. 

o Pedestrian Warning signs and diagonal downward pointing arrow plaques that supplement 
Pedestrian Warning signs. 

o In-Street Pedestrian Crossing (R1-6) signs and Overhead pedestrian Crossing (R1-9) signs 
o Supplemental plaques to any of the previously listed signs 
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Special Note for Signing

I. DESCRIPTION

Except as provided herein, this work shall be performed in accordance with the current edition of theManual
on Uniform Traffic Control Devices (MUTCD), the Department's current Standard Specifications and Interim
Supplemental Specifications, applicable Standard and Sepia Drawings, and applicable Special Provisions.
Article references are to the Standard Specifications. This project shall consist of furnishing all labor,
equipment, materials, and incidentals for the following:

(1) Maintaining and Controlling Traffic; (2) Furnish, Fabricate, and Erect Signs; and (3) All other work
specified in the Contract.

II. MATERIALS

All materials shall be sampled and tested in accordance with the Department's Sampling Manual and the
materials shall be available for sampling a sufficient time in advance of the use of the materials to allow for
the necessary time for testing unless otherwise specified in these Notes.

A. Maintain and Control Traffic. See Traffic Control Plan.

III. CONSTRUCTION METHODS

A. Maintain and Control Traffic. See Traffic Control Plan.

B. Site Preparation. Be responsible for all site preparation including, but not limited to: clearing and
grubbing, staking, excavation, backfill, and removal of obstructions or any other material not covered
by other items. Perform all site preparation only as approved or directed by the Engineer.

C. Staking. See Special Note for Staking.

D. Signs and Posts. Before beginning installation, the Contractor shall furnish to the Engineer drawings,
descriptions, manufacturer’s cuts, etc. describing and/or detailing all material to be used. Mill test
reports for beams, steel panels, and each different gauge of aluminum or steel sheeting used must
be submitted to the Division of Construction and approved prior to erection.

Fabricate sheet signs from .080 or .125 gauge aluminum alloy 5052 H38 or 6061 T6, in accordance
with ASTM B 209, and to the size and shape specified. Prepare the side of the aluminum sheet to
receive the retroreflective background material according to the recommendations of the sheeting
and retroreflective material manufacturer(s). Sheeting used as background material for sign faces is
to be the color specified and visually in accordance with the standard requirements of ASTM D 4956
and meet the requirements of Section 830 of the Standard Specifications. Contrary to Section
830.02.06, only the types and colors of sheeting as specified in the proposal will be accepted. All
retroreflective material shall be fabricated and assembled in accordance with the specifications
and/or recommendations of the manufacturer(s).
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All hardware for the erection of sheeting signs shall be rust resistant: stainless steel, zinc coated,
aluminum, or an Engineer approved material. All beams and sign posts shall be of sufficient lengths
so that a single, continuous length of sign post extends from the top of the sign to the required
embedment in the anchor. Splicing of the sign post shall NOT be allowed. For installations in soil,
Type I steel posts shall be mounted on either a standard anchor, with soil stabilizer plate, or on a
Type D breakaway sign support. Refer to Sheeting Sign Detail Sheet 1 of 2 for installation details for
a standard anchor with soil stabilizer plate. When installing a standard anchor with soil stabilizer
plate, if solid rock is encountered, the Contractor shall drill a hole to the required depth into the rock,
install the anchor into the hole, and backfill the anchor post with concrete, or othermethod approved
by the Engineer. The cost shall be incidental to Type I steel post, and a soil stabilizer plate will not be
required. Refer to Standard Drawing RGX 065, current edition, for installation details of Type D
breakaway sign supports. Approved manufacturers for Type D breakaway sign supports have been
placed on the list of approved materials. For installations to be installed on sufficiently cured existing
concrete, such as a sidewalk, concrete median, etc., Type I steel posts shall be mounted on a Type D
SurfaceMount. For Type D SurfaceMounts use only Redi TorqueModel 280 SurfaceMount Slip Base
Assembly (part number SMSB) by Xcessories Squared of Auburn, IL. Prior to installation, the
Contractor shall submit to the Engineer shop drawings of the Type D Surface Mount. Install the Type
D Surface Mount according to all the applicable requirements of the manufacturer (see shop
drawings). If a Type D breakaway sign support is specified for a location that has an asphalt surface,
the Contractor shall install the Type D breakaway sign support detailed on Standard Drawing RGX
065, current edition. All steel post shall meet the requirements of Section 832. All hardware
including, but not limited to, sign post anchors, soil stabilizer plates, nuts, bolts, washers, fasteners,
fittings, and bracing, or any other incidentals necessary to erect the signs shall be furnished by the
Contractor and will be incidental to the work.

New concrete bases, posts, support anchors, signs, etc. are to be installed prior to dismantling any
existing sign(s). The removal of existing signs, posts, and support anchors is to be performed
concurrently with the installation of new signs, posts, and support anchors, under the same lane
closure during the same work shift. Completely remove existing sign support anchors or remove
them to a minimum depth of six (6) inches below existing ground line and backfill the disturbed area
to the existing ground line.

When listed on the plans and/or summaries, fabricate Reflective Sign Post Panels from .080 gauge
aluminum alloy 5052 H38 or 6061 T6, in accordance with ASTM B 209 and to the size(s) specified.
Prepare the side of the aluminum sheet to receive the retroreflective background material according
to the recommendations of the sheeting and retroreflective material manufacturer(s). Sheeting for
the Reflective Sign Post Panels shall be the same Type and color as the sign installed on the post.
Examples include:

 Red, fluorescent yellow, and fluorescent yellow green (Type XI Sheeting)
 White and yellow (Type XI Sheeting)

Reflective Sign Post Panels shall be 2 inches wide and will typically have a height of 60 inches for rural
installations and typically have a height of 84 inches for urban installations. There will be certain
instances where a proposed Reflective Sign Post Panel will have a height dimension less than 60
inches; typically, this will be when the bottom of the bottom most sign is mounted lower than the
standard 5 ft minimum mounting height (e.g. 3 ft or 4 ft mount heights). In those cases, the height
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of the Reflective Sign Post Panel is expected to closelymatch (within 1 2 inches) the distance between
the top of the anchor or support to the bottom edge of the bottom most sign. Reflective Sign Post
Panels shall have three 3/8” holes (one hole in the top 3”, one hole near the center, and one hole in
the bottom 3”) that align with the holes on the Type I steel post.

All manufactured sheeting signs shall be free of visual defects including, but not limited to: cracks,
tears, ridges, humps, discoloration, etc., and defective signs shall be replaced at no additional cost to
the Department.

All sign blanks shall be hole punched by themanufacturer for either horizontal or vertical installation.
Attach all aluminum sheeting signs to square post with 3/8” all steel rivets and nylon washers. Use
bracing as indicated on the plans, summaries, and/or standard signing detail sheets, and/or when
directed by the Engineer and/or District Traffic Engineer.

All sign posts shall be attached to anchors with 5/16” corner bolts and 5/16” flanged nuts, and all
post and anchor cuts shall be treated with a Cold Galvanizing Compound spray.

Sign posts shall be erected vertically by using a bubble level. The tolerance shall be a two (2) degree
angle in any direction. For locations where more than one sign is mounted beside each other, the
posts shall be spaced to provide approximately six inches (6”) of spacing between signs.

E. Remove & Relocate Sheet Signs. When listed on the plans and/or summaries, and/or as directed by
the Engineer and/or District Traffic Engineer, remove the specified existing sheet sign(s) from the
existing post(s) and reinstall on a new sign post. Once the specified existing sheet sign(s) have been
removed and relocated, and if the existing sign post(s) are no longer needed to support other existing
signs, removal of the existing sign post(s) will be paid under the bid item REMOVE SIGN. If any of the
existing hardware components (bracing, brackets, bolts, rivets, etc.) are found to have pre existing
damage or are damaged during the Contractor’s removal and reinstallation efforts, the Contractor
shall provide the necessary replacement hardware for proper re installation of the sheet sign. These
components shall be incidental to the bid item REMOVE AND RELOCATE SHEET SIGNS.

Prior to removing and reinstalling a sheet sign, the Contractor shall first review the existing sheet sign
for damage. It is the Contractor’s responsibility to notify the Engineer of any existing sheet sign
damage prior to removal and relocation of the sheet sign, so that it can be documented that the
existing sheet sign had pre existing damage. If the Contractor does not make the Engineer aware of
pre existing damage prior to detaching the sheet sign from its existing post, the Department will
assume the damage was the result of the Contractor’s removal and reinstallation efforts. The
Contractor shall replace any sheet signs that are damaged during the removal and reinstallation
efforts. Replacement of sheet signs damaged by the Contractor shall be incidental to the bid item
REMOVE AND RELOCATE SHEET SIGNS.

If the existing sheet sign is found to have pre existing damage, the Department will provide the
Contractor with a new sheet sign to replace the sheet sign with pre existing damage. Detaching the
existing, damaged sheet sign from the existing post and attaching the new, Department provided
sheet sign to the new sign post shall be incidental the bid item REMOVE AND RELOCATE SHEET SIGNS.
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F. Remove & Relocate Sign Assemblies. When listed on the plans and/or summaries, and/or as
directed by the Engineer and/or District Traffic Engineer, remove the specified existing sign
assemblies from the existing location and reinstall in a new location. The Department will consider
all signs attached to one or more connected posts as a single sign assembly, no matter how many
signs are attached to the existing sign assembly. If any of the existing hardware components (bracing,
brackets, bolts, rivets, etc.) are found to have pre existing damage or are damaged during the
Contractor’s removal and reinstallation efforts, the Contractor shall provide the necessary
replacement hardware for proper re installation of the sign assembly. These components shall be
incidental to the bid item REMOVE AND RELOCATE SIGN ASSEMBLY.

Prior to removing and relocating a sign assembly, the Contractor shall review the existing sign(s) and
sign post(s) for damage. It is the Contractor’s responsibility to notify the Engineer of any sign or sign
post damage prior to removal and relocation of the sign assembly, so that it can be documented that
the existing sign and/or sign post had pre existing damage. If the Contractor does not make the
Department aware of pre existing damage prior to removing a sign assembly from its existing
location, the Department will assume the damage was the result of the Contractor’s removal and
reinstallation efforts. The Contractor shall replace any components of a sign assembly that are
damaged during removal and relocation. Replacement of any components damaged by the
Contractor shall be incidental to the bid item REMOVE AND RELOCATE SIGN ASSEMBLY.

If an existing sign that is part of a sign assembly to be removed and relocated is found to have pre
existing damage, the Department will provide the Contractor with a new sign to replace the sign with
pre existing damage. Detaching the existing, damaged sign from the existing post and attaching the
new, Department provided sign to the relocated existing post shall be incidental to the bid item
REMOVE AND RELOCATE SIGN ASSEMBLY.

If an existing sign assembly that is to be removed and relocated is found to not have an existing soil
stabilizer plate, or if the soil stabilizer plate and/or anchor is damaged during removal, then a new
soil stabilizer plate and/or anchor shall be provided by the Contractor and shall be incidental to the
bid item REMOVE AND RELOCATE SIGN ASSEMBLY.

If an existing sign assembly that is being relocated is not currently mounted on a Type D breakaway
sign support, but the plans and/or summaries indicate, or wind load standards dictate, a Type D
breakaway sign support or a Type D Surface Mount is required, provide and install the specified Type
D support as part of the removal and reinstallation efforts. Type D breakaway sign supports shall be
paid under the bid item GMSS TYPE D and Type D Surface Mount supports shall be paid under the
bid item GMSS TYPE D (SURFACE MOUNT).

If an existing sign that is being relocated is found to have pre existing damage to one or more of the
sign post, the Department will NOT utilize the bid item REMOVE AND RELOCATE SIGN ASSEMBLY for
removing and relocating such a sign assembly. Instead, the Department will require the Contractor
to install a new sign post(s) at the new location, and pay for the new post(s) under the bid item STEEL
POST TYPE I. Detaching the existing sign(s) from the existing, damaged post(s) and attaching the
existing sign(s) to the new sign post(s) shall be incidental to the bid item STEEL POST TYPE I. Any
hardware that is needed to complete the installation shall also be incidental to the bid item STEEL
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POST TYPE I. Removal of the existing damaged post(s) and any other sign components not needed
will be paid under the bid item REMOVE SIGN.

G. Property Damage. The Contractor shall be responsible for all damage to public and/or private
property resulting from the Contractor’s activities. Repair or replace damaged roadway features in
like kind materials and design as directed by the Engineer at no additional cost to the Department.
Repair or replace damaged private property in like kind materials and design to the satisfaction of
the owner and the Engineer at no additional cost to the Department.

H. Coordination with Utility Companies. Locate all underground, above ground, and overhead utilities
prior to beginning construction. Be responsible for contacting and maintaining liaison with all utility
companies that have utilities located within the project limits. Do not disturb existing overhead or
underground utilities. It is not anticipated that any utility facilities will need to be relocated and/or
adjusted; however, in the event that it is discovered that the work does require that utilities be
relocated and/or adjusted, the utility companies will work concurrently with the Contractor while
relocating their facilities. Be responsible for repairing all utility damage that occurs due to the
Contractor’s operations at no additional cost to the Department. NOTIFY THE ENGINEER AND THE
UTILITY OWNER(S) IMMEDIATELY WHEN IT IS DISCOVERED OR ANTICIPATED THAT ANY UTILITY
CONFLICT COULD DELAY THE CONTRACTOR’S OPERATIONS. If the total delay exceeds ten working
days, an extension of the specified completion date will be negotiated with the Contractor for delay
to the Contractor's work; however, no extension will be granted for any delay caused by the
Contractor’s failure to notify the Engineer and/or the utility company as specified above when a
conflict is discovered or anticipated as specified.

I. Caution. The information in this proposal and the type of work listed herein are approximate only
and are not to be taken as an exact evaluation of the materials and conditions to be encountered
during construction; the bidder must draw his/her own conclusions when developing the Unit Bid
Prices for each bid item. As such, if the conditions encountered are not in accordance with the
information shown, the Department does not guarantee any changes to the Unit Bid Prices nor
extension of the contract will be considered. The Department will pay for bid item quantity overruns,
but only if pre approved by the Engineer.

J. Control. Perform all work under the absolute control of the Department. Obtain the Engineer’s
approval of all designs required to be furnished by the Contractor prior to incorporation into the
work. The Department reserves the right to have other work performed by other contractors and its
own forces, and to permit public utility companies and others to do work during the construction
within the limits of, or adjacent to, the project. Conduct operations and cooperate with such other
parties so that interference with such other work will be reduced to a minimum. The Department
will not honor any claims for money or time extension created by the operations of such other
parties.

Should a difference of opinion arise as to the rights of the Contractor and others working within the
limits of, or adjacent to, the project, the Engineer will decide as to the respective rights of the various
parties involved in order to assure the completion of the Department’s work in general harmony and
in a satisfactory manner, and the Engineer’s decision shall be final and binding upon the Contractor.
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K. Clean Up, Disposal of Waste. Clean up the project area as work progresses. Dispose of all removed
concrete, debris, and other waste as per Section 204.03.08. The Department will incur no cost to
obtain the disposal sites. The Department will NOT make direct payment for disposal of waste and
debris from the project. Existing anchors, signs, posts, and any other hardware or material removed
from the site are to become the property of the Contractor. See Special Provision for Waste and
Borrow Sites.

L. Final Dressing, Seeding and Protection. Grade all disturbed areas to blend with the adjacent
roadways features and to provide a suitable seed bed. Apply Class A Final Dressing to all disturbed
areas, both on and off the Right of Way. Sow all disturbed earthen areas with the applicable seed
mixture(s) according to Section 212.03.03.

IV. METHOD OF MEASUREMENT

A. Maintain and Control Traffic. See Traffic Control Plan.

B. Site Preparation. Other than the bid items listed, the Department will NOTmeasure Site Preparation
for payment, but shall be incidental to the project bid items.

C. Signs and Reflective Sign Post Panels. The Department will measure the finished in place area of
signs and Reflective Sign Post Panels in Square Feet.

D. Sign Posts. The Department will measure the finished in place length of sign posts in Linear Feet,
from the top of the anchor, or top of the sign support, to the top of the sign post. Laps, cutoffs,
excess, and waste will NOT be measured for payment.

E. Type D Breakaway Sign Supports. The Department will measure Type D breakaway sign supports as
Each support installed.

F. Type D Surface Mounts. The Department will measure Type D Surface Mounts as Each surface
mount installed.

G. Class A Concrete for Signs. The Department will measure the Class A Concrete used in conjunction
with Type D breakaway sign support installations in Cubic Yards. Any concrete that is required as
backfill due to hitting rock during a standard installation shall be incidental to the bid item STEEL
POST TYPE I, and soil stabilizers will not be required.

H. Remove Sign. The Department will consider all signs attached to one or more connected posts as a
single sign. The Department will measure as Each sign assembly removed and NOT each individual
sign removed.

I. Remove& Relocate Sheet Signs. The Department will measure sheet signs removed from an existing
sign post and reinstalled on a new sign post as Each sheet sign removed and reinstalled. as indicated
in the contract documents, or as directed by the Engineer. The new sign post shall be measured as
indicated in paragraph D. of this section.
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J. Remove& Relocate Sign Assemblies. The Department will consider all signs attached to one ormore
connected posts as a single sign assembly. When the contract documents indicate that an existing
sign assembly is to be removed from its existing location and reinstalled in a new location, the
Department will measure and pay for “Remove and Relocate Sign Assembly” as each sign assembly
removed and relocated; NOT each individual sign removed and relocated.

K. Items Provided by KYTC. The Department will NOT measure for payment the installation of signs
and/or surface mounts provided by KYTC. These activities shall be incidental to the bid item STEEL
POST TYPE I.

L. Clean Up, Disposal of Waste, Final Dressing, Seeding and Protection. The Department will NOT
measure for payment the following activities: Clean Up, Disposal ofWaste, Final Dressing and Seeding
and Protection.

V. BASIS OF PAYMENT

A. Maintain and Control Traffic. See Traffic Control Plan.

B. Signs and Reflective Sign Post Panels. The Department will make payment for the completed and
accepted quantities under the bid item SBM ALUM SHEET SIGNS .125 IN or .080 IN. The Department
will consider payment full compensation for all work and incidentals necessary to install the signs
and any Reflective Sign Post Panels, as required by these notes and the details found elsewhere in
the plans/proposal, at the locations indicated on the summary sheets, plans, and/or as directed by
the Engineer.

C. Sign Posts. The Department will make payment for the completed and accepted quantities under
the bid item STEEL POST TYPE I. The Department will consider payment full compensation for all
work and incidentals necessary to install the sign posts as required by these notes and the details
found elsewhere in the plans/proposal.

D. Type D Breakaway Sign Supports. The Department will make payment for the completed and
accepted quantities under the bid item GMSS TYPE D. The Department will consider payment full
compensation for all work and incidentals necessary to install the Type D breakaway sign supports
as required by Standard Drawing RGX 065, current edition.

E. Type D Surface Mounts. The Department will make payment for the completed and accepted
quantities under the bid item GMSS TYPE D (SURFACE MOUNT). The Department will consider
payment full compensation for all work and incidentals necessary to install the Type D surface
mounts according to all applicable manufacturer requirements.
NOTE: The permissible Type D Surface Mount alternative is: Redi Torque Model 280 Surface Mount
Slip Base Assembly (part number SMSB) by Xcessories Squared of Auburn, IL

F. Class A Concrete for Signs. The Department will make payment for the completed and accepted
quantities, used in conjunction with Type D breakaway sign support installations, under the bid item
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CLASS A CONCRETE FOR SIGNS. The Departmentwill consider payment full compensation for all work
and incidentals necessary to install the concrete as required by Standard Drawing RGX 065, current
edition.

G. Remove Sign. The Department will make payment for the completed and accepted quantities under
the bid item REMOVE SIGN. The Department will consider payment full compensation for all work
and incidentals necessary to remove the existing signs, posts, anchors, and any other sign material
or hardware, from the locations indicated on the summary sheets, plans, and/or as directed by the
Engineer.

H. Remove & Relocate Sheet Signs. The Department will make payment for the completed and
accepted quantities under the bid item REMOVE AND RELOCATE SHEET SIGNS. Any hardware that is
needed to complete the removal and reinstallation shall be incidental. The Department will consider
payment full compensation for all work and incidentals necessary to remove and reinstall the existing
sheet signs as indicated on the plans, summaries, and/or as directed by the Engineer.

I. Remove & Relocate Sign Assemblies. The Department will make payment for the completed and
accepted quantities under the bid item REMOVE AND RELOCATE SIGN ASSEMBLY. Any hardware that
is needed to complete the removal and reinstallation shall be incidental. The Department will
consider payment full compensation for all work and incidentals necessary to remove and reinstall
the existing sign assembly as indicated on the plans, summaries, and/or as directed by the Engineer
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Special Note for Completion Date & Liquidated Damages 
 
 
 

 
I. COMPLETION DATE 
 
The ultimate fixed completion date for this project will be November 15, 2025. Liquidated Damages for 
failure to complete the project on time will be assessed following Section 108.09. 
 

 
II. LIQUIDATED DAMAGES 
 
In addition to the requirements of Section 108.09, the Department will assess Liquidated Damages in the 
amount of $1,000 per hour for each hour, or fraction of an hour, for any and all lane closures that are in 
place beyond the time frame(s) noted in the Traffic Control Plan and approved by the Engineer. 
 
Contrary to Section 108.09, Liquidated Damages will be assessed regardless of whether seasonal 
limitations prohibit the Contractor from performing work on the controlling operation. 
 
All liquidated damages will be applied accumulatively. 
 
All other applicable portions of Section 108 apply. 
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SPECIAL NOTE FOR ELECTRONIC DELIVERY MANAGEMENT SYSTEM (e-Ticketing) ASPHALT 
 

This Special Note will apply when indicated on the plans or in the proposal. Section references herein are 
to the Department’s Standard Specifications for Road and Bridge Construction current edition. 
 
1.0 DESCRIPTION. Incorporate an e-Ticketing Delivery Software for weighed asphalt material delivered to 
the project to report loads and provide daily running totals of weighed asphalt material for pay items and incidental 
work during the construction processes from the point of measurement and loading to the point of incorporation to 
the project. 
 
2.0 MATERIALS AND EQUIPMENT.     Contractor shall supply material data in JavaScript Object Notation 
(JSON) documents to the KYTC e-Ticketing Delivery Software (KYTC e-Ticketing Portal) via Application 
Programming Interface (API) or direct connection. Test and verify that ticket data can be shared from the original 
source no fewer than 30 days prior to material placement activities. An e-Ticketing Delivery Software supplier can 
provide a qualified representative for on-site technical assistance during the initial setup, pre-construction 
verifications, and data management and processing as needed during the Project to maintain material data delivery 
capabilities. Virtual meetings may be hosted in lieu of on-site meetings when deemed appropriate by the Engineer.  
 
Provide e-Ticketing Delivery Software that will meet the following: 
 

 
1. The e-Ticketing Delivery Software shall be fully integrated with the Contractor’s Load Read-Out scale 

system at the material source location. 
 

2. The e-Ticketing Delivery Software shall provide real-time delivery to KYTC e-Ticketing Portal.  
 

3. Transmit any updates to the ticket data within 5 minutes of a change. 
 
3.0 CONSTRUCTION.    Provide the Engineer with the manufacturer’s specifications and all required 
documentation for data access at the pre-construction conference. 
 

A. Construction Requirements 
1. Install and operate software in accordance with the manufacturer’s specifications. 

 
2. Verify that all pertinent information is provided by the software within the requirements of this 

Special Note. 
 

B. Data Deliverables 
Provide to the Engineer a means in which to gather report summaries by way of iOS apps, web pages, or 
any other method at the disposal of the Engineer. The Engineer may request data at any time during the 
project. 
 

1. Asphalt Material 
 

a. Real-time Continuous Data Items 
Provide the Engineer access to JSON documents capable of being transmitted through the 
KYTC’s e-Ticketing Portal that displays the following information in real-time with a 
web-based system compatible with iOS and Windows environments. 

 Each Truck 
o Supplier Name 
o Supplier Address 
o Supplier Phone 
o Plant location 
o Date 
o Time at source 
o Project Location 
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o Contract ID# 
o Carrier Name 
o Unique Truck ID 
o Description of Material  
o Mix Design Number 
o Gross, Tare and Net Weight  
o Weighmaster 

 
 

4.0 MEASUREMENT.    The Department will not measure the electronic delivery management system. 
 
5.0 PAYMENT.    The Department will not measure this work for payment and will consider all items contained in 
this note to be incidental to the asphalt mixtures on the project, as applicable. 
 

 May 5, 2025 
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SPECIAL NOTE FOR EXPERIMENTAL KYCT AND FIELD RUT TESTING 
June 2025 Update 

 
1.0 General 

1.1 Description. The KYCT (Kentucky Method for Cracking Test) and the IDEAL-RT/IDT-HT test 
results will help determine if the mixture is susceptible to cracking and rutting. During the 
experimental phase, data will be gathered and analyzed by the Department to determine the 
durability and stability of the bituminous mixes. Additionally, the data will help the Department to 
create future performance-based specifications which will include the KYCT and field rutting test 
methods. 

2.0 Equipment 

2.1 KYCT Testing Equipment. The Department will require a Marshall Test Press with digital 
recording capabilities. Other CT testing equipment may be used for testing with prior approval by the 
Department. 

2.2 Water Baths. One or more water baths will be required that can maintain a temperature of 77⁰ 
+/- 1.8o F with a digital thermometer showing the water bath temperature. Also, one water bath shall 
have the ability to suspend gyratory specimen fully submerged in water in accordance with AASHTO T- 
166, current edition. 

2.3 Field Rutting Tests. I f  t he contractor elects to perform the IDEAL-RT test, in conformance with 
ASTM D8360-22, the acquisition of the “Option A” or “Option B” test fixture is required. If the IDT-HT is 
desired, the test press utilized for the KYTC is sufficient. The Department shall approve all test 
configurations at their discretion. 

2.4 Gyratory Molds. Gyratory molds will be required to assist in the production of gyratory 
specimens in accordance with AASHTO T-312, current edition. 

2.5 Ovens. Adequate (minimum of two ovens) will be required to accommodate the additional molds 
and asphalt mixture necessary to perform the acceptance testing as outlined in Section 402 of the 
Kentucky Standard Specifications for Road and Bridge Construction, current edition. 

2.6 Department Equipment. The Department will provide gyratory molds, PINE 850 Test Press with 
digital recordation, and CT testing equipment to assist during this experimental phase so data can be 
gathered.  

3.0 Testing Requirements 

3.1 Acceptance Testing. Perform all acceptance testing and aggregate gradation as according with 
Section 402 and Section 403 of the Kentucky Standard Specifications for Road and Bridge Construction, 
current edition. 

3.2 KYCT Testing. Perform crack resistance analysis (KYCT) in accordance with the current Kentucky 
Method for KYCT Index Testing during the plant production of all surface mixtures. Conform to KYTC 
Specifications for Mix Design approvals. All production testing is currently informational. 
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3.2.1 KYCT Frequency. Obtain an adequate sample of hot mix asphalt to ensure the acceptance 
testing, gradation, and KYCT gyratory samples can be fabricated and is representative of the bituminous 
mixture. Acceptance specimens shall be fabricated first, then after the specified amount of oven 
conditioning, fabricate the KYCT samples with the gyratory compactor in accordance with Section 2.4 of 
this Special Note. Analysis of the KYCT specimens will be required one per sublot produced from the 
same asphalt material and at the same time as the acceptance specimen is sampled and tested. 

3.2.2 Number of Specimens and Conditioning. Fabricate specimens in accordance with the 
Kentucky Method for KYCT Index Testing. Contrary to the method, for field specimens, fabricate three 
replicates for cracking resistance analyses and three replicates for rutting resistance analyses. The 
specimens shall be compacted at the temperature in accordance with KM 64-411.  

Contrary to the Kentucky Method, plant produced bituminous material shall be short-term conditioned 
immediately after sampling for two hours uncovered in the oven at compaction temperature in 
accordance with KM 64-411.  
 
While the fabricated specimens are allowed to cool in air (fan is permissible) for 30 minutes 
+/- 5 minutes, find the bulk specific gravity of each specimen according to AASHTO T166. Next, condition 
the replicates in a 77 °F water bath for 30 minutes +/- 5 minutes. To ensure confidence and reliability of 
the test results provided by KYCT testing and Field Rut testing, reheating of the asphalt mixture is 
prohibited. 

3.2.3 Long Term Aging CT’s. For long-term aging and cracking resistance considerations in mix 
design, mix and condition 3 specimens uncovered for 20 hours at compaction temperature in 
accordance with KM 64-411. Perform KYCT testing in accordance with KM 64-450 and record the results 
on the Long-Term KYCT tab of the latest version of the MixPack. 

3.2.4 Record Times. For each sublot, record the time required between drying aggregates in the 
plant to KYCT specimen fabrication. The production time may vary due to the time that the bituminous 
material is held in the silo. Record the preconditioning time when the time exceeds the one-hour 
specimen cool down time as required in accordance with The Kentucky Method for KYCT Index Testing. 
The preconditioning time may exceed an hour if the technician is unable to complete the test on the 
same day or within the specified times as outlined in The Kentucky Method for KYCT Index Testing. The 
production time and the preconditioning time shall be recorded on the AMAW. 

3.2.5 File Name. As according to section 7.12 of The Kentucky Method for KYCT Index Testing, 
save the filename with the following format: “CID_Approved Mix Number_Lot Number_Sublot Number_ 
Date” 

3.3 Field Rut Testing. Perform the rut resistance analysis (IDEAL-RT or IDT-HT) in accordance with 
ASTM D8360-22 or ALDOT458, respectively. Contrary to ASTM D8360 & ALDOT458, precondition the 
test specimens in a water bath or forced draft oven at 50 °C +/- 1 °C for 60 +/- 5 min before completing 
the test. 

3.3.1 Field Rut Testing Frequency. Perform one test per lot of mixture produced. The plant 
produced bituminous material sampled for the field rut test does not have to be obtained at the same 
time as the acceptance and KYCT sample. If the field rut test sample is not obtained at the same time 
as the KYCT sample, determine the Maximum Specific Gravity of the KYCT sample in accordance with 
AASHTO T-209 coinciding with the test specimens. 

3.3.2 Number of Specimens and Conditioning. Fabricate in accordance with the Kentucky 
Method for KYCT Index Testing. Contrary to the method, for field specimens, fabricate three 
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replicates for rutting resistance analyses. The specimens shall be compacted at the temperature in 
accordance with KM 64-411. Contrary to the Kentucky Method, plant produced bituminous 
material shall be short-term conditioned immediately after sampling for two hours uncovered in 
the oven at compaction temperature in accordance with KM 64-411.  

3.3.3 Record Times. Record the production time as according to section 3.2.3 in this special note. 
Also record the time that the specimens were fabricated. All times shall be recorded on the AMAW. 

 
3.3.4 File Name. Record all field rut data in the latest version of the AMAW. 

 

4.0 Data 

Submit the AMAW and all test data that was obtained for acceptance, gradation, KYCT, and field rut 
testing within five working days once all testing has been completed for a lot to Central Materials Lab 
and the District Materials Engineer. Also, any data and or comments that the asphalt contractor or 
district personnel deem informational during this experimental phase, shall also be submitted to the 
Central Materials Lab and the District Materials Engineer. Any questions or comments regarding any 
item in this Special Note can be directed to the Central Office, Division of Materials, Asphalt Branch. 

5.0 Payment 

Any additional labor and testing equipment that is required to fabricate and test the KYCT and field 
rut specimens shall be considered incidental to the asphalt surface line item. The Department will 
perform the testing for the KYCT and field rut specimens if a producer does not possess the proper 
equipment. 

 
 

June 12th, 2025 
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COORDINATION OF WORK WITH OTHER CONTRACTS 
 
 
Be advised, there may be an active project(s) adjacent to or within this project.  The Engineer 
will coordinate the work of the Contractors.  See Section 105.06. 
 
 
1-3193 Coordination Contracts 
01/02/2012 
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SPECIAL NOTE FOR EDGE KEY 
 
 
 
Construct Edge Keys at the beginning of project, end of project, at railroad crossings, and at intersections 
with ramps, as applicable.  Unless specified in the Contract or directed by the Engineer, do not construct 
edge keys at intersecting streets, roads, alleys, or entrances.  Cut out the existing asphalt surface to the 
required depth and width shown on the drawing and heel the new surface into the existing surface.  The 
Department will measure the Edge Key at the joint as the width of the pavement perpendicular to the 
centerline in linear feet.  The Department will pay for this work at the Contract unit price per linear foot, 
which shall be full compensation for all labor, materials, equipment, and incidentals for removal and 
disposal of the existing asphalt surface required to construct the edge key. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
Thickness = 1.25 Inches 

 
L = 25 LF 

 
L = Length of Edge Key 

 

 

20’ 
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SPECIAL NOTE FOR TYPICAL SECTION DIMENSIONS

Consider the dimensions shown on the typical sections for pavement and shoulder widths and 
thickness’ to be nominal or typical dimensions.  The Engineer may direct or approve varying the 
actual dimensions to be constructed to fit existing conditions.  Do not widen existing pavement or 
shoulders unless specified elsewhere in this proposal or directed by the engineer.

1-3725 Typical Section Dimensions
01/02/2012
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TRAFFIC CONTROL PLAN 
 
 
 
TRAFFIC CONTROL GENERAL 
 
Except as provided herein, traffic shall be maintained in accordance with the current editions of the Manual on 
Uniform Traffic Control Devices (MUTCD), Standard Specifications, Supplemental Specifications, and the 
Standard and Sepia Drawings.  Except for the roadway and traffic control bid items listed, all items of work 
necessary to maintain and control traffic shall be paid at the lump sum bid price to “Maintain and Control Traffic”. 
 
Contrary to Section 106.01, traffic control devices used on this project may be new, or used in like new condition, 
at the beginning of the work and maintained in like new condition until completion of the work. Any temporary 
traffic control items, devices, materials, and incidentals shall remain the property of the contractor unless 
otherwise addressed, when no longer needed. 
 
 
PROJECT PHASING & CONSTRUCTION PROCEDURES 
 
At locations with three or more lanes, unless otherwise approved by the engineer, maintain one lane of traffic in 
each direction at all times during construction.  At locations with two lanes, utilizing appropriate traffic control 
devices and flaggers, maintain alternating one-way traffic during construction and provide a minimum clear lane 
width of 10 feet.  NOTE:  During any lane closure, make provisions for the passage of vehicles of up to 16 feet in 
width.  If traffic should be stopped due to construction operations, and a school bus or emergency vehicle on an 
official run arrives on the scene, make provisions for the passage of the school bus or emergency vehicle as 
quickly as possible. 
 
 
Take these restrictions into account in submitting bid.  The Department will not consider any claims for money 
or grant contract time extensions for any delays to the Contractor as a result of these restrictions. 
 
 
Unless otherwise approved by the Engineer, no lane closures will be allowed during the following times: 
 

Labor Day Weekend  3 pm Friday, August 29, 2025 – 8 pm Monday, September 1, 2025 
 
 
At the discretion of the Engineer, additional days and hours may be specified when lane closures will not be 
allowed. 
 
The Contractor shall submit proposed lane closure days and times to the Engineer at least 7 calendar days in 
advance for approval.  Liquidated Damages will be assessed for each hour or fraction of an hour that a lane 
closure is in place outside of an approved time period.  See the Special Notes for Completion Dates & Liquidated 
Damages for details on the Liquidated Damages amount. 
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Traffic Control Plan 
Page 2 of 9 
 
 
LANE CLOSURES 
 
Long term lane closures shall not be allowed; therefore, lane closures will not be measured for payment.  Do not 
leave lane closures in place during non-working hours and prohibited periods 
 
 
TEMPORARY SIGNS 
 
Temporary signposts and splices shall be compliant with NCHRP 350 or MASH.  Manufacturer’s 
documentation validating this compliance shall be provided to the Engineer prior to installation.  Temporary 
signs, including any splices, shall be installed according to manufacturer’s specifications and installation 
recommendations.  Contrary to section 112.04.02, only long-term temporary signs (temporary signs intended 
to be continuously in place for more than 3 days) will be measured for payment.  Short-term temporary signs 
(temporary signs intended to be left in place for 3 days or less) will not be measured for payment but will be 
incidental to Maintain and Control Traffic. 
 
 
CHANGEABLE MESSAGE SIGNS 
 
Provide changeable message signs in advance of and within the project at locations determined by the Engineer.  
If work is in progress concurrently in both directions or if more than one lane closure is in place in the same 
direction of travel, provide additional changeable message signs as directed by the Engineer.  Place changeable 
message signs approximately one mile in advance of the anticipated queue at each lane closure.  As the actual 
queue lengthens and/or shortens, relocate or provide additional changeable message signs so that traffic has 
warning of slowed or stopped traffic at least one mile but not more than two miles before reaching the end of 
the actual queue.  The Engineer may vary the designated locations as the work progresses.  The Engineer will 
determine the messages to be displayed.  In the event of damage or mechanical/electrical failure, repair or 
replace the Changeable Message Sign.  If the damage or mechanical/electrical failure is identified during active 
work operations, repair or replace the Changeable Message Sign within 6 hours.  If the damage or 
mechanical/electrical failure is identified when there are no active work operations on the project, repair or 
replace the Changeable Message Sign within 12 hours.  The Department will measure for payment the maximum 
number of Changeable Message Signs in concurrent use at the same time on a single day on all sections of the 
contract.  The Department will measure individual Changeable Message Signs only once for payment, regardless 
of how many times they are set, reset, removed, and/or relocated during the duration of the project.  The 
Department will not measure for payment any replacements for damaged Changeable Message Signs or any 
changeable message signs the Engineer directs to be replaced due to poor condition or readability.  Retain 
possession of the Changeable Message Signs upon completion of the work. 
 
 
BARRICADES 
 
The Department will not measure barricades used in lieu of barrels and cones for channelization or delineation 
but shall be incidental to Maintain and Control Traffic according to Section 112.04.01. 
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Traffic Control Plan 
Page 3 of 9 
 
 
TEMPORARY ENTRANCES 
 
The Engineer will not require the Contractor to provide continuous access to farms, single family, duplex, or 
triplex residential properties during working hours; however, provide reasonable egress and ingress to each such 
property when actual operations are not in progress at that location.  Limit the time during which a farm or 
residential entrance is blocked to the minimum length of time required for actual operations, not extended for 
the Contractor's convenience, and in no case exceeding six (6) hours.  Notify all residents twenty-four hours in 
advance of any driveway or entrance closings and make any accommodations necessary to meet the access 
needs of disabled residents. 
 
Except as allowed by the Phasing as specified above, maintain direct access to all side streets and roads, schools, 
churches, commercial properties, and apartments or apartment complexes of four or more units at all times.  
Access to fire hydrants must also be maintained at all times 
 
 
THERMOPLASTIC PAVEMENT MARKINGS 
 
Consider the locations listed on the summary and/or shown on the plan sheets as approximate only.  Prior to 
milling and/or resurfacing, locate and document the locations of the existing markings.  After final surfacing 
operations, replace the markings at their approximate existing locations, as shown on the plan sheets, or as 
directed by the Engineer.  Place markings not existing prior to resurfacing as shown on the plan sheets or as 
directed by the Engineer. 
 
 
PAVEMENT MARKINGS 
 
If there is to be a deviation from the existing striping plan, the Engineer will furnish the Contractor a striping plan 
prior to placement of the final surface course.  Install Temporary Striping according to Section 112 with the 
following exception: 
 

If the Contractor’s operations or phasing requires temporary markings that must subsequently be 
removed from the final surface course, use an approved removable lane tape; however, the Department 
will not measure removable lane tape for separate payment, but will measure and pay for removable 
lane tape as temporary striping. 

 
 
PAVEMENT EDGE DROP-OFFS 
 
Do not allow a pavement edge between opposing directions of traffic or lanes that traffic is expected to cross in 
a lane change situation with an elevation difference greater than 1½”.  Place Warning signs (MUTCD W8-11 or 
W8-9A) in advance of and at 1500’ intervals throughout the drop-off area.  Dual post the signs on both sides of 
the traveled way.  Wedge all transverse transitions between resurfaced and un-resurfaced areas which traffic 
may cross with asphalt mixture for leveling and wedging.  Remove the wedges prior to placement of the final 
surface course. 
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Traffic Control Plan 
Page 4 of 9 
 
 
Protect pavement edges that traffic is not expected to cross, except accidentally, as follows: 
 

Less than 2” - No protection required. 
 

2” to 4” - Place plastic drums, vertical panels, or barricades every 50 feet.  During daylight 
working hours only, the Engineer will allow the Contractor to use cones in lieu of plastic drums, 
panels, and barricades.  Wedge the drop-off with DGA or asphalt mixture for leveling and 
wedging with a 1:1 or flatter slope in daylight hours, or 3:1 or flatter slope during nighttime 
hours, when work is not active in the drop-off area. 
 
Greater than 4” - Protect drop-offs greater than 4 inches within 10 feet of traffic by placing 
drums, vertical panels, or barricades every 25 feet.  The Engineer will not allow the use of cones 
in lieu of drums, vertical panels, or barricades for drop-offs greater than 4”.  Place Type III 
Barricades directly in front of the drop-off facing oncoming traffic in both directions of travel.  
Provide warning signs as shown on the Standard Drawings or as directed by the Engineer 

 
Pedestrians & Bicycles - Protect pedestrian and bicycle traffic as directed by the Engineer. 
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Traffic Control Plan 
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USE AND PLACEMENT OF CHANGEABLE MESSAGE SIGNS 
 
 
The following policy is based upon current Changeable Message Signs (CMS) standards and practice from 
many sources, including the Federal Highway Administration (FHWA), other State Departments of 
Transportation, and Traffic Safety Associations.  It is understood that each CMS installation or use requires 
individual consideration due to the specific location or purpose.  However, there will be elements that are 
constant in nearly all applications.  Accordingly, these recommended guidelines bring a level of uniformity, 
while still being open to regional experience and engineering judgment. 
 
 
Application 
 
The primary purpose of CMS is to advise the driver of unexpected traffic and routing situations.  Examples of 
applications where CMS can be effective include: 

• Closures (road, lane, bridge, ramp, shoulder, interstate) 
• Changes in alignment or surface conditions 
• Significant delays, congestion 
• Construction/maintenance activities (delays, future activities) 
• Detours/alternative routes 
• Special events with traffic and safety implications 
• Crash/incidents 
• Vehicle restrictions (width, height, weight, flammable) 
• Advance notice of new traffic control devices 
• Real-time traffic conditions (must be kept up to date) 
• Weather /driving conditions, environmental conditions, Roadway Weather Information Systems 
• Emergency Situations 
• Referral to Highway Advisory Radio (if available) 
• Messages as approved by the County Engineer’s Office 

 
 
CMS should not be used for: 

• Replacement of static signs (e.g. ROAD WORK AHEAD), regulatory signage (e.g. speed limits), 
pavement markings, standard traffic control devices, conventional warning or guide signs. 

• Replacement of lighted arrow board 
• Advertising (Don’t advertise the event unless clarifying “action” to be taken by driver – e.g. Speedway 

traffic next exit) 
• Generic messages 
• Test messages (portable signs only) 
• Describe recurrent congestion (e.g. rush hour) 
• Public service announcements (not traffic related) 
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Traffic Control Plan 
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Messages 
  
Basic principles that are important to providing proper messages and ensuring the proper operation of a CMS 
are: 

• Visible for at least ½ mile under ideal daytime and nighttime conditions 
• Legible from all lanes a minimum of 650 feet 
• Entire message readable twice while traveling at the posted speed 
• No more than two message panels should be used (three panels may be used on roadways where 

vehicles are traveling less than 45 mph).  A panel is the message that fits on the face of the sign without 
flipping or scrolling. 

• Each panel should convey a single thought; short and concise 
• Do not use two unrelated panels on a sign 
• Do not use the sign for two unrelated messages 
• Should not scroll text horizontally or vertically 
• Should not contain both the words left and right 
• Use standardized abbreviations and messages 
• Should be accurate and timely 
• Avoid filler/unnecessary words and periods (hazardous, a, an, the) 
• Avoid use of speed limits 
• Use words (not numbers) for dates 

 
 
Placement 
 
Placement of the CMS is important to ensure that the sign is visible to the driver and provides ample time to 
take any necessary action.  Some of the following principles may only be applicable to controlled access 
roadways.  The basic principles of placement for a CMS are: 

• When 2 signs are needed, place on same side of roadway and at least 1,000 feet apart 
• Place behind semi-rigid/rigid protection (guardrail, barrier) or outside of the clear zone 
• Place 1,000 feet in advance of work zone; at least one mile ahead of decision point 
• Normally place on right side of roadway; but should be placed closest to the affected lane so that 

either side is acceptable 
• Signs should not be dual mounted (one on each side of roadway facing same direction) 
• Point trailer hitch downstream 
• Secure to immovable object to prevent theft (if necessary) 
• Do not place in sags or just beyond crest 
• Check for reflection of sun to prevent the blinding of motorist 
• Should be turned ~3 degrees outward from perpendicular to the edge of pavement 
• Bottom of sign should be 7 feet above the elevation of edge of roadway 
• Should be removed when not in use 
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Traffic Control Plan 
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Standard Abbreviations 
The following is a list of standard abbreviations to be used on CMS: 
 Word Abbrev Example  
 Access ACCS CRASH AHEAD/ USE ACCS RD NEXT RIGHT 
 Alternate ALT CRASH AHEAD/ USE ALT RTE NEXT RIGHT 
 Avenue AVE FIFTH AVE CLOSED/ DETOUR NEXT LEFT 
 Blocked BLKD FIFTH AVE BLKD/ MERGE LEFT 
 Boulevard BLVD MAIN BLVD CLOSED/ USE ALT RTE 
 Bridge BRDG SMITH BRDG CLOSED/ USE ALT RTE  
 Cardinal Directions N, S, E, W N I75 CLOSED/ DETOUR EXIT 30 
 Center CNTR CNTR LANE CLOSED/ MERGE LEFT 
 Commercial COMM OVRSZ COMM VEH/ USE I275 
 Condition COND ICY COND POSSIBLE 
 Congested CONG HVY CONG NEXT 3 MI 
 Construction CONST CONST WORK AHEAD/ EXPECT DELAYS 
 Downtown DWNTN DWNTN TRAF USE EX 40 
 Eastbound E-BND E-BND I64 CLOSED/ DETOUR EXIT 20 
 Emergency  EMER EMER VEH AHEAD/ PREPARE TO STOP  
 Entrance, Enter EX, EXT DWNTN TRAF USE EX 40 
 Expressway EXPWY WTRSN EXPWY CLOSED/ DETOUR EXIT 10 
 Freeway FRWY, FWY GN SYNDR FWY CLOSED/ DETOUR EXIT 15 
 Hazardous Materials HAZMAT HAZMAT IN ROADWAY/ ALL TRAF EXIT 25 
 Highway HWY CRASH ON AA HWY/ EXPECT DELAYS 
 Hour HR CRASH ON AA HWY/ 2 HR DELAY 
 Information INFO TRAF INFO TUNE TO 1240 AM 
 Interstate I E-BND I64 CLOSED/ DETOUR EXIT 20  
 Lane LN LN CLOSED MERGE LEFT 
 Left LFT LANE CLOSED MERGE LFT 
 Local LOC LOC TRAF USE ALT RTE 
 Maintenance MAINT MAINT WRK ON BRDG/ SLOW 
 Major MAJ MAJ DELAYS I75/ USE ALT RTE 
 Mile MI CRASH 3 MI AHEAD/ USE ALT RTE  
 Minor MNR CRASH 3 MI MNR DELAY 
 Minutes  MIN CRASH 3 MI/ 30 MIN DELAY 
 Northbound N-BND N-BND I75 CLOSED/ DETOUR EXIT 50  
 Oversized  OVRSZ OVRSZ COMM VEH/ USE I275 NEXT RIGHT  
 Parking PKING EVENT PKING NEXT RGT 
 Parkway PKWY CUM PKWAY TRAF/ DETOUR EXIT 60 
 Prepare PREP CRASH 3 MI/ PREP TO STOP 
 Right RGT EVENT PKING NEXT RGT 
 Road RD HAZMAT IN RD/ ALL TRAF EXIT 25 
 Roadwork RDWK RDWK NEXT 4 MI/ POSSIBLE DELAYS  
 Route RTE MAJ DELAYS I75/ USE ALT RTE 
 Shoulder SHLDR SHLDR CLOSED NEXT 5 MI 
 Slippery SLIP SLIP COND POSSIBLE/ SLOW SPD 
 Southbound S-BND S-BND I75 CLOSED/ DETOUR EXIT 50 
 Speed SPD SLIP COND POSSIBLE/ SLOW SPD 
   

WOLFE COUNTY
FD04 119 0015 000-009

Contract ID:  254506
Page 41 of 125



Traffic Control Plan 
Page 8 of 9 
 
 
Standard Abbreviations (cont.) 
 Word Abbrev Example  
 Street ST MAIN ST CLOSED/ USE ALT RTE 
 Traffic TRAF CUM PKWAY TRAF/ DETOUR EXIT 60  
 Vehicle VEH OVRSZ COMM VEH/ USE I275 NEXT RIGHT  
 Westbound W-BND W-BND I64 CLOSED/ DETOUR EXIT 50  
 Work WRK CONST WRK 2MI/ POSSIBLE DELAYS  
 
Certain abbreviations are prone to inviting confusion because another word is abbreviated or could be 
abbreviated in the same way.  DO NOT USE THESE ABBREVIATIONS: 
 
 Abbrev Intended Word Word Erroneously Given 
 ACC Accident Access (Road) 
 CLRS Clears Colors 
 DLY Delay Daily 
 FDR Feeder Federal 
 L Left Lane (merge) 
 LOC Local Location 
 LT Light (traffic) Left 
 PARK Parking Park 
 POLL Pollution (index) Poll 
 RED Reduce Red 
 STAD Stadium Standard 
 TEMP Temporary Temperature 
 WRNG Warning Wrong 
 
Typical Messages 

 
The following is a list of typical messages used on CMS.  The list consists of the reason or problem that you 
want the driver to be aware of and the action that you want the driver to take. 
 

Reason/Problem Action 
CRASH AHEAD ALL TRAFFIC EXIT RT 
CRASH/XX MILES AVOID DELAY USE XX 
XX ROAD CLOSED CONSIDER ALT ROUTE 
XX EXIT CLOSED DETOUR 
BRIDGE CLOSED DETOUR XX MILES 
BRIDGE/(SLIPPERY, ICE, ETC.) DO NOT PASS 
CENTER/LANE/CLOSED EXPECT DELAYS 
DELAY(S), MAJOR/DELAYS FOLLOW ALT ROUTE 
DEBRIS AHEAD KEEP LEFT 
DENSE FOG KEEP RIGHT 
DISABLED/VEHICLE MERGE XX MILES 
EMER/VEHICLES/ONLY MERGE LEFT 
EVENT PARKING MERGE RIGHT 
EXIT XX CLOSED ONE-WAY TRAFFIC 
FLAGGER XX MILES PASS TO LEFT 
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Typical Messages (cont.) 

Reason/Problem Action 
FOG XX MILES PASS TO RIGHT 
FREEWAY CLOSED PREPARE TO STOP 
FRESH OIL REDUCE SPEED 
HAZMAT SPILL SLOW 
ICE  SLOW DOWN 
INCIDENT AHEAD STAY IN LANE 
LANES (NARROW, SHIFT, MERGE, ETC.) STOP AHEAD 
LEFT LANE CLOSED STOP XX MILES 
LEFT LANE NARROWS TUNE RADIO 1610 AM 
LEFT 2 LANES CLOSED USE NN ROAD 
LEFT SHOULDER CLOSED USE CENTER LANE 
LOOSE GRAVEL USE DETOUR ROUTE 
MEDIAN WORK XX MILES USE LEFT TURN LANE 
MOVING WORK ZONE, WORKERS IN ROADWAY USE NEXT EXIT 
NEXT EXIT CLOSED USE RIGHT LANE 
NO OVERSIZED LOADS WATCH FOR FLAGGER 
NO PASSING 
NO SHOULDER 
ONE LANE BRIDGE 
PEOPLE CROSSING 
RAMP CLOSED 
RAMP (SLIPPERY, ICE, ETC.) 
RIGHT LANE CLOSED 
RIGHT LANE NARROWS 
RIGHT SHOULDER CLOSED 
ROAD CLOSED 
ROAD CLOSED XX MILES 
ROAD (SLIPPERY, ICE, ETC.) 
ROAD WORK 
ROAD WORK (OR CONSTRUCTION) (TONIGHT, TODAY, TOMORROW, DATE) 
ROAD WORK XX MILES 
SHOULDER (SLIPPERY, ICE, SOFT, BLOCKED, ETC.) 
NEW SIGNAL XX MILES 
SLOW 1 (OR 2) - WAY TRAFFIC 
SOFT SHOULDER 
STALLED VEHICLES AHEAD 
TRAFFIC BACKUP 
TRAFFIC SLOWS 
TRUCK CROSSING 
TRUCKS ENTERING 
TOW TRUCK AHEAD 
UNEVEN LANES 
WATER ON ROAD 
WET PAINT 
WORK ZONE XX MILES 
WORKERS AHEAD 
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UTILITIES AND RAIL CERTIFICATION NOTE 
 

 

                                                                                     Page 1 of 2  

Wolfe County 
KY 15 Centerline Buffer Project 

Item No. 10-952.00 

GENERAL PROJECT NOTES ON UTILITIES 

For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the awarded 
contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or construction 
boundaries of the project to be worked using the procedure set forth in KRS 367.4909(9)(k).  This temporary field 
locating of the project excavation boundary shall take place prior to submitting an excavation location request to 
the underground utility protection Kentucky Contact Center.  For large projects, the awarded contractor shall work 
with the impacted utilities to determine when additional white lining of the remainder of the project site will take 
place.  This provision shall not alter or relieve the awarded contractor from complying with requirements of KRS 
367.4905 to 367.4917 in their entirety. 

NOTE: The information presented in this Utility Note is informational in nature and the information contained 
herein is not guaranteed. 

The contractor will be responsible for contacting all utility facility owners on the subject project to coordinate 
his/her activities.  The contractor will coordinate his/her activities to minimize and, where possible, avoid conflicts 
with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict with the existing utilities 
beyond minor facility adjustments.  Where conflicts with utility facilities are unavoidable, the contractor will 
coordinate any necessary relocation work with the facility owner and Resident Engineer.  The Kentucky 
Transportation Cabinet maintains the right to remove or alter portions of this contract if a utility conflict occurs.   
The utility facilities as noted in the previous section(s) have been determined using data garnered by varied means 
and with varying degrees of accuracy: from the facility owners, a result of S.U.E., field inspections, and/or reviews 
of record drawings. The facilities defined may not be inclusive of all utilities in the project scope and are not Level 
A quality, unless specified as such.  It is the contractor’s responsibility to verify all utilities and their respective 
locations before excavating. 

The contractor shall make every effort to protect underground facilities from damage as prescribed in the 
Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 367.4917.  It is 
the contractor’s responsibility to determine and take steps necessary to be in compliance with federal and state 
damage prevention directives.  The contractor is instructed to contact KY 811 for the location of existing 
underground utilities.  Contact shall be made a minimum of two (2) and no more than ten (10) business days prior 
to excavation.   The contractor shall submit Excavation Locate Requests to the Kentucky Contact Center (KY 811) 
via web ticket entry.  The submission of this request does not relieve the contractor from the responsibility of 
contacting non-member facility owners, whom are to be contacted through their individual Protection Notification 
Center.  It may be necessary for the contractor to contact the County Court Clerk to determine what utility 
companies have facilities in the area.  Non-compliance with these directives can result in the enforcement of 
penalties. 

WOLFE COUNTY
FD04 119 0015 000-009

Contract ID:  254506
Page 44 of 125



UTILITIES AND RAIL CERTIFICATION NOTE 
 

 

                                                                                     Page 2 of 2  

Wolfe County 
KY 15 Centerline Buffer Project 

Item No. 10-952.00 

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 
 

 

There are no known utility relocations within the project limits.  If an unknown utility is encountered, the 
contractor will be responsible for arranging an on-site meeting with the utility owner/representative(s) and the 
Engineer to discuss potential impacts and solutions to either avoid the utility or relocate the utility.  Depending 
on the solution selected, the Engineer will determine whether or not additional contract time is appropriate. 
 

*The Contractor is fully responsible for protection of all utilities encountered* 
 

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT LIMITS 
AND WILL BE COMPLETE PRIOR TO CONSTRUCTION  

 

None 
 
 

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR THE 
COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

 
 
 

 

None 
 

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD  
CONTRACTOR AS INCLUDED IN THIS CONTRACT 

 

 

None 
 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☒  No Rail Involvement    ☐  Rail Involved    ☐  Rail Adjacent 
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LF

EACH
LF

SQFT
SQYD
DOLL
DOLL

LF

SQFT
LF

EACH
EACH

LS

Item No.      Item Quantity
PAVEMENT

221 CL2 ASPH BASE 0.75D PG64-22 12,368

CENTERLINE BUFFER PROJECT
WOLFE COUNTY
KY 15 

GENERAL SUMMARY

2697 EDGELINE RUMBLE STRIPS 89,542

6578 PAVE MARKING-THERMO MERGE ARROW 18

2650

ROADWAY 

162,738PAVE STRIPING-TEMP PAINT-6 IN6511
93,251PAVE STRIPING-THERMO-6 IN W6542

2726 STAKING 1

2585 EDGE KEY 107

STEEL POST TYPE 1 198

2671

6407 SBM ALUM SHEET SIGNS .125 IN 100

YELLOW PAINT FOR MEDIAN SAFETY NOSE 13
20748ED SHOULDER MILLING/TRENCHING 29,983
23608EC

10020NS FUEL ADJUSTMENT 46,163

20458ES403 CENTERLINE RUMBLE STRIPS 89,542

21289ED LONGITUDINAL EDGE KEY 44,966

6543 PAVE STRIPING-THERMO-6 IN Y 69,487

10030NS ASPHALT ADJUSTMENT 115,947

REMOVE SIGN 15

2569 DEMOBILIZATION 1

21373ND
24631EC BARCODE SIGN INVENTORY 18

SIGNING

MISC

6410

CL2 ASPH SURF 0.38D PG64-22 5,931

2562 TEMPORARY SIGNS 200

PORTABLE CHANGEABLE MESSAGE SIGN 2
MAINTAIN & CONTROL TRAFFIC 1

307 CL2 ASPH SURF 0.38B PG64-22 10,949
356 ASPHALT MATERIAL FOR TACK 116

WOLFE COUNTY
FD04 119 0015 000-009
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CENTERLINE BUFFER PROJECT

MilePoint Station MilePoint Station

LT 0.000 0+00 0.392 20+69 2,069 6 1380
RT 0.379 20+00 1.739 91+82 7,182 6 4789
RT 1.758 92+85 1.959 103+41 1,056 6 705
LT 1.932 102+00 6.050 319+46 21,746 6 14498
LT 6.062 320+09 6.125 323+40 331 6 221
RT 6.107 322+43 7.529 397+56 7,512 6 5009
RT 7.519 397+00 8.479 447+71 5,070 6 3381

Total 44,966 Total 29,983                        

307 1.25 159,248 10,949
301 1.25 86,260 5,931
212 3.00 34,979 5,772
212 4.00 29,983 6,596

WOLFE COUNTY
KY 15 

PAVING SUMMARY 

Depth (IN)Item Description  Total (TON) 

SHOULDER MILL & TRENCH SUMMARY

Side of Road
Begin End Length

(LF)
Trench Width 

(LF)
Trench Area (SY)

Travel Lanes 
Area (SY)

Full Depth 
Trench (SY)

Item Code
Shoulders 
Area (SY)

CL2 SURF 0.38B PG64-22
CL2 SURF 0.38D PG64-22

CL2 BASE 1.0D P64-22
CL2 BASE 1.0D P64-22

WOLFE COUNTY
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MilePoint Station MilePoint Station

RT 0.000 0+00 0.202 10+68 1,068
LT 0.000 0+00 1.165 61+52 6,152
RT 0.205 10+80 0.355 18+77 796
RT 0.470 24+84 0.617 32+60 777
RT 0.925 48+85 1.310 69+16 2,031
LT 1.310 69+16 1.633 86+22 1,706
LT 1.905 100+61 2.021 106+71 610
RT 2.076 109+59 2.524 133+27 2,368
LT 2.524 133+27 3.040 160+52 2,725
RT 3.066 161+86 3.321 175+33 1,347
LT 3.321 175+33 3.583 189+18 1,384
RT 3.630 191+68 3.840 202+73 1,105
LT 3.839 202+72 4.081 215+47 1,275
RT 3.936 207+81 5.059 267+11 5,930
LT 4.368 230+66 4.592 242+44 1,179
LT 4.699 248+13 5.530 292+01 4,388
RT 5.030 265+59 5.497 290+23 2,464
LT 5.602 295+81 5.724 302+25 644
RT 6.070 320+50 6.244 329+68 918
RT 6.639 350+52 6.841 361+21 1,068
LT 6.841 361+21 7.386 389+99 2,878
RT 7.102 375+00 7.988 421+74 4,674
LT 7.755 409+47 8.306 438+54 2,907
LT 7.495 395+73 7.721 407+67 1,195

CENTERLINE BUFFER PROJECT
WOLFE COUNTY

KY 15 

Passing Zone

Passing Zone

Truck Climbing Lane
Truck Climbing Lane

Truck Climbing Lane

Truck Climbing Lane

Truck Climbing Lane
Truck Climbing Lane

Passing Zone
Passing Zone

Passing Zone

Passing Zone
Passing Zone
Passing Zone

Passing Zone

Passing Zone
Passing Zone
Passing Zone
Passing Zone

Passing Zone

Passing Zone
Passing Zone

Passing Zone

Passing Zone

TRUCK CLIMBING & PASSING ZONE SUMMARY

Side of Road
Begin End Length

(LF)
Comments

WOLFE COUNTY
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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STANDARD SPECIFICATIONS 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2020. 
 
 
 

SUPPLEMENTAL SPECIFICATIONS 
  
The contractor shall use the Supplemental Specifications that are effective at the time of 
letting. The Supplemental Specifications can be found at the following link: 
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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SPECIAL NOTE FOR BARCODE LABEL ON PERMANENT SIGNS 

1.0    DESCRIPTION.  Install barcode label on sheeting signs. Section references herein are to the 
Department’s Standard Specifications for Road and Bridge Construction, current edition. 
 
2.0    MATERIALS.  The Department will provide the Contractor with a 2 inch x 1 inch foil barcode 
label for each permanent sheeting sign. A unique number will be assigned to each barcode label. 
 The Contractor shall contact the Operations and Pavement Management Branch in the Division 
of Maintenance at (502) 564-4556 to obtain the barcode labels.   
 
3.0    CONSTRUCTION.  Apply foil barcode label in the lower right quadrant of the sign back. Signs 
where the bottom edge is not parallel to the ground, the lowest corner of the sign shall serve as the 
location to place the barcode label. The barcode label shall be placed no less than one-inch and no more 
than three inches from any edge of the sign. The barcode must be placed so that the sign post does not 
cover the barcode label. 
 Barcodes shall be applied in an indoor setting with a minimum air temperature of 50°F or higher. 
Prior to application of the barcode label, the back of the sign must be clean and free of dust, oil, etc.  If 
the sign is not clean, an alcohol swab shall be used to clean the area. The area must be allowed to dry 
prior to placement of the barcode label. 
 Data for each sign shall include the barcode number, MUTCD reference number, sheeting 
manufacturer, sheeting type, manufacture date, color of primary reflective surface, installation date, 
latitude and longitude using the North American Datum of 1983 (NAD83) or the State Plane 
Coordinates using an x and y ordinate of the installed location.  
 Data should be provided electronically on the TC 71-229 Sign Details Information and TC 71-
230 Sign Assembly Information forms.  The Contractor may choose to present the data in a different 
format provided that the information submitted to the Department is equivalent to the information 
required on the Department TC forms.  The forms must be submitted in electronic format regardless of 
which type of form is used.  The Department will not accept PDF or handwritten forms. These 
completed forms must be submitted to the Department prior to final inspection of the signs. The 
Department will not issue formal acceptance for the project until the TC 71-229 and TC-230 electronic 
forms are completed for all signs and sign assemblies on the project.  
 
4.0    MEASUREMENT.  The Department will measure all work required for the installation of the 
barcode label and all work associated with completion and submission of the sign inventory data (TC 
71-229 and TC 71-230).  

The installation of the permanent sign will be measured in accordance to Section 715.  
 
5.0    PAYMENT.  The Department will make payment for the completed and accepted quantities under 
the following: 
 
Code  Pay Item    Pay Unit 
24631EC Barcode Sign Inventory  Each 

 The Department will not make payment for this item until all barcodes are installed and sign 
inventory is complete on every permanent sign installed on the project. The Department will make 
payment for installation of the permanent sign in accordance to Section 715. The Department will 
consider payment as full compensation for all work required under this special note.

Special Note for Barcode Label on Permanent Signs 
Effective with April 24, 2015 Letting Page 1 of 6 
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2020 STANDARD DRAWINGS THAT APPLY 
 

 
ROADWAY 

~ PAVEMENT ~ 
MEDIANS, CURBS, APPROACHES, ENTRANCES, ETC. 

APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT ...........................................................................RPM-110-07 
 

~ GENERAL ~ 
CURVE WIDENING AND SUPERELEVATION 

CURVE WIDENING AND SUPERELEVATION TRANSITIONS ......................................................................... RGS-001-07 
SUPERELEVATION FOR MULTILANE PAVEMENTS ..................................................................................... RGS-002-06 
 

MISCELLANEOUS STANDARDS 
MISCELLANEOUS STANDARDS .................................................................................................................. RGX-001-06 

 
 

TRAFFIC 
~ PERMANENT ~ 

 
RUMBLE STRIPS 

CENTERLINE RUMBLE STRIPS 6 INCH STRIPING ........................................................................................... Sepia 027 
EDGELINE RUMBLE STRIPS PLACEMENT DETAILS ........................................................................................ Sepia 028 
EDGELINE RUMBLE STRIP DETAILS TWO LANE ROADWAYS ......................................................................... Sepia 029 
EDGELINE RUMBLE STRIP NOTES TWO LANE ROADWAYS NOTES ............................................................ Sepia 029N 
 
 

~ TEMPORARY ~ 
TRAFFIC CONTROL 

LANE CLOSURE TWO-LANE HIGHWAY ....................................................................................................... TTC-100-05 
SHOULDER CLOSURE ................................................................................................................................. TTC-135-03 

 
DEVICES 

PAVEMENT CONDITION WARNING SIGNS ................................................................................................ TTD-125-03 
 

STRIPING OPERATIONS 
MOBILE OPERATION FOR DURABLE STRIPING CASE I ............................................................................... TTS-120-02 
MOBILE OPERATION FOR DURABLE STRIPING CASE IV ............................................................................. TTS-135-02 
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TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

 
LABOR AND WAGE REQUIREMENTS 

APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS 
 

 
I. Application 
II. Nondiscrimination of Employees (KRS  344) 
 
 
I. APPLICATION 
 
 1.  These contract provisions shall apply to all work 
performed on the contract by the contractor with his own 
organization and with the assistance of workmen under his 
immediate superintendence and to all work performed on the 
contract by piecework, station work or by subcontract.  The 
contractor's organization shall be construed to include only 
workmen employed and paid directly by the contractor and 
equipment owned or rented by him, with or without operators. 
 2.  The contractor shall insert in each of his 
subcontracts all of the stipulations contained in these Required 
Provisions and such other stipulations as may be required. 
 3.  A breach of any of the stipulations contained in 
these Required Provisions may be grounds for termination of 
the contract. 
 
 
II. NONDISCRIMINATION OF EMPLOYEES 
 

AN ACT OF THE KENTUCKY 
GENERAL ASSEMBLY TO PREVENT 
DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 
 The contract on this project, in accordance with KRS 
Chapter 344, provides that during the performance of this 
contract, the contractor agrees as follows: 
 1.  The contractor shall not fail or refuse to hire, or 
shall not discharge any individual, or otherwise discriminate 
against an individual with respect to his compensation, terms, 
conditions, or privileges of employment, because of such 
individual's race, color, religion, national origin, sex, disability 
or age (forty and above); or limit, segregate, or classify his 
employees in any way which would deprive or tend to deprive 
an individual of employment opportunities or otherwise 
adversely affect his status as an employee, because of such 
individual's race, color, religion, national origin, sex, disability 
or age forty (40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 

2.  The contractor shall not print or publish or cause 
to be printed or published a notice or advertisement relating to 
employment by such an employer or membership in or any 
classification or referral for employment by the employment 
agency, indicating any preference, limitation, specification, or 
discrimination, based on race, color, religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, except that such a notice 
or advertisement may indicate a preference, limitation, or 
specification based on religion, national origin, sex, or age 
forty (40) and over, or because the person is a qualified 
individual with a disability, when religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, is a bona fide 
occupational qualification for employment. 

 3.  If the contractor is in control of apprenticeship or 
other training or retraining, including on-the-job training 
programs, he shall not discriminate against an individual 
because of his race, color, religion, national origin, sex, 
disability or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 
 4.  The contractor will send to each labor union or 
representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers' 
representative of the contractor's commitments under this 
section, and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment.  
The contractor will take such action with respect to any 
subcontract or purchase order as the administrating agency 
may direct as a means of enforcing such provisions, including 
sanctions for non-compliance. 
 
 
 Revised:  January 25, 2017 
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EXECUTIVE BRANCH CODE OF ETHICS 
 
 
The Executive Branch Code of Ethics created by Kentucky Revised Statutes (KRS) Chapter 11A, effective July 
14, 1992, establishes the ethical standards that govern the conduct of all executive branch employees. The 
Executive Branch Code of Ethics, which states, in part: 

 
KRS 11A.040 (7) provides: 

 
A present or former public servant listed in KRS 11A.010(9)(a) to (g) shall not, within one (1) year 
following termination of his or her office or employment, accept employment, compensation, or other 
economic benefit from any person or business that contracts or does business with, or is regulated by, 
the state in matters in which he was directly involved during the last thirty-six (36) months of his tenure. 
This provision shall not prohibit an individual from returning to the same business, firm, occupation, or 
profession in which he was involved prior to taking office or beginning his term of employment, or for 
which he received, prior to his state employment, a professional degree or license, provided that, for a 
period of one (1) year, he or she personally refrains from working on any matter in which he was 
directly involved during the last thirty-six (36) months of his or her tenure in state government. This 
subsection shall not prohibit the performance of ministerial functions, including but not limited to filing 
tax returns, filing applications for permits or licenses, or filing incorporation papers, nor shall it prohibit 
the former officer or public servant from receiving public funds disbursed through entitlement programs. 

 
KRS 11A.040 (9) states: 

A former public servant shall not represent a person or business before a state agency in a matter in 
which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not to obtain private benefits. 

 
If you have worked for the executive branch of state government within the past year, you may be subject to the 
law's prohibitions. The law's applicability may be different if you hold elected office or are contemplating 
representation of another before a state agency. 

Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 

 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 1025 Capital Center Drive, Suite 105, Frankfort, Kentucky 40601; telephone (502) 564-7954. 

 
 

Revised: March 11, 2025 
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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EMPLOYEE RIGHTS
UNDER THE FAIR LABOR STANDARDS ACT
THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

At least 1   times your regular rate of pay for all hours worked over 40 in a workweek. 

An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor. 

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions: 

No more than
• 3 hours on a school day or 18 hours in a school week; 
• 8 hours on a non-school day or 40 hours in a non-school week. 

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.  

Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other 
conditions must also be met.

The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action. 

Employers may be assessed civil money penalties of up to $1,100 for each willful or 
repeated violation of the minimum wage or overtime pay provisions of the law and up 
to $11,000 for each employee who is the subject of a violation of the Act’s child labor 
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and 
such assessments may be doubled, up to $100,000, when the violations are determined 
to be willful or repeated. The law also prohibits discriminating against or discharging 
workers who file a complaint or participate in any proceeding under the Act.

• Certain occupations and establishments are exempt from the minimum wage and/or
overtime pay provisions. 

• Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands. 

• Some state laws provide greater employee protections; employers must comply with both.
• The law requires employers to display this poster where employees can readily see it.
• Employees under 20 years of age may be paid $4.25 per hour during their first 90 

consecutive calendar days of employment with an employer. 
• Certain full-time students, student learners, apprentices, and workers with disabilities

may be paid less than the minimum wage under special certificates issued by the
Department of Labor. 

For additional information:

1-866-4-USWAGE
(1-866-487-9243)       TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor      Wage and Hour Division

OVERTIME PAY

CHILD LABOR

TIP CREDIT

ENFORCEMENT

ADDITIONAL
INFORMATION

WHD Publication 1088 (Revised July 2009)

1
2/

$7.25 PER HOUR

BEGINNING JULY 24, 2009
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PART IV 
 

BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 7/16/25
Page 1 of 2

254506

254506

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00221 CL2 ASPH BASE 0.75D PG64-22 12,368.00 TON $
0020 00301 CL2 ASPH SURF 0.38D PG64-22 5,931.00 TON $
0030 00307 CL2 ASPH SURF 0.38B PG64-22 10,949.00 TON $
0040 00356 ASPHALT MATERIAL FOR TACK 116.00 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0050 02562 TEMPORARY SIGNS 200.00 SQFT $
0060 02585 EDGE KEY 107.00 LF $

0070 02650
MAINTAIN & CONTROL TRAFFIC
(WOLFE KY 115 HSIP) 1.00 LS $

0080 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0090 02697 EDGELINE RUMBLE STRIPS 89,542.00 LF $

0100 02726
STAKING
(WOLFE KY 115 HSIP) 1.00 LS $

0110 06511 PAVE STRIPING-TEMP PAINT-6 IN 162,738.00 LF $
0120 06542 PAVE STRIPING-THERMO-6 IN W 93,251.00 LF $
0130 06543 PAVE STRIPING-THERMO-6 IN Y 69,487.00 LF $
0140 06578 PAVE MARKING-THERMO MERGE ARROW 18.00 EACH $
0150 10020NS FUEL ADJUSTMENT 45,526.00 DOLL $1.00 $ $45,526.00
0160 10030NS ASPHALT ADJUSTMENT 114,348.00 DOLL $1.00 $ $114,348.00
0170 20458ES403 CENTERLINE RUMBLE STRIPS 89,542.00 LF $
0180 20748ED SHOULDER MILLING/TRENCHING 29,983.00 SQYD $
0190 21289ED LONGITUDINAL EDGE KEY 44,966.00 LF $
0200 23608EC YELLOW PAINT FOR MEDIAN SAFETY NOSE 13.00 SQFT $

Section:  0003 - SIGNING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0210 06407 SBM ALUM SHEET SIGNS .125 IN 100.00 SQFT $
0220 06410 STEEL POST TYPE 1 198.00 LF $
0230 21373ND REMOVE SIGN 15.00 EACH $
0240 24631EC BARCODE SIGN INVENTORY 18.00 EACH $

Section:  0004 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0250 02569 DEMOBILIZATION 1.00 LS $
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