

Andy Beshear

Jim Gray SECRETARY

200 Mero Street Frankfort, Kentucky 40601

June 19, 2023

CALL NO. 400

CONTRACT ID NO. 231030

ADDENDUM # 3

Subject: Crittenden County, 028GR23D004 - FD04

Letting June 22, 2023

(1) Revised - Traffic Note - Page 67 of 220

Proposal revisions are available at http://transportation.ky.gov/Construction-procurement/.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

Rachel Mills, P.E.

Director

Division of Construction Procurement

Cachel Mille

RM:mr

Enclosures



Traffic Control Plan – 1-9023.00 Page 4 of 9

The Department will measure asphalt materials required to construct and maintain any temporary entrances which may be necessary to provide temporary access; however, the Department will not measure aggregates, excavation, and/or embankment, but shall be incidental to Maintain and Control Traffic. The Engineer will determine the type of surfacing material, asphalt or aggregate, to be used at each entrance.

ROAD CLOSURES

The Department will allow full road closures to replace the pipes at Sta. 281+12 and Sta. 298+75. These closures will only be allowed on non-holiday weekends or during times Crittenden County schools are not in session. A maximum of 60 hours will be allowed for each road closure. If the pipe replacement using a road closure is done over a weekend, the road closure must start after 6 pm on Friday, and be fully open to traffic by 6 am on the following Monday. DGA may be utilized as backfill to the roadway surface to restore traffic before final paving is complete. Both locations cannot be closed at the same time. The Contractor will provide the Department 10 days' notice before the closure occurs to allow time for adequate public notice.