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CALL NO. 400
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Subject: Morgan-Powell-Breathitt-Perry Counties, 121GR21M051 - FDO04
Letting May 21, 2021

(1) Revised - Special Note for Traffic Control on Bridge Repair Contracts -
Pages 16-17 of 41
(2) Added - Elevation Drawing - Page 27 (a)of 41

Proposal revisions are available at http://transportation.ky.gov/Construction-
Procurement/.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

Rachel Mills, P.E.
Director
Division of Construction Procurement
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Enclosures


http://transportation.ky.gov/Construction-Procurement/
http://transportation.ky.gov/Construction-Procurement/

REVISED ADDENDUM #1: 5-7-21
MORGAN - POWELL - BREATHITT - PERRY COUNTIES Contract ID: 212905
121GR21M051 - FD04 Page 16 of 41

SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS
I. TRAFFIC CONTROL GENERAL

Except as provided herein, traffic shall be maintained in accordance with the 2019 Standard
Specifications, Section 112. Except for the roadway and traffic control bid items listed, all items
of work necessary to maintain and control traffic will be paid at the lump sum bid price to
“Maintain and Control Traffic”.

Contrary to Section 106.01, traffic control devices used on this project may be new or used in
new condition, at the beginning of the work and maintained in like new condition until
completion of the work.

I1. TRAFFIC COORDINATOR

Furnish a Traffic Coordinator as per Section 112. The Traffic Coordinator shall inspect the
project maintenance of traffic, at least three times daily, or as directed by the Engineer, during
the Contractor’s operations and at any time a lane closure is in place. The personnel shall have
access on the project to a radio or telephone to be used in case of emergencies or accidents.

The Traffic Coordinator shall report all incidents throughout the work zone to the Engineer on
the project. The Contractor shall furnish the name and telephone number where the Traffic
Coordinator can be contacted at all times.

III. SIGNS

Contrary to Section 112.04.02, only long term signs (sign intended to be continuously in place
for more than 3 days) will be measured for payment; short term signs (signs intended to be left in
place for 3 days or less) will not be measured for payment but will be incidental to Maintain and
Control Traffic.

The contractor is to install warning signs for wide loads in advance of the bridge under the
direction of the Engineer. The Department will not measure installation, maintenance, or
removal for payment, and will consider these incidentals to Maintain and Control Traffic.

IV. TEMPORARY PAVEMENT STRIPING

Skip lines and/or solid lines through the length of the tapers for lane closures and other striping
as directed by the Engineer shall be temporarily covered with 6” black removable tape.
Permanent removal of all other pavement striping for traffic control shall be considered
incidental to Maintain and Control Traffic. Temporary pavement striping shall be paid only once
per course in accordance with Section 112.04.07. The Contractor shall replace any temporary
striping that becomes damaged or fails to adhere to the pavement before dark on the day of the
notification. Penalties shall be assessed to the Contractor at a rate of $500 per day for failing to
replace temporary striping within this time limit.
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V. PROJECT PHASING & CONSTRUCTION PROCEDURES

For 097B00081IN, 099B00008L, and 099B00008R, maintain one lane of traffic during
construction in accordance with Standard Drawing No. TTC-120. The minimum clear lane
width required is 13°-0”. Lane closures will not be permitted on these days:

Memorial Day Weekend (Friday-Monday)

Independence Day, when July 4™ is on Tuesday, Wednesday, or Thursday; or
Independence Day Weekend, when July 4™ is on Monday (Saturday-Monday) or Friday
(Friday-Sunday)

Labor Day Weekend (Friday-Monday)

VI. TEMPORARY SIGNAL

For 088B00073N and 013B00058N, provide, install, and maintain a temporary 2 phase traffic
signal and maintain one lane of traffic at all times in accordance with Standard Drawing No.
TTC-110 for lane closures. The Contractor must provide a 24-hour contact person and number
available to maintain the temporary signals as needed.

VII. BARRIER WALL

Payment of the contract unit price per linear foot for "CONCRETE BARRIER WALL TYPE
9T" shall be full compensation for furnishing, installing, maintaining, adjusting alignment as
needed, removing the barrier when no longer needed, and all incidental items necessary to
complete the work.

Provide one side mounted barrier wall delineator per each section of barrier. See Standard Drawing
RBM-020 for types. No direct payment allowed for delineators.

VIII. CRASH CUSHION / END TREATMENTS
To the satisfaction of the Engineer extend Barrier wall out of the clear zone. If Barrier wall is not
extended out of the clear zone to the satisfaction of the engineer provide crash cushions / end

treatments for the barrier wall.

Provide Barrier end treatments that comply with NCHRP 350 LEVEL 3.
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