

TRANSPORTATION CABINET Frankfort, Kentucky 40622 www.transportation.ky.gov/

Steven L. Beshear Governor Michael W. Hancock, P.E. Secretary

November 14, 2012

CALL NO. 403 CONTRACT ID NO. 122958 Addendum # 3

Subject: TRIGG County, 111GR12M129-FE02 Letting November 16, 2012

(1) Revised - Special Note for Calendar Days - Page 37 of 71

Proposal revisions are available at http://transportation.ky.gov/Construction-Procurement

Plan Revisions are available at: http://www.lynnimaging.com/kytransportation/

If you have any questions, please contact us at (502) 564-3500.

Sincerely,

Ryan Griffith Director Division of Construction Procurement

RG:jj

Enclosures



An Equal Opportunity Employer M/F/D

Payment

Payment of the contract lump sum amount for "maintain and control traffic" shall be full compensation for all items necessary to maintain and control traffic on this project. All traffic control items shall remain the property of the contractor when the work is complete.

FE02 111 0139 B00014N 16.58

Trigg County ~ KY 139 over Little River

Maintain one usable 12 foot lane. Flagging or traffic signals shall be used. If traffic signals are used the Contractor shall use flagging to minimize impact on school bus traffic when school is in session. The Contractor shall be responsible for establishing the dates and times when school bus traffic will impact the job site. The Contractor may close the bridge to traffic to complete repairs and cleaning painting. See attach detailed drawing for Suggested Detour. Contrary to the completion date the Contractor shall have 60 **calendar days** to complete all work once the bridge is closed to traffic. Contrary to section 108.09 of the KYTC Standard Specification the Contractor will be assessed a liquidated damage of \$5,000.00 per day for each day over the allowable 60 calendar day period.

FE02 111 0274 B00023N 03.12

Trigg County ~ KY 274 over Little River

Maintain one usable 12 foot lane. Flagging or traffic signals shall be used. If traffic signals are used the Contractor shall use flagging to minimize impact on school bus traffic when school is in session. The Contractor shall be responsible for establishing the dates and times when school bus traffic will impact the job site.