

Andy Beshear Governor

Jim Gray Secretary

June 17, 2021

CALL NO. 409 CONTRACT ID NO. 212908 ADDENDUM # 1

Subject: Lincoln County, 069GR21M074 - FE02

Letting June 25, 2021

(1) Revised - Cover Page - Pages 1 of 39

(2) Revised - Page 4 of 39

(3) Revised - Special Note - Page 14 of 39

Proposal revisions are available at http://transportation.ky.gov/Construction-
Procurement/.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

Rachel Mills, P.E.

Director

Division of Construction Procurement

Kachel Mille

RM:mr

Enclosures



CALL NO. 409 CONTRACT ID. 212908 LINCOLN COUNTY FED/STATE PROJECT NUMBER 069GR21M074 - FE02 DESCRIPTION US 127 (MP 3.501). WORK TYPE BRIDGE DECK RESTORATION & WATERPROOFING PRIMARY COMPLETION DATE 6/30/2022

LETTING DATE: <u>June</u> 25,2021
Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 am EASTERN DAYLIGHT TIME June 25,2021. Bids will be publicly announced at 10:00 am EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 08

Contract ID: 212908 Page 4 of 39

REVISED ADDENDUM #1: 6-17-21

CONTRACT ID - 212908

069GR21M074 - FE02

COUNTY - LINCOLN

PCN - MB06901272101 FE02 069 0127 B00076N

US 127 (MP 3.403). BRIDGE OVER HANGING CREEK.BRIDGE DECK RESTORATION & WATERPROOFING GEOGRAPHIC COORDINATES LATITUDE 37:28:16.00 LONGITUDE 84:49:18.00

PCN - MB06901272102 FE02 069 0127 B00077N

US 127 (MP 3.501). BRIDGE OVER BAUGHMAN BRANCH.BRIDGE DECK RESTORATION & WATERPROOFING GEOGRAPHIC COORDINATES LATITUDE 37:28:21.00 LONGITUDE 84:49:19.00

PCN - MB06901272103 FE02 069 0127 B00080N

US 127 (MP 8.421). BRIDGE OVER HARRIS CREEK.BRIDGE DECK RESTORATION & WATERPROOFING GEOGRAPHIC COORDINATES LATITUDE 37:32:25.00 LONGITUDE 84:48:11.00

PCN - MB06901272104 FE02 069 0127 B00082N

US 127 (MP 10.396). BRIDGE OVER KNOB LICK CREEK.BRIDGE DECK RESTORATION & WATERPROOFING GEOGRAPHIC COORDINATES LATITUDE 37:34:05.00 LONGITUDE 84:47:46.00

COMPLETION DATE(S):

COMPLETED BY 06/30/2022 APPLIES TO ENTIRE CONTRACT

30 CALENDAR Days
APPLIES TO 069B00076N
30 CALENDAR Days
APPLIES TO 069B00077N
30 CALENDAR Days
APPLIES TO 069B00080N
APPLIES TO 069B00082N
APPLIES TO 069B00082N

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND PENALTIES ON BRIDGE REPAIR CONTRACTS

I. COMPLETION DATE. The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed by June 30, 2022. An allotted number of Calendar days are assigned to each structure in this contract as shown below.

<u>STRUCTURE</u>	NO. OF CALENDAR DAYS	<u>COMPLETION DATE</u>
069B00076N	30	June 30, 2022
069B00077N	30	June 30, 2022
069B00080N	30	June 30, 2022
069B00082N	30	June 30, 2022

Contrary to Section 108.07.03, the Engineer will begin charging calendar days for a structure on the day the Contractor starts work or sets up traffic control on that particular structure.

A penalty of \$500 will be assessed the Contractor for each day that work extends past the allotted number of calendar days for any given structure.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.