



Matthew G. Bevin
Governor

**COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET**

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Greg Thomas
Secretary

July 13, 2018

CALL NO. 410
CONTRACT ID NO. 183154
ADDENDUM # 1

Subject: BUTLER COUNTY, 016GR18R054-CB06
Letting July 27, 2018

- (1) Revised - Cover Page - Page 1 of 38
- (2) Revised - Page 4 of 38
- (3) Added - Special Note for Coordination of Work - Page 11(a) of 38
- (4) Added - Special Note for Contract Starting & Completion Dates- Page 11(b) of 38

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 410

CONTRACT ID. 183154

BUTLER COUNTY

FED/STATE PROJECT NUMBER 016GR18R054-CB06

DESCRIPTION VARIOUS ROUTES IN BUTLER COUNTY

WORK TYPE ASPHALT RESURFACING

PRIMARY COMPLETION DATE 6/30/2019

LETTING DATE: July 27,2018

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME July 27,2018. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 03

REVISED ADDENDUM #1: 7-13-18

CONTRACT ID - 183154

016GR18R054-CB06

COUNTY - BUTLER

PCN - 0301603691802

CB06 016 0369 000-001

RUSSELVILLE ST (KY 369) (MP 0.000) FROM KY 70 EXTENDING NORTH TO GREEN RIVER ROAD (MP 0.626), A
DISTANCE OF 0.63 MILES.ASPHALT RESURFACING

GEOGRAPHIC COORDINATES LATITUDE 37:12:36.00 LONGITUDE 86:53:33.00

PCN - 0301604031801

CB06 016 0403 007-017

LOGANSPOUR RD (KY 403) (MP 7.685) FROM KY 70 EXTENDING NORTH TO BIG BEND RD (MP 16.031), A
DISTANCE OF 08.35 MILES.ASPHALT RESURFACING

GEOGRAPHIC COORDINATES LATITUDE 37:16:09.00 LONGITUDE 86:44:51.00

COMPLETION DATE(S):

COMPLETED BY 6/30/2019

\APPLIES TO ENTIRE PROPOSAL

COORDINATION OF WORK WITH OTHERS

Be advised, there may be active project(s) adjacent to or within this project. These may be KYTC administered contracts, work being performed as part of a KYTC issued encroachment permit, or work being performed by Department forces. The Engineer will coordinate the work of any other Contractors, permit holders, or the Department' forces. See Sections 105.06, 107.06 and 107.14 of the 2012 Standard Specifications.

SPECIAL NOTE FOR CONTRACT STARTING & COMPLETION DATES

STARTING DATE: Prior to resurfacing, Department forces need to complete some maintenance work and culvert installations. Do not begin work until directed by the Engineer. It is anticipated this will be no sooner than April 15, 2019.

COMPLETION DATE: Complete all work by June 30, 2019.