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 RIGHT OF WAY CERTIFICATION  
 

 Original  Re-Certification RIGHT OF WAY CERTIFICATION 

ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL) 

                        

PROJECT DESCRIPTION  

      

 No Additional Right of Way Required 
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations 
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or 
relocation assistance were required for this project. 

 Condition # 1 (Additional Right of Way Required and Cleared) 
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical 
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements 
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the 
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the 
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons 
adequate replacement housing in accordance with the provisions of the current FHWA directive. 

 Condition # 2 (Additional Right of Way Required with Exception) 
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the 
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but 
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right 
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just 
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract 

 Condition # 3 (Additional Right of Way Required with Exception) 
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All 
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby 
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not 
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the 
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to 
AWARD of the construction contract or force account construction. 
Total Number of Parcels on Project       EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION  

Number of Parcels That Have Been Acquired             

Signed Deed                   

Condemnation                   

Signed ROE                   
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