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Vision

Striving to be national leaders in transportation 

who provide transportation infrastructure and 

services for the 21st century that deliver new 

economic opportunities for all Kentuckians.

Mission

To provide a safe, efficient, environmentally 

sound and fiscally responsible transportation 

system that delivers economic opportunity and 

enhances the quality of life in Kentucky.



KENTUCKY TRANSPORTATION CABINET
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• Potential Scope of 
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• Prequalification 

Requirements

• Procurement Timeline

• Questions

Reminder: Start Recording



Introductions



The Department does not maintain a centralized and consistent repository for its 
roadside barrier assets. 

Due to the large numbers of assets and attributes, it is not practical nor prudent 
for state forces to manually retrieve asset information from the field; rather, the 
use of LiDAR and imagery to identify asset location and attributes while 
minimizing time and exposure of personnel in the field. This will facilitate the 
upkeep of these assets in a state of good repair. 

The objective of this effort is for a Consultant to manage the delivery of a 
statewide asset inventory of roadside barriers and a regional pilot data set for 
condition assessment and inventory update procedure.

Study Objective



• Develop attribute data set, procedures, and recommendations for 
a roadside barrier inventory process. A roadside barrier is defined 
as any structure placed along the edge of roadway to prevent 
vehicle roadside departure or strike of roadside hazards.

• Facilitate inventory of roadside barrier structures on state 
highways through use of KYTC imagery and LiDAR datasets. The 
Consultant will extract imagery files and work with subject matter 
expert vendors as needed. These data will be limited to the 
Interstate, Parkway, State Primary, State Secondary, and 
Supplemental road systems.

Scope of Services (subject to change)



• Perform pilot condition and functional assessments of roadside barrier 
structures. Define visual condition indicators (rust, misalignment, impact 
damage) and functional assessment criteria (barrier continuity, terminal 
integrity). Condition and functional criteria will be developed in 
coordination with the Department.

• Customize a mobile application with Trimble for condition assessment and 
inventory updates for the roadside barrier inventory.

• Maintain dataset and documentation in compliance with requirements of 
the Department’s existing geospatial and asset management platforms.

Scope of Services (subject to change)



• Develop a QA/QC plan for the quality control and validation of the 

collected data.

• Include risk management and contingency strategies for data gaps, 

technical issues, or unexpected field conditions.

Scope of Services (subject to change)



• Prospective consultants should not engage in exclusive teaming 

agreements with vendors and instead provide a response that is 

vendor agnostic.

• The process and vendor for acquiring the inventory data will be 

determined during scoping.

Vendor Agnostic



• Team must be prequalified in:

• Conceptual Transportation Planning

• Road Centerline Data Collection

• Photogrammetry & Related Services

Prequalification Requirements



KENTUCKY TRANSPORTATION CABINET

Procurement 

Timeline
Dates other than Response Date are tentative 
and provided for information only.

• Advertisement Date: June 10, 2025

• Response Date: July 2, 2025 by 4:30 PM 
ET (Frankfort Time)

• First Selection Meeting: July 7, 2025

• Final Selection: July 23, 2025

• Pre-Design Conference: July 30, 2025

• Consultant Fee Proposal: August 8, 2025

• Contract Negotiations: August 20, 2025

• Notice to Proceed: September 10, 2025



@KYTC

transportation.ky.gov

@kytc120

@KYtransportation

@KYtransportation

Questions?

Stephen De Witte, P.E.

Stephen.DeWitte@ky.gov

502-782-5056

mailto:Stephen.DeWitte@ky.gov
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