PROJECT INFORMATION

COUNTY Pike

ROUTE KY 194 at Gulnare near Lower Johns Creek

ITEM NUMBER 12-299.00

DISTRICT 12 (Pikeville)

The purpose of this project is to raise the grade of KY 194 at

Gulnare, and reconstruct the culvert for Sycamore Creek. This
location is subject to backwater flooding from Lower Johns Creek

that completely inundates the roadway.

CO-USER DIVISIONS Highway Design & Bridge Design

APPROXIMATE FEE \$100,000

PURPOSE AND NEED Relieve traffic congestion and improve safety.

RESPONSE DATE	Thursday, March 19, 1998, 4:30 p.m. (Frankfort Time)
FIRST SELECTION COMMITTEE DATE	Approximately 3 working days after responses are due.
SECOND COMMITTEE DATE	Approximately 10 working days after 1 st selection meeting (Selected firm will be notified)
PRE-DESIGN CONFERENCE	April 6, 1998
TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	May 4, 1998
CONTRACT NEGOTIATIONS	May18,1998

PROCUREMENT SCHEDULE &

PROJECT SCHEDULE MILESTONES

NOTICE TO PROCEED	July 13, 1998
PRELIMINARY LINE AND GRADE	October 1, 1998
JOINT INSPECTION	March 1, 1999
R/W & UTILITY PLANS	June 1, 1999
ADVANCED SITUATION FOLDER	June 1, 1999
FINAL PLANS	December 1, 1999

Scheduled dates are tentative. It is the Cabinet's intent to meet or beat these dates in order to meet scheduled dates for project funding.

- 1. Relative experience of consultant personnel assigned to project team with highway projects for KTC and/or for federal, local or other state governmental agencies. (10 points)
- 2. Capacity to comply with project schedule. (10 points)
- 3. Past record of performance on project of similar type and complexity. (10 points)
- 4. Project approach and proposed procedures to accomplish the services for the project. (10 points)
- 5. Location of offices where work is to be performed. (2 points)
- 1. Jon Staggs, State Auditor's Office
- 2. Kevin Damron, User Division
- 3. Bill Gulick, User Division
- 4. Andy Buell, Secretary's Pool
- 5. Daryl Greer, Secretary's Pool
- 6. Howard Dawson, Governor's Pool

SELECTION COMMITTEE MEMBERS

None

DBE REQUIREMENT

EVALUATION FACTORS

SPECIAL INSTRUCTIONS

The Department date reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s).

SCOPE

The scope of this project includes the surveying, preliminary design and final roadway design, construction plans, and structure design including construction cost estimates.

AVAILABLE KTC STUDIES

None

PROJECT LENGTH

 $0.5 \, km$

METHOD OF DESIGN

X Metric Units
X CADD Capability(with DGN Design File Format)
CADD Based Automated Highway Design System

X Digital Terrain Modeling

ENVIRONMENTAL

By Department if necessary.

PHOTOGRAMMETRIC SERVICES

Surveying will be required for the development of mapping and

digital terrain modeling.

Not Available

STRUCTURE DESIGN

The selected consultant will be responsible for structure design.

GEOTECHNICAL SERVICES

By the Department

PROJECT FUNDING

State Funds

TRAFFIC

To be provided by the Department

The project team shall be prequalified in all areas as follows:

ROADWAY DESIGN

Rural Roadway Design > \$250,000


Surveying

STRUCTURE DESIGN

Structure Design Spans < 500'

PREQUALIFICATION REQUIREMENTS

LOCATION MAP



file:///C|/Documents%20and%20Settings/mhill/My%20Do...s/AAWeb%20Bull/8ull%201998/Bull%201998-6/12-299.htm (4 of 5)6/28/2011 11:09:54 AM

Pike Co. 12-299.00 KY194 at Gulnare near Lower Johns Creek

