
PROJECT INFORMATION

COUNTY	Larue	
ROUTE	KY 210	
ITEM NUMBER	4-121.01	
DISTRICT	4 (Elizabethtown)	
PROJECT DESCRIPTION	Reconstruction of KY 210 from the Hodgenville Bypass (KY 1618) to Morning Star Road.	
USER DIVISION	Highway Design	
APPROXIMATE FEE	\$700,000.00	
PURPOSE AND NEED	Improve safety and increase capacity.	
PROCUREMENT SCHEDULE & PROJECT SCHEDULE MILESTONES	RESPONSE DATE	Thursday, June 4, 1998, 4:30 p. m. (Frankfort Time)
	FIRST SELECTION COMMITTEE DATE	Approximately 3 working days after responses are due.
	SECOND COMMITTEE DATE	Approximately 10 working days after 1 st selection meeting (Selected firm will be notified)
	PRE-DESIGN CONFERENCE	June 29, 1998
	TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	July 13, 1998
	CONTRACT NEGOTIATIONS	July 20,1998
	NOTICE TO PROCEED	August 10, 1998
	FINAL JOINT INSPECTION	July 1, 1999
	ADVANCED SITUATION FOLDER	September 1, 1999
	RIGHT OF WAY PLANS	October 1, 1999
	FINAL ROADWAY PLANS	May 1, 2000
	FINAL STRUCTURE PLANS	May 1, 2000
	<u> </u>	1


Scheduled dates are tentative. It is the Cabinet's intent to meet these dates in order to meet scheduled dates for project funding. **EVALUATION FACTORS** 1. Relative experience of consultant personnel assigned to project team with highway projects for KTC and/or for federal, local or other state governmental agencies. (10 points) 2. Capacity to comply with project schedule. (10 points) 3. Past record of performance on project of similar type and complexity. (10 points) 4. Project approach and proposed procedures to accomplish the services for the project. (10 points) 5. Location of offices where work is to be performed. (2 points) **SELECTION** 1. Jon Staggs, State Auditor's Office COMMITTEE MEMBERS 2. Charlie Meyer, User Division 3. John Sacksteder, User Division 4. Ken Sperry, Secretary's Pool 5. Pete Wolff, Secretary's Pool 6. Huston Wells, Governor's Pool DBE REQUIREMENT None The Department reserves the option to modify the selected consultant's SPECIAL INSTRUCTIONS agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department *in the required area(s).* **SCOPE** The Consultant will be required to provide engineering services for the completion of Phase II rural roadway design, including right of way plans, right of way plans for utilities, and construction plans as required. AVAILABLE KTC None **STUDIES** PROJECT LENGTH 7.2 miles METHOD OF DESIGN X Metric Units <u>X</u>CADD Capability(with DGN Design File Format) X CADD Based Automated Highway Design System <u>X</u>Digital Terrain Modeling **ENVIRONMENTAL** Environmental Assessment Underway. PHOTOGRAMMETRIC By Department **SERVICES**

STRUCTURE DESIGN	The selected consultant shall do the necessary engineering services to submit to Kentucky Transportation Cabinet, an Advanced Situation Folder (s) for the appropriate applicable structures. Upon submission of the Advanced Situation Folder(s) to the Kentucky Transportation Cabinet, a determination will be made whether the structure design will be performed by the Department or by the Consultant. Prequalification is the area of structure design is not required to be identified in the Consultant's Response to Announcement.	
GEOTECHNICAL SERVICES	All geotechnical work is to provided by the Department.	
PROJECT FUNDING	Design-State R,U, & C- STP	
TRAFFIC	1996 ADT - 3800	
PREQUALIFICATION REQUIREMENTS	The project team shall be prequalified in all areas as follows:	
	ROADWAY DESIGN	
	 Rural Roadway Design > \$250,000 Surveying 	

LOCATION MAP



Larue Co. - 4-121.00 - KY 210



Map of alternates.



 $file:///C|/Documents\%20 and\%20 Settings/mhill/My\%20 Do...ts/AAWeb\%20 Bull/Bull\%201998/Bull\%201998-9/4-121.htm\ (4\ of\ 5)6/28/2011\ 10:56:13\ AMWeb\%20 Bull\%201998/Bull\%201998-9/4-121.htm\ (4\ of\ 5)6/28/2011\ 10:56:13\ AMWeb\%200Bull\%201998/Bull\%201998-9/4-121.htm\ (4\ of\ 5)6/28/2011\ 10:56:13\ AMWeb\%200Bull\%201998/Bull\%201998-9/4-121.htm\ (4\ of\ 5)6/28/2011\ 10:56:13\ AMWeb\%200Bull\%201998/Bull\%201998-9/4-121.htm\ (4\ of\ 5)6/28/2011\ 10:56:13\ AMWeb\%200Bull\%201998/Bull\%$

