PROJECT INFORMATION

COUNTY	Montgomery		
ROUTE	US 460		
ITEM NUMBER	7-124		
DISTRICT	7 (Lexington)		
PROJECT DESCRIPTION	The project is located in central Montgomery County at Mt. Sterling. The project begins at I-64 and extends east to the Mt. Sterling Bypass. (KY 686).		
USER DIVISION	Highway Design		
APPROXIMATE FEE	< \$400,000, including no more than 15% operating margin.		
PROJECT MANAGER	A. L. Perkins, P.E.		
PURPOSE AND NEED	Widening of existing US 460 to five lanes to improve safety and capacity.		
PROCUREMENT SCHEDULE	RESPONSE DATE	Thursday, July 8, 1999, 4:30 p.m. (Frankfort time)	
	FIRST SELECTION COMMITTEE DATE	July 15, 1999	
	SECOND COMMITTEE DATE	July 28, 1999	
	PRE-DESIGN CONFERENCE	August 9, 1999	
	TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	August 16, 1999	
	CONTRACT NEGOTIATIONS	August 18, 1999	
	NOTICE TO PROCEED	November 15, 1999	
PROJECT SCHEDULE MILESTONES	PRELIMINARY LINE & GRADE		May 1, 2000
	FINAL JOINT INSPECTION		November 1, 2000
	RIGHT OF WAY PLANS		February 1, 2001
	FINAL ROADWAY PLANS		May 1, 2001

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION FACTORS

- 1. Relative experience of consultant personnel assigned to project team with highway projects for KTC and/or for federal, local or other state governmental agencies. (10 points)
- 2. Capacity to comply with project schedule. (10 points)
- 3. Past record of performance on project of similar type and complexity. (10 points)
- 4. Project approach and proposed procedures to accomplish the services for the project. (10 points)
- 5. Consultant's Kentucky offices where work is to be performed. (2 points)

	75% - 100% of work accomplished in Kentucky offices - 2 points.			
	26% - 74% of work accomplished in Kentucky offices - 1 point.			
	0% - 25% of work accomplished in Kentucky offices - 0 points.			
SELECTION COMMITTEE MEMBERS	 Joe Blankenship, P.E., User Division Benn Powell, P.E., User Division Willie McCann, P.E., Secretary's Pool Ted Merryman, P.E., Secretary's Pool Tom Francis, P.E., Governor's Pool 			
DBE REQUIREMENT	N/A			
SPECIAL INSTRUCTIONS	The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s).			
SCOPE	The selected consultant will provide engineering services for preliminary and final roadway design including all surveying and drainage design for right of way plans, right of way plans for utilities and final construction plans and estimates.			
AVAILABLE KTC STUDIES	None			
PROJECT LENGTH	0.3 mile			
METHOD OF DESIGN	<u>X</u> English Units <u>X</u> CADD Capability(with DGN Intergraph Design File Format) <u>X</u> CADD Based Automated Highway Design System			
	X Digital Terrain Modeling			
ENVIRONMENTAL	Provided by the Department. A CE is anticipated			
PHOTOGRAMMETRIC SERVICES	Manuscripts and .DGN files will be provided by the Department.			
STRUCTURE DESIGN	The responsibility for structure design (KYDOH or the consultant will be made after Phase 1 Design. A sub-consultant for structure design will not be required to be identified in the consultant's Response to Announcement.			
GEOTECHNICAL SERVICES	A determination as to whether the necessary geotechnical services will be performed by the Department or will be the responsibility of the consultant will be made at the pre-design conference. A sub-consultant for the geotechnical services will not be required to be identified in the consultant's Response to Announcement.			
PROJECT FUNDING	State funds			

TRAFFIC

Provided by the Department.

PREQUALIFICATION Th REQUIREMENTS

The project team shall be prequalified in all areas as follows:

ROADWAY DESIGN

- Rural Roadway Design > \$250,000
- Urban Roadway Design >\$250,000
- Surveying

LOCATION MAP

7-124.bmp (70702 bytes)

