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COUNTY McLean
ROUTE US 431/KY 136
ITEM NUMBER 2-9.00
DISTRICT 2 (Madisonville)
PROJECT 
DESCRIPTION Reconstruct US-431/KY-136 Intersection in Livermore

USER DIVISION Highway Design
APPROXIMATE FEE <$225,000  including no more than 15% operating margin
PROJECT MANAGER Everett T. Green, P.E.

PURPOSE AND NEED

This is a high accident location.  The KY 136 approaches will be realigned 
to provide adequate sight distance to increase safety and traffic flow.  Some 
vertical adjustment on US 431 may be necessary to obtain adequate sight 
distance.

PROCUREMENT 
SCHEDULE

RESPONSE DATE Thursday, December 9, 1999, 4:30 p.m. (Frankfort 
time)

FIRST SELECTION 
COMMITTEE DATE

December 10, 1999

SECOND 
COMMITTEE DATE

December 16, 1999

PRE-DESIGN 
CONFERENCE

January 10, 2000

TENTATIVE 
DEADLINE FOR 
CONSULTANT FEE 
PROPOSAL

January 21, 2000

CONTRACT 
NEGOTIATIONS

February 1, 2000

NOTICE TO 
PROCEED

April 1, 2000

PROJECT 
SCHEDULE 
MILESTONES

PRELIMINARY LINE 
& GRADE 
INSPECTION

October 1, 2000

FINAL JOINT 
INSPECTION March 1, 2001
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RIGHT OF WAY  
PLANS

 

July 1, 2001

FINAL  ROADWAY 
PLANS May 1, 2002

The selected consultant is expected to meet the scheduled milestone dates.

EVALUATION 
FACTORS

 

1. Relative experience of consultant personnel assigned to 
project team with highway projects for KTC and/or for federal, 
local or other state governmental agencies. (10 points)

2. Capacity to comply with project schedule. (10 points)

3. Past record of performance on project of similar type and 
complexity. (10 points)

4. Project approach and proposed procedures to accomplish 
the services for the project. (10 points)

5. Consultant’s Kentucky office where work is to be performed. 
(2 points)

75% - 100% of work accomplished in Kentucky offices – 2 points.

26% - 74% of work accomplished in Kentucky offices – 1 point.

0% - 25% of work accomplished in Kentucky offices – 0 points.

SELECTION 
COMMITTEE 
MEMBERS

1.  Everett Green, P.E. User Division
2.  Steve Hoefler, P.E. User Division
3.  Ted Merryman, P.E. Secretary's Pool
4.  Phil Lambert, P.E. Secretary's Pool
5.  Peggy Fortney, P.E. Governor's Pool

DBE REQUIREMENT None
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SPECIAL 
INSTRUCTIONS

 

The Department reserves the option to modify the selected consultant’s 
agreement to include any necessary engineering and/or related services for 
this project. The firm(s) will at that time be prequalified by the Department in 
the required area(s).

 

SCOPE

The selected consultant will provide engineering services for preliminary 
and final urban roadway design including any design studies, surveying, 
drainage design, traffic control, right of way plans and construction plans 
with cost estimates.

AVAILABLE KTC 
STUDIES None Known

PROJECT LENGTH Approximately 0.1 mile

METHOD OF DESIGN

X English Units

X CADD Capability (with DGN Intergraph Design File Format)

X CADD Based Automated Highway Design System

X  Digital Terrain Modeling
ENVIRONMENTAL Provided by the Department.
PHOTOGRAMMETRIC 
SERVICES Not provided

STRUCTURE DESIGN It is anticipated that structure design will not be required on this project.
GEOTECHNICAL 
SERVICES All Geotechnical work is to be provided by the Department

PROJECT FUNDING Federal funds STP
TRAFFIC Estimated (1999) US 431 (7,940 ADT); KY 136 (2,050 ADT)
PREQUALIFICATION 
REQUIREMENTS The project team shall be prequalified in all areas as follows:
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ROADWAY DESIGN

●     Rural Roadway Design < $250,000
●     Surveying

 

 

 

 

 

 

 

 

 

 

LOCATION MAP:
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