COUNTY	Jefferson	Jefferson	
ROUTE	I-71		
ITEM NUMBER	5-48.01		
DISTRICT	5 (Louisville)		
PROJECT DESCRIPTION	Widening from I-64 (Spaghe Freeway)	etti Junction) to I-265 (Snyder	
USER DIVISION	Highway Design/District 5 F	Pre-Construction	
APPROXIMATE FEE	<\$1,000,000 including no more than 15% operating margin (Phase 1 Preliminary Design and Environmental)		
PROJECT MANAGER	Chuck Berger, P.E.	Chuck Berger, P.E.	
PURPOSE AND NEED	Improve traffic congestion a	Improve traffic congestion and operation	
PROCUREMENT SCHEDULE	RESPONSE DATE	Wednesday, February 2, 2000, 4:30 p.m., Frankfort time.	
	FIRST SELECTION COMMITTEE DATE	February 7, 2000	
	SECOND COMMITTEE DATE	February 15, 2000	
	PRE-DESIGN CONFERENCE	February 29, 2000	
	TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	March 13, 2000	
	CONTRACT NEGOTIATIONS	March 20, 2000	
	NOTICE TO PROCEED	April 17, 2000	
	ENVIRONMENTAL BASE STUDIES SUBMITTAL	December 1, 2000	
	DRAFT EA APPROVAL	March 1, 2001	
	PUBLIC HEARING	June 1, 2001	
PROJECT SCHEDULE MILESTONES			
	PRELIMINARY LINE & GRADE	July 1, 2001	

	FONSI APPROVAL	August 1, 2001
	The selected consultant is expected to meet the scheduled milestone dates.	
PROJECT SCHEDULE MILESTONES	ENVIRONMENTAL BASE STUDIES SUBMITTAL	December 1, 2000
	DRAFT EA APPROVAL	March 1, 2001
	PUBLIC HEARING	June 1, 2001
	PRELIMINARY LINE & GRADE	July 1, 2001
	FONSI APPROVAL	August 1, 2001
EVALUATION FACTORS	 assigned to project teal KTC and/or for federal governmental agencie 2. Capacity to comply points) 3. Past record of perfotype and complexity. (4. Project approach ar accomplish the service 5. Consultant's Kentuc performed. (2 points) 75% - 100% of work accompliant 	s. (10 points) with project schedule. (10 ormance on project of similar

SELECTION COMMITTEE MEMBERS	 Chuck Berger, P.E. User Division Andre Johannes, P.E. User Division Phil Lambert, P.E. Secretary's Pool Lonnie Yates, P.E. Secretary's Pool Peggy Fortney, P.E. Governor's Pool
DBE REQUIREMENT	10%
SPECIAL INSTRUCTIONS	The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s). The Department may decide to proceed with the final design for this project in the future. The Department will decide at that time whether to advertise for future project phases including Phase II final design and/or structure design or negotiate with the selected consultant.
SCOPE	Phase I Design/Environmental based on Scoping Study referenced below which has detailed alternatives to be used in this phase of the project. The environmental document at this time is considered to be an Environmental Assessment, FONSI.
AVAILABLE KTC STUDIES	 Draft Planning study I-71 from Spaghetti Junction to LaGrange; Bernardin-Lochmueller and Associates; May 1998 Scoping Study for I-71 widening; Presnell Associates These documents will be available for review in the Division of Professional Services, Room 610, State Office Building, Frankfort, Kentucky, between the hours of 9:00 a.m. and 3:00 p. m. (EDT) January 12, 2000, until February 1, 2000. Consultants may obtain copies from Lynn Copies, 1122 US Highway 127 South, Frankfort, Kentucky 40601, Phone: 502/875-8341. Costs will be set by Lynn Copies.
PROJECT LENGTH	10 miles

METHOD OF DESIGN	X English Units
	X CADD Capability (with DGN Intergraph Design File Format)
	_ CADD Based Automated Highway Design System
	X Digital Terrain Modeling
ENVIRONMENTAL	An environmental document shall be prepared for review and approval by the Department and the Federal Highway Administration. The appropriate environmental document at this time is considered to be an Environmental Assessment, FONSI.
PHOTOGRAMMETRIC SERVICES	The Department will be responsible for aerial photography and will furnish manuscripts on computer disks in DGN format.
STRUCTURE DESIGN	The selected consultant shall do the necessary engineering services to determine the preliminary sizes of bridges and other drainage structures. Prequalification in the area of structure design will be required to be identified in the Consultant's Response to Announcement. The man hours for developing structure plans will be negotiated in Phase II after the submittal of the Advance Folder.
GEOTECHNICAL SERVICES	A determination as to whether the necessary geotechnical services will be performed by the Department or will be the responsibility of the consultant will be made at the Pre-Design Conference. Prequalification in the area of geotechnical services is not required to be identified in the Consultant's Response to Announcement.
PROJECT FUNDING	Federal and State funds. (NH funds)
TRAFFIC	Traffic projections and related information will be provided by the Department. The traffic projections for year 2025 ADT range from 71,600 vpd to 97,300 vpd.
PREQUALIFICATION REQUIREMENTS	The project team shall be prequalified in all areas as follows:

ROADWAY DESIGN

 Rural Roadway Design > \$250,000 Urban Roadway Design >\$250,000 Surveying
STRUCTURE DESIGN
 Spans under 500'
ENVIRONMENTAL
ARCHEOLOGY
 Prehistoric Historic Highway Noise Air Quality Analysis Cultural Historic Analysis EIS Writing & Coordination Socioeconomic Analysis AQUATIC/TERRESTRIAL ECOSYSTEMS Fisheries Macroinvertebrates Water Quality Botany Zoology Wetlands
HAZMAT/UST
 Preliminary Site Assessment

LOCATION MAP:

