COUNTY	Statewide		
ROUTE	N/A		
ITEM NUMBER	N/A		
DISTRICT	Statewide		
PROJECT DESCRIPTION	A consultant firm will be selected to provide aviation engineering services.		
USER DIVISION	Aeronautics		
APPROXIMATE FEE	<\$100,000 including no more than 15% operating margin		
PROJECT MANAGER	Ron Bland		
PURPOSE AND NEED	To provide computerized drafting and airport engineering services on an as-needed basis.		
PROCUREMENT SCHEDULE	RESPONSE DATE	Thursday, April 6, 2000, 4:30 p.m., Frankfort time	
	FIRST SELECTION COMMITTEE DATE	April 12, 2000	
	SECOND COMMITTEE DATE	April 25, 2000	
	PRE-DESIGN CONFERENCE	May 8, 2000	
	TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	May 22, 2000	
	CONTRACT NEGOTIATIONS	June 1, 2000	
	NOTICE TO PROCEED	July 1, 2000	
PROJECT SCHEDULE MILESTONES	COMPLETION OF ALL SERVICES	June 30, 2002	

I .		
SELECTION COMMITTEE MEMBERS	<ol> <li>Patsy E. Roberts, P.E. User Division</li> <li>Ronald J. Bland, User Division</li> <li>Lonnie Yates, P.E. Secretary's Pool</li> <li>Paul Gravely, P.E. Governor's Pool</li> </ol>	
DBE REQUIREMENT	None	
SPECIAL INSTRUCTIONS	The Department reserves the option to modify the selected consultant's agreement to include any necessary engineering and/or related services for this project. The firm(s) will at that time be prequalified by the Department in the required area(s).	
SCOPE	The selected consultant will be required to provide computerized drafting and airport engineering services at any location within the Commonwealth on an as-needed basis in the following areas:  1. Airport Design Engineering and review. 2. Airport Construction Engineering and Inspection 3. Airport Inspection 4. Airport Zoning application site review and evaluation 5. Airport CADD Mapping.	
METHOD OF DESIGN	English Units	
PROJECT FUNDING	State funds	
PREQUALIFICATION REQUIREMENTS	The project team shall be prequalified in all areas as follows:	
	<ul> <li>AVIATION ENGINEERING SERVICES</li> <li>Airport Master Planning</li> <li>Airport Design</li> <li>Airport Project Inspection</li> </ul>	

