
Listed below are corrections and clarifications for projects included in the Kentucky Transportation Cabinet

Listed below are corrections and clarifications for projects included in the Kentucky 
Transportation Cabinet's Procurement Bulletin for Engineering and Related Services, Bulletin 
No. 2001-01dated July 11, 2000.

11-140.00 - Leslie County - 

        Question:   Could this project extend slightly past MP 44; therefore, affecting the toll 
booths?

        Answer:    This project could extend slightly past MP 44 and may affect the toll booths.     

5-1031.00 - Henry-Owen Counties- DBE Requirement None.  Under Prequalifications - 
Structures - Spans under 500 feet

7-30.00 & 7-31.00 - Fayette County- 

Question:   Within the "SCOPE" it states that "Geotechnical Services 
will the responsibility of the consultant and will be added by contract 
modification to firms prequalified by the Department at that time." In 
the "PREQUALIFICATION REQUIREMENTS" , it is a requirement to 
be submitted with the proposal. Please clarify.

Answer:  Sub-consultants for Geotechnical Services will need to be 
prequalified for those services; however, submission will not need to 
be included in the Prime's proposal. 

Question:  Within the "PROJECT DESCRIPTION" it states the 
project is for Preliminary Engineering, while in the "PROJECT 
SCHEDULE MILESTONE" there are dates specified for Right of Way 
Plans and Final Plans.   Also, are the dates for the Right of Way 
Plans and final Plans correct as stated "2001".  Please clarify.

Answer:  This is a Phase 1 and 2 project.  The word Preliminary has 
been struck through.  This is a fast track project; the dates are 
correct as listed.

 

ADDITIONAL QUESTIONS:  7-30.00 & 7-31.00 Fayette County

Questions:   Is the western terminus for this project 
better defined? How much of the I-64/I-75 interchange 
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will be involved with this project? Are any interchange 
studies available that exhibit the boundary between this 
project and any interchange project?

       Answers:   The western terminus is at milepoint 81.037 which I 
believe to be the end of the concrete section on I-64.       It is not 
anticipated that their-64 I-75 interchange will be involved other than 
insuring that lane balance is obtained. A  Planning Study  for cost of 
construction from mp 81.04 to mp 97.68 was done; this will be 
provided to the selected      consultant if requested.

 

5-401.00 - Jefferson County 

Question:  THE STATE IS REBUILDING THE INTERSECTION 
CHENOWETH RUN / KY 155 WHICH INCLUDES MODIFYING KY 
155 WHERE THE REFERENCED PROJECT IS TO TERMINATE. 
ARE ANY PLANS OR INFORMATION ABOUT IT OR HOW THE 
PURPOSED INTERSECTION IS TO RELATE AVAILABLE.

Answer:  There are plans for intersection Chenoweth Run/KY 155.  
This is in the construction phase.  Plans will be made available for 
review for the selected consultant if requested.

Question:  Is Axis the correct road name?

Answer:  Axis is the correct road name.

 

 

 

 

 

James C. Grider, P.E., Director 
Division of Professional Services 
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Kentucky Transportation Cabinet 
(502) 564-4555 

Revised: Thursday, May 17, 2001
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